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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO 

(A) 

(b)(4) 

0001 

0002 

SUPPLIES/SERVICES 

(B) 

DUNS Number: 557258436+0000 
In accordance with FAR 16.306(d) (2), this is a 

fixed-fee term task order. The 
Contractor is to provide a specified level of 
effort over a stated of time. The 
contractor is obligated to provide the level of 
effort in each awarded CLIN (see 
Attachment 1). 

It is anticipated that performance of the task 
order will commence on July 1, 2014 - however, 
full will not until 
satisfactory personnel employment suitability 
clearances have been received and 
processed by the USCIS Office and a 
written Notice to Proceed is issued by the 

Officer. The will 
upon the Contracting Officer's 

written Notice to Proceed. 

AAP Number: 201205005 DO/DPAS NONE 
Accounting Info: 
ITFADSO OIT EX 20-05-00-000 
20-00-0000-00-00-00-00 GE-25-86-00 000000 
FOB: Destination 
Period of Performance: 07/01/2014 to 06/30/2016 

Base Period: 07/01/2014 - 12/31/2014 

ect Management 

Fee i~----------~ 
Contractor to provide Level of Effort (LOE) 

in Attachment 1 

Development Team 

Estimated ~~liit =I I Fixed Fee 
Estimated Cost + Flxed Fee -1 
Contractor to Level of Effort (LOE) 
specified in Attachment 1 

0003 Agile Development Team 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

2 I 8 3 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO 

(A) 

(b)(4) 

0004 

SUPPLIES/SERVICES 

(B) 

Estimated Cost =I I 
Fixed Fee 1 1 
Estimated cost: + t·lxed Fee =.,1 ____ _.1 

Contractor to provide Level of Effort (LOE) 
mPr. fi Prl in Attachment 1 .-

Optional Agile Development Teams 
Amount: $0.00(0ption Line Item) 
(Not Priced) 

0004AA Agile Development Team 

Cost J Estimated 
Fixed Fee 
Estimated 

i 
Cost 

I 
+ Flxed Fee =.,1 ______ .1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I loption Line Item) 

0004AB Agile Development Team 

Estimated 
Fixed Fee 
Estimated Cost + Fixed Fee =.,1 _____ ~1 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount :I ~ption Line Item) 

0004AC Agile Development Team 

Estimated Cost =' I 
Fixed Fee I I r------, 
Estimated Cost + Fixed Fee ~"-----~~ 
Contractor to provide Level of Effort (LOE) 
specified ip Attach,ent_1 
Amount~ _optlon Line Item) 

0004AD Agile Development Team 

Estimated r: --,;lt::=+_.JI 
Fixed Fee I r------. 
E s t ima ted l,~o~s""!~+!"""''EI!"1 l~x~ed Fee ~ .. _____ _.1 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

LO 

PAGE OF 

3 I s 3 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO 

(A) 

(b)(4) 

0004AE 

0004AF 

0005 

1001 

1002 

SUPPLIES/SERVICES 

(B) 

Contractor to provide Level of Effort (LOE) 
speci]ied ip Attachment 1 
Amoun~ pption Line Item) 

Devel . Lc. Team 

Estimated Cost 

~ ml 
I 

Fixed Fee Lsc Estimated Fee =I I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l tption Line Item) 

Development Team 

Estimated rQoloii5:-~'=====t--...JI 
Flxed Fee _ _ I 
Estimated os + f'lxea Fee 1::::::::::::1 
Contractor to Level of Effort (LOE) 

specifi'rl ip artsghlent'1 
Amount:_ _ Optlon Line Item) 

NITAAC Contract Access Fee 
I .f dollar amount obligated in CLINs 

0001-0004AF) 

Option Period 1: 01/01/2015 - 06/30/2015 

ect Management 

Estimated Cost I I 
Fixed Fee ~ I 
Estimated Cost + Fixed Fee I I 
Contractor to provide Level of Effort (LOE) 

specifil Lent 1 I option Line Item) Amount: 

Development Team 

Estimated cr;:~t =I I I 
Fixed Fee ~ 
Estimated Cost + Fixed Fee ~ I 
Contractor to provide Level of Effort (LOE) 

specifil: :n arraghment 1 
Amount:~- ~ptlon Line Item) 
Continu~-. •. •. ___ .. 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

4 I s 3 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

1003 Optional Agile Development Teams 
Amount: $0.00 10pt-inn Line Item) 

(b)(4) (Not Separately Priced) 

1003AA Agile Development Team 

Estimated c;g§4 
I 

I 
Fixed Fee I 

1 Estimated Cost + Fixed Fee 

Contractor to Level of Effort 
specified in Attachment 1 
Amount:l I option Line Item) 

1003AB Agile Development Team 

Estimated Cost -I I 
Fixed Fee Lst + flxJ Fee =I Estimated 

Contractor to provide Level of Effort 
specified j n ettachrnt. 1 
Amount:l Line Item) Optlon 

1003AC Agile Development Team 

Estimated lllli~ =I I 
Fixed Fee I 

Fee 1 Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount: I tption Line Item) 

1003AD Agile Development Team 

Estimated Cost =I I 
Fixed Fee ~ I i Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort 

specifrrl li;J ~~~~"~ment 1 
~ption Line Item) Amount 

1003AE Development Team 

Estimated Cn~t I I I Fixed Fee { 
=I 

Estimated Cost + Flxed Fee 
Continued ... 

NSN 7540-01-152-8067 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

LO 

PAGE OF 

s I 83 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

(b)(4) Contractor to provide Level of Effort 
specified in Attachment 1 
Amount: I tption Line Item) 

1003AF Agile Development Team 

Estimated Cost I I 
Fixed Fee I I 
Estimated Cost + Fixed Fee I 
Contractor to Level of Effort 
specified in Attachment 1 
Amount:l fption Line Item) 

1003AG Agile Development Team 

Estimated Co~~ ~ I I 
Fixed Fee =[ 

Fee =I Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount: I tption Line Item) 

1003AH Agile Development Team 

Estimated C<~J~~ =I I 
Fixed Fee i I 

Fee ~ Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specifi erl ~ ~ ~ttiil~~~ent 1 
Amount:l ~ption Line Item) 

1003AI Agile Development Team 

Estimated 
=e~ ' I 

I Fixed Fee 

Fee i Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specifierl l!;l ~~~iil"~!;ljent 1 
Amount:l tption Line Item) 

1003AJ Development Team 

Estimated t:gst f 

I I 
Fixed Fee I 

~ Estimated Cost + Fixed Fee 
Continued ... 

NSN 7540-01-152-8067 

(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

6 I s 3 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

(b)(4) Contractor to provide Level of Effort 
specified in Attachment 1 
Amount:l rption Line Item) 

1003AK Agile Development Team 

Estimated Cost I I 
Fixed Fee i I 

=I Estimated Cost + Fixed Fee 

Contractor to Level of Effort 
specified in Attachment 1 
Amount:l ~ption Line Item) 

1003AL Agile Development Team 

Estimated c~~~ =I I I Fixed Fee ~ ~ Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort 
mPr. fi Prl in Attachment 1 .-

Amount: I pption Line Item) 

1003AM Agile Development Team 

Estimated Cost I I 
Fixed Fee I 

Flxe! Fee I Estimated Cost + 

Contractor to provide Level of Effort 
mPr. i fi Prl in Attachment 1 .. -

Amount: I pption Line Item) 

1003AN Agile Development Team 

Estimated Cost I I 
Fixed Fee i I 

Fee 4 Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specified in Attachment 1 
AmountJ loption Line Item) 

1003AO Development Team 

Estimated Cost 

=' 
I 

Fixed Fee i I 
~ Estimated Cost + Fixed Fee 

Continued ... 

NSN 7540-01-152-8067 

(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

7 I s 3 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

(b)(4) Contractor to provide Level of Effort 
specified in Attachment 1 
Amount:l pption Line Item) 

1003AP Agile Development Team 

Estimated Cost I I 
Fixed Fee tst I 

Fee ~~ Estimated + hxed 

Contractor to Level of Effort 
specified in Attachment 1 
Amount:l pption Line Item) 

1003AQ Agile Development Team 

Estimated Cost =I I 
Fixed Fee I I 
Estimated Cost + Fixed Fee I 
Contractor to provide Level of Effort 
specified in Attachment 1 
Amount:l ~tion Line Item) 

1003AR Agile Development Team 

Estimated [:Ilia f I 
Fixed Fee I 

Fee =I Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specified in Attachment 1 
AmountJ loption Line Item) 

1003AS Agile Development Team 

Estimated 
=e~ =I I 

Fixed Fee I 
Estimated Cost + Fixed Fee =I 

Contractor to provide Level of Effort 

specifir 
Amount: 

j p nttagbmrt. 1 
ptlon Line Item) 

1004 

(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

r::::::tontract Acceee Fee 
dollar amount obligated in CLINs 

3AS) 
(Amount to be inserted by Government at the 
Option Period 1 is exercised) 
Continued ... 

NSN 7540-01-152-8067 

time 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

8 I 8 3 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

8 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

Option Period 2: 07/01/2015 - 12/31/2015 

2001 Project Management 

(b)(4) :::~~::: 1::: I 9 I 
i I Estlmated + E±:ied Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I I( option Line Item) 

2002 Agile Development Team 

Estimated [:i;lli:l~ ~ I 
Fixed Fee I 
Estimated Cost + Fixed Fee i I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I loption Line Item) 

2003 OntionAl Development Teams .. -
Amount: $O.OO(Option Line Item) 
(Not Separately Priced) 

2003AA n"'""' 1 . Team 

Estimated cgst I I I 
Fixed Fee I 

1 I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount I toption Line Item) 

2003AB Agile Development Team 

Estimated Cost d I 
I I Fixed Fee 

=I I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l tption Line Item) 

2003AC Agile Development Team 

Estimated Cost ~ I Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

LO 

PAGE OF 

9 I s 3 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

9 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO 

(A) 

(b)(4) 

2003AD 

SUPPLIES/SERVICES 

(B) 

Fixed Fee 4 I 
Estimated C~o·s·t---+~F~i·x·e~d Fee 1~----------~~ 

Contractor to provide Level of Effort (LOE) 
specified ip 0ttacbment 1 

Amount:~~----------~tption Line Item) 

Development Team 

Estimated Costl I 
Fixed Fee ~·--~~--~~~----~r----------~ 
Estimated Cost + Fixed Fee ~~----------~~ 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I ttion Line Item) 

2003AE Agile Development Team 

2003AF 

E~timated Cns; I I 
F lX e d Fee =I _ I r-----------. 
Estimated c!os + hxed E'ee i~----------~~ 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l lption Line Item) 

Team 

Contractor to provide Level of Effort (LOE) 
specifiPd ip 0ttarbment 1 

Amount:~~----------~~ption Line Item) 

2003AG Agile Development Team 

Estimated Cost ~ I 
Fixed Fee 'J 1 
Estimated l-OS1: -r ~ lxea ~ee =i~----------~~ 
Contractor to provide Level of Effort (LOE) 
specified ip 0ttacbm,nt 1 
Amount :I _ ption Line Item) 

2003AH Agile Development Team 

Estimated Cost =.1 .......... ~1 
Continued 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

10 I 83 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 

10 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO 

(A) 

b)(4) 

2003AI 

SUPPLIES/SERVICES 

(B) 

Fixed Fee =1._ ___ _.1 
Estimated Cost + Fixed Fee = .,1 ____ .. 1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I ~ption Line Item) 

Development Team 

Estimatedrc•g_.sr._.I====._ __ JI 
Fixed Fee I I 
Estimated~C~o·s·t~+~F~l~·x .. ed Fee =.,1 _____ ~1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
AmountJ tption Line Item) 

2003AJ Agile Development Team 

2003AK 

Estimated crn~s~t~1t::~~--.J' 
Fixed Fee 4[ I .------~ 
Estimated Cost + Fixed Fee 1., _____ _.1 
Contractor to provide Level of Effort (LOE) 
specified ?p Dttachmfnt.1 
Amount~ rptlon Line Item) 

Team 

E~timated r001ioi5:"1'==1-.JI 
Flxed Fee A _ 1 P-----~ 
Estimated os + flxeJ Fee ~ .. _____ _.1 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount :I ~ption Line Item) 

2003AL Agile Development Team 

Estimatedrc~o•s•t._4~ ...... --~~ 
Fixed Fee I I 
Estimated ~c!l"o!"s~t~+'i""""!F~l~x~ed Fee = .,1 ____ _.1 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
AmountJ tption Line Item) 

2003AM Agile Development Team 

Estimated Cost =.,1 _____ .1 
Continued 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

11 I 83 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 

11 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Fixed Fee ~ I 
=I Estimated Cost + Flxed Fee 

(b)(4) Contractor to provide Level of Effort 
>peci fi ed in Attachment 1 

Amount I ~Option Line Item) 

2003AN Development Team 

Estimated Ggst 1 I I 
Fixed Fee I 

Fee =I Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specifi "'d j n utachrnt. 1 
Amount:l Line Item) Optlon 

2003AO Agile Development Team 

Estimated [o~t =I I I 
Fixed Fee 

I Estimated Cost + Flxed Fee 

Contractor to provide Level of Effort 

specifrd lP ilttacl;l!;l'ent 1 
~ption Line Item) Amount 

2003AP ncu"' 1 . Team 

Estimated Cost ! I 
Fixed Fee I EIXJ Fee i Estimated CO§ L 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount:l Jption Line Item) 

2003AQ Agile Development Team 

Estimated t~~~ ~ I Fixed Fee I 
Fee I Estimated Cost + Flxed 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount: I tption Line Item) 

2003AR Agile Development Team 

Estimated Cost =I I Continued ... 

NSN 7540-01-152-8067 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

12 I 83 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

12 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Fixed Fee =J I D 
Estimated cosc: + t·lxea t·ee = 

(b)(4) 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amountl loption Line Item) 

2003AS Development Team 

Estimated Cost I I 
Fixed Fee 

lose ELL Estimated I Fee 
=I I 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l ~ption Line Item) 

2004 NITAAC Contract Access Fee 

~f dollar amount obligated in CLINs 
03AS) 

(Amount to be inserted by Government at the 
Option Period 2 is PXF>r~is 

Option Period 3: 01/01/2016 - 06/30/2016 

3001 Project Management 

E'tirnated 1::: ~ I 
!!~:~a!:: : Pixel =I I Fee 

Contractor to provide Level of Effort (LOE) 

specifrd 
Amount 

j r Attachrnt. 1 
Optlon Line Item) 

3002 Agile Development Team 

Estimated Cost ~ I 
Fixed Fee i I 

Fee i I Estimated Cost + Flxed 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
AmountJ tption Line Item) 

3003 Optional ,] . ·'- Teams 
Amount: $0.00(0ption Line Item) 
(Not Priced) 

3003AA Agile Development Team 
Continued ... 

NSN 7540-01-152-8067 

time 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

LO 

PAGE OF 

13 I 83 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200193W/HSSCCG-14-F-00294 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

(b)(4) Estimated Cost J I 
Fixed Fee t I 

I Estimated cost: + t·lxea Fee 

Contractor to provide Level of Effort 

specifrd l!;l ~tt~~~~ent 1 
pption Line Item) Amount 

3003AB Agile Development Team 

Estimated ~llliiilii t I I 
Fixed Fee 

~ Estimated Cost + Flxed Fee 

Contractor to provide Level of Effort 

specifrd 
Amount 

j n attachmrt. 1 
ptlOn Line Item) 

3003AC Agile Development Team 

Estimated [ iii I I I 
Fixed Fee 

Fee I Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specified j n attachrnt. 1 
Amount:l Line Item) Optlon 

3003AD Devel . LL. Team 

Estimated f~liit ~ I I 
Fixed Fee 

Fee =1 Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount:l toption Line Item) 

3003AE Development Team 

I 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

!:~~:a~:~ t::: : 
Estlmated EIXJ Fee~CJ 
Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amount:l tption Line Item) 

3003AF Agile Development Team 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

14 I 83 

AMOUNT 
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3003AO Development Team 
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SECTION C- PERFORMANCE WORK STATEMENT 

s ( 

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT 
development projects across the agency. FADS contractors will supply Agile development teams 
to participate in IT development projects using Serum and other Agile and Lean processes. They 
will be part of an ecosystem, participating with federal employees and other contractors in a team­
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively, 
and with high quality. 

The Government will oversee the architecture and design of systems, the Agile methodologies to 
be used, product planning and the flow of requirements, and code integration and deployment; the 
FADS contractors will be responsible for developing high-quality IT systems to work within those 
architectures and processes to meet the business requirements. 

USC IS is a leader in the federal government's movement to Agile and lean IT delivery approaches, 
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver 
government IT services. 

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services 
(USCIS) oversees lawful immigration to the United States. US CIS secures America's promise as a 
nation of immigrants by providing accurate and useful information to our customers, granting 
immigration and citizenship benefits, promoting an awareness and understanding of citizenship, 
and ensuring the integrity of our immigration system. 

USCIS has 18,000 government employees and contractors working at 250 offices worldwide. 
USCIS' strategic goals include: 

• Strengthening the security and integrity of the immigration system. 

• Providing effective customer-oriented immigration benefit and information services. 

• Supporting immigrants' integration and participation in American civic culture. 

• Promoting flexible and sound immigration policies and programs. 

• Strengthening the infrastructure supporting the USCIS mission. 

• Operating as a high-performance organization that promotes a highly talented workforce 
and a dynamic work culture. 
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US CIS currently relies largely on the movement of paper to deliver immigration benefits and 
services. USCIS has launched and is currently using the paperless Electronic Immigration System 
(ELlS) that will transform nearly all of the Agency's processes. ELlS will take the immigration 
benefit process from a paper-based to an electronic environment and enable the agency to better 
serve its customers through a process that is more customer-centric, transparent, efficient, and 
accessible. The new approach will give USCIS a more comprehensive view of the customer and 
any potentially fraudulent transactions; improve audit functionality and record management; 
improve resource management; and increase the sharing of information with partners both inside 
and outside ofDHS. 

While ELlS will provide the core benefit-processing capabilities for the agency, the agency's 
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a 
wide range of systems that fulfill the agency's needs. The FADS contract will provide 
development services for ELlS and other agency systems. 

The agency is currently moving towards a new standard enterprise architecture for new systems. 
The new architecture is more scalable, maintainable, and less complex than the current USCIS 
architectures. This new architecture employs open source frameworks and platform-agnostic 
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud 
infrastructure. ELlS will be the first USC IS system to transition to this new architecture. 

FADS will provide high-productivity Flexible Agile Development Services to help move the 
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and 
customer-centric architecture to support the agency's mission. 

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of 
cloud services to support the IT development pipeline, and is a leader in the DHS movement 
toward open source frameworks for application development and production. FADS contractors 
will participate in a team-based Agile environment. They will work alongside other teams of 
government contractors and federal employees to accomplish projects as assigned by the agency. 
For some development efforts (notably ELlS), there will be a number of Agile teams from several 
contractors working in parallel in a collaborative environment. These development teams will be 
supplemented by separate contractor-supported teams responsible for Architecture and Design, 
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing, 
Quality Assurance and Training Development for fielded capability. 

The FADS contractors will be expected to work with a technical architecture and design specified 
by the government, and to work within the Agile process and SELC frameworks defined by the 
government team. Individual development teams will include government employees functioning 
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from 
IV & V testers. FADS contractors are expected to work well in these team environments and 
demonstrate a highly collaborative and cooperative attitude. 
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USCIS will create and maintain system roadmaps, project plans, and product and release backlogs 
that will be the basis for the FADS contractors' work. The Product Owner will specify high-level 
requirements to the Agile teams. As in typical Serum-based Agile processes, the USCIS Product 
Owners will work together with the FADS teams to develop and estimate user stories and establish 
acceptance criteria. These acceptance criteria will specify expected functionality for a user story, 
as well as any non-functional requirements that must be met in the development of the story. The 
USCIS Product Owners, supported by SMEs and business analysts will determine whether or not 
acceptance criteria have been satisfied. USC IS may adopt other Agile processes such as but not 
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these 
approaches. 

FADS contractors are expected to provide high-performing, skilled development teams. Critical 
elements will be: 

• High productivity 

• High quality work 

• Collaboration and cooperation with other teams and participants 

• Technical skills and expertise as necessary (see below) 

• Estimation and planning skills 

• Innovation and creativity in problem solving 

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of 
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving 
USC IS design and coding standards in the course of their application development. The contractor 
shall provide technical methods, techniques, and concepts that are innovative, practical, cost­
effective, and conducive to Agile application development. The contractor shall develop 
applications based on requirements that are evolving and emerge as the business climate shifts. It 
is expected that all code developed by the teams will be for new functionality. FADS teams will 
not be responsible for maintenance of existing USC IS systems. FADS developers will be required 
to develop high quality code and are responsible for any technical debt that is incurred as a result 
of their development activities. Technical debt may be incurred as a result of design and 
development decisions made by the team due to competing priorities that may potentially increase 
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt 
may not be avoidable; however it must be addressed and "paid down" in future development 
activities. 

Services in support ofF ADS shall be provided by teams of experts with demonstrated experience 
with USC IS specified tools and technologies as described in section 5.1 Technical Landscape. 
Agile development work involves some degree of analysis, requirements collection, design, 
development, and test, in addition to the support functions of configuration management, planning, 
project management, and infrastructure. The specific tasks applicable under this task order are 
detailed in section 6 TASKS. 
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Delivery is expected to follow Agile industry best practices, to include: version control, automated 
builds, automated testing, and continuous integration. FADS contractors shall participate in the 
deployment pipeline, which in will be managed by different contractor and USCIS teams. 

The contractor shall use USCIS/DHS development and test environments, including the Enterprise 
System Development Office (ESDO) Development Test as a Service (DTaaS) 

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open 
source. The current ELIS2 development architecture has demonstrated success with a stack of 
predominately open source development and test tools that are currently under consideration for 
standardization across development teams. The FADS contractor shall utilize such a standardized 
development and test suite, with the expectation that the development and test architecture will 
evolve. 

The simplified architecture for ELlS and other future development efforts may be based on Java, 
Oracle, Spring, JP A/Hibernate, Adobe, MongoDB, Drools, etc. 

The COTS and open source tools, languages, utilities, and applications currently used and under 
consideration for the standardized environment are identified in Table 1: Current Development and 
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test 
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the 
technologies used in the new ELlS architecture. 

Nan1e ~ f', 
r 

Workflow and Business Process 
Activiti Activiti.org Management (BPM) Platfom1 

Adobe Livecycle Adobe Adobe Livecycle 

Chef 0.1 Opscode I Open source software deployment 

Eclipse ~ndigo sr2 Eclipse E for software development 

Git 1.7.10 Apache I Distributed version control 

Gradle l.Orc3 Gradle.org 
,..., 

urce build automation tool 

Open source object I relational mapping 
Hibernate 4 JBoss librarv for Java 

Java 7.x Oracle ! T for software development 

JBoss Application 
Server 7.0.2 JBoss Open source application server 

JBoss Rules En JBoss Open source rules engine 

Jenkins 1.4 Jenkins CI 
,..., . . . 
vp~;;u ~uurce contmuous mtegrat10n server 

Junit ing 

Liquibase ?OS T .icmih:CJse.org r. .1 

Maven 1 3.0.4 Apache I Open source build repository 
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Open source document oriented database 
Mon oDB s stem 

Nex11s 

Note ad++ itor for software develo ment 

Oracle Database e 

MuleSoft Studio 

Selenium testing in Firefox 

3.l.Oe3.8 S · urce Java framework 

Drools 

The tasks identified in the following sections describe the work that will occur in order to 
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose 
teams that are able to perform the tasks as described, while conforming with the expectations 
outlined above, and with expert level ability in the technologies stated in section 5.1 Technical 
Landscape. 

a) Contractor shall provide Agile teams for the purpose of responding to specific 
application development requirements USCIS identifies. The contractor's work shall 
conform to the architecture and design provided by the USCIS Architecture and Design 
team and the Agile processes set up by the USCIS Processes and Practices team. 

Agile software development is a group of software development methods based on iterative and 
incremental development, where requirements and solutions evolve through collaboration between 
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development 
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to 
change. It is a conceptual framework that promotes foreseen interactions throughout the 
development cycle. The Agile Manifesto introduced the term in 2001. 

a) Contractor shall be responsible for development teams performing the full suite of 
development tasks using Agile methodologies, including, but not limited to: 
participating in creating user stories for both business functionality, technical 
requirements and defining acceptance criteria; estimating the size of stories; solution 
design; development; and testing. 
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks 
to be completed to fulfill the definition of done for a story. 

c) Contractors shall develop code and other artifacts against the user stories documented in 
task 6.2.a or as assigned by the government. 

a) Contractor shall develop code that does not add new technical debt to a release; the 
contractor shall correct any defects identified by testers, code reviewers, automated 
tools, or as part of the CI/CD activities etc. 

b) Contractor's work shall conform to the architecture and standards provided by the 
government and the Agile processes set up by the USCIS Processes and Practices team. 
This will include providing input to any documentation required to maintain 
compliance with DHS and US CIS standards, as specified by USCIS. 

c) The contractor's code shall meet the functional and non-functional requirements, meet 
database development requirements, and be deployable and fully tested in preparation 
for USCIS OIT Independent Validation & Verification (IV&V) review. 

a) Contractor shall be responsible for creating test cases and automated test scripts to 
support test automation activities. 

b) Contractor shall collaborate with other teams to support continuous code integration 

c) Contractor shall share test scripts (manual and automated) as needed with other testing 
entities. 

d) Contractor shall assist with crafting validation steps (both positive and negative testing) 
for user acceptance testing on an as needed basis. 

e) Contractor shall support the activities of the Integration and Configuration team to 
ensure the automatic build and deployment process works effectively across all 
environments, including the contractor's dev/test enclave. Deployment and testing in 
the dev/test environment should mimic closely the actions performed for deployment 
and testing in staging and production. 

f) Contractor shall perform development testing before the commit stage in the CI pipeline 

a) Contractor shall create a Quality Management Plan. 

b) Contractor shall ensure development-related activities are in accordance with the 
contractor's Quality Management Plan. 

a) The contractor shall collaborate with stakeholders, support contractors, and third party 
vendors throughout system integration, performance, security, Section 508, system 
acceptance, user acceptance, usability, and test and evaluation reporting. 
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the 
performance of work on this task order. The contractor shall manage and coordinate its 
team(s) on a day-to-day basis and ensure plans are communicated to team members. 
Likewise, the contractor must ensure that the health and progress against those plans are 
adequately reported. 

c) The contractor shall organize, direct and coordinate planning and execution of all task order 
activities. 

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management 
(ALM) tool, shall be maintained with data so that reports and charts can be generated as 
needed, and so that user stories, defects, and tasks and their status are available to 
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share 
information and report progress. 

The contractor shall identify key personnel and provide statements of qualifications for these 
individuals. Key personnel shall be current full time employees, contingent hires will not be 
accepted as key personnel submissions. The contractor shall identify key personnel who shall be the 
management lead and the technical lead for the task order as a whole. These individuals must 
have expertise in the Agile development methodology and experience using many of the tools 
included in the Development/Test Tool Suite identified previously. 

The management lead shall ensure that all work on this contract complies with contract terms and 
conditions and shall have access to contractor corporate senior leadership when necessary. The 
contractor's management lead shall be the primary interface with the US CIS Contracting Officer's 
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc 
meetings with stakeholders as required, accompanied by the technical lead when necessary. 

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints, 
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor 
transition in will begin with the first sprint. 

At the completion of performance of this task order, the contractor shall fully support the transition 
of the contractor's work that is turned over to another entity, either government or a successor 
offeror(s). The contractor shall assist with transition planning and shall comply with transition 
milestones and schedules of events. 

The contractor shall be responsible for the implementation of the transition and application cutover 
activities. The transition shall cause no disruption in development services. To ensure the 
necessary continuity of services and to maintain the current level of support, USC IS may retain 
services of the incumbent Contractor for some, or all of, the transition period, as may be required. 

The contractor shall be responsible for the transition of all technical activities identified in this task 
order. As part of the transition, the contractor shall be responsible for: 
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• Inventory and orderly transfer of all GFP, to include hardware, software, and licenses, 
Contractor Acquired Government Property, and Government Furnished Information (GFI) 

• Transfer of documentation currently in process 

• Transfer of all software code in process 

• Certification that all non-public DHS information has been purged from any contractor-
owned system 

• Exchange of accounts to access software and hosted infrastructure components 

• Participate in knowledge transfer activities in accordance with the transition plan 

• Provide members to and participate in transition management team 

If the government provides a Transition Plan template, the contractor shall complete it as 
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the 
government. The Transition Plan shall: 

• Document the strategic approach 

• Identify equipment, hardware, software, documents and other artifacts that are included in 
the transition 

• Establish milestones and schedules 

• Establish activities 

• Identify transition risks and risk mitigation 

• Define roles and responsibilities 

• Define transition approval authorities and lines of communication 

• Define a knowledge transfer approach 

• Define a property inventory and transition approach 

• Create bi-party or tri-party agreements 

• Provide checklists 

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if 
directed by the government, 30 days prior to the end of each option period. The Transition Plan 
shall include support activities for all transition efforts for follow-on requirements to minimize 
disruption of services. The contractor shall account for a 10 business day Government review 
process prior to transition execution. The 1 0-day review and approval process is not included in the 
30-day transition activities. 

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon 
award of a follow-on contract, the incumbent contractor will work with the new contractor to 
provide knowledge transfer and transition support, as required by the COR and PM. 

C-25 

25 



The primary deliverable of this task order is deployable application code. The contractor shall 
deliver this code (in conformance with procedures established by the Integration and Configuration 
team) throughout the period of performance for integration with an existing code base in 
preparation for deployment. 

The contractor shall submit electronic copies of document deliverables that are indicated in the 
table below to the CO and COR (and other cc' s as may be specified by the CO and/or COR) viae­
mail in the format specified. All document deliverables shall be made by close of business (COB) 
4:30pm local time Monday through Friday, unless stated otherwise. 

All deliverables submitted in electronic format shall be free of any known computer virus or 
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file 
shall be provided within two (2) business days after notification of the presence of a virus. 

The contractor shall provide standard and ad hoc reports that support task order management, as 
described below: 

• Performance and Expenditure Report (PER) 

The PER shall contain a narrative of the month's activities and resources expenditures: 

o Performance Summary 

The Performance Summary includes documenting any major risks and/or issues and 
any significant progress and events. Progress and events includes the delivery of 
documents, artifacts, and code. The summary should provide enough detail for the 
reader with some but not detailed familiarity with the task order to comprehend the 
value that the contractor is providing to the overall application development effort at 
USCIS. 

Included with this summary shall be burn-down charts for those releases and 
iterations that ended within the month, and a snapshot of the burn-down chart for all 
releases and iterations in progress on the last day of the PER reporting period. 

o Resource Expenditures 

Resource expenditures track funds expended during the reporting period and their 
purpose in order to understand the burn rate and provide fiscal accountability to 
external stakeholders. Reporting of resource expenditures shall conform to the 
format provided in section 10.5 Payment of Invoices. 

• Status Briefings 

As required by the COR, the contractor shall attend meetings with the COR and/or other 
USC IS stakeholders in order to review work accomplished, work in progress, plans for 
future work, transition plans and status, and issues pertinent to the performance of work 
tasks that require USCIS attention. The meetings may be scheduled regularly or may be ad 
hoc. 

In the event the government requires additional information related to contract technical, 
cost, or schedule performance, risks, resources, or any contract-related data, the contractor 
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shall provide this report information in the format requested by the government. Requests 
for ad-hoc reporting may vary in scope and complexity and may require the contractor to 
attend OIT meetings to obtain required information, review and research applicable 
documentation, and extract applicable database information required to assemble the ad-hoc 
report. 

The deliverables that apply to this task order, and that the contractor shall provide are outlined in 
Table 2: Deliverables Schedule. 

lter·r1 r'\1·,~;, "" A. 
,, 

11J~ I ¥%.g y 1 u1 11 u:n2ll 

In-process application code Continuously, with Application source code 
each build 

Shippable application code Continuously, with Application source code 
each commit and compiled code 

Quality Management Plan Updates 30 days After MS Word2010 
Receipt of Order 
(ARO) 

Updated annually 

Agile development lifecycle Each release MS Word2010 
documents, such as System Design 
Document (SDD), etc. 

Status Briefings, such as presentations, As directed MS Word 2010, Excel, 
database extractions, meeting reports, Visio, or PowerPoint 
burndown charts, etc. 

Program and Expenditure Report lOth calendar day of MS Word 2010, Excel 
(PER) each month 

Transition Plan As directed MS Word2010 

Security Plan 30 daysARO MS Word2010 

Test Scripts Continuously, with Application source code, 
each commit MS Word2010 

Various government stakeholders will inspect contractor services and deliverables. The CO will 
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables 
will use the following procedures: 

• The government will provide written acceptance, comments, and/or change requests, if any, 
within fifteen (15) business days of receipt of task order deliverables. 
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• If government acceptance, comments, and/or change requests are not provided to the 
contractor within 15 business days after delivery of a deliverable, the contractor shall 
assume government acceptance. 

• Upon receipt of the government comments, the contractor shall, within three (3) business 
days, rectify the situation and re-submit the contract deliverable(s). 

The principal place of performance shall be at the contractor provided work site. The contractor 
facility shall be in close proximity to the USC IS facility at Ill Massachusetts Ave NW, 
Washington D.C., not to exceed a distance of 15 miles. Meetings will usually take place at USCIS 
offices in the Washington, D.C. Metropolitan Area, including, but not limited to 20 Massachusetts 
Avenue, N.W., and Ill Massachusetts Avenue, N.W., Washington DC. Meetings may also occur 
at the contractor's work site, especially when close collaboration between stakeholders and the 
development team is needed. The Contractor shall provide workspace, such as a team room, to 
accommodate up to five Government representatives per contract. Further, the contractor should 
provide workspace to accommodate one US CIS IV & V /TICS tester contractor per development 
team. The contractor shall provide meeting space for periodic hosting of meetings with both 
US CIS federal and contractor personnel. 

Because significant collaboration amongst Federal and multiple-vendor teams is required 
telecommuting is generally discouraged. However, in extenuating circumstances, such as 
inclement weather, when the Office of Personnel Management (OPM) changes the federal 
Operating Status in the National Capital Region contractors are permitted to allow their employees 
to telework based on the contractor's telework guidance. Notice shall be given to the COR. 

Normal duty hours for the Government are from Sam to 5pm, Monday through Friday, excluding 
Federal Government holidays. The contractor shall be available during this time period. The 
government encourages the contractor to manage the hours in which staff operates so that service 
is provided when required. 

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing 
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or 
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to 
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical 
locations. Blackberry devices may be provided as identified by the COR or Government Program 
Manager. 

Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the 
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at Ill 
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable. 
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a) In accordance with FAR Part 32.905, all invoices submitted to US CIS for payment shall 
include the following: 

(1) Name and address of the contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and extended 
price of supplies delivered or services performed. 
(5) Shipping and payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to notify 
in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

b) Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

c) USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall 
be submitted electronically to with each email 
conforming to a size limit of 500 KB. 

d) If a paper invoice is submitted, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

An invoice is a "proper invoice" as defined under FAR Clause 52.232-25. Payment will be based 
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved 
expenses, such as travel, and services incurred against the work performed during the previous 
month's period of performance which shall begin on the first of the month and end on the last day 
of the month. 

Invoices shall be received by the tenth calendar day of each month and include billable items for 
the previous month's period of performance. The contractor shall include with the invoice all 
supporting documents (e. g., travel reports/receipts) and the associated PER. 

The contractor shall also report, in writing, to the CO and the COR, when 75% of the dollar value 
of the contract has been billed to the Government. 

The invoice shall include backup documentation in a format supplied by the Government. The 
Resource Expenditure Report and its associated Resource Expenditure Format constitute the 
invoice backup data that the Government requires. The invoice's Resource Expenditure Report 
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall 
provide this in MS Excel format. A description of the data items in the report are provided in Table 
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3: Resource Expenditure Format. The report data shall represent the labor resources billed in the 
invoice. In other words, the amount billed shall be consistent with the resource expenditures 
documented for that reporting period. The Resource Expenditure Report reporting period shall be 
consistent with the invoice's. 

1\Jo~ Item "' ' ~ Uc;:n,,II!J!.IUI' 

1 Contractor Enter the contractor name in (a) and the contractor facility address and 
mailing location in (b) 

2 Contract Enter the contract name in (a), the contract number in (b), and the 
contract type, such as T&M (c) 

3 Contract Period 
,..., .. " 

4 Reporting Period Enter the start and end dates for the period covering the report 

5a Negotiated Cost 
The dollar value (excluding fee or profit) on which the contractual 
agreement has been reached as of the cutoff date of the report. Amounts 
for changes shall not be included in this item until they have been priced 
and incorporated in the contract through contract change order or 
supplemental agreement. 

5b Estimated Cost of 
The amount (excluding fee or profit) estimated for that work for which 

Authorized Unpriced 
written authorization has been received, but for which definitized contract 
prices have not been incorporated in the contract through contract change 

Work order or supplemental agreement. 

5c Estimated Price 
Based on the most likely estimate of cost at completion for all authorized 
contract work and the appropriate profit/fee, incentive, and cost sharing 
provisions. Enter the estimated final contract price (total estimated cost to 
the Government). This number shall be based on the most likely 
management estimate at complete and normally will change whenever the 
management estimate or the contract is revised. 

1le to the 
,.. .. 

effort. 
l5d Contract Ceiling 

5e Estimated Contract The estimated ceiling price applicable to all authorized contract effort 

Ceiling including both definitized and undefinitized effort. 

l5f Contract Budget Base 
Enter the total of negotiated cost (5.a) and estimated cost of authorized, 
unpriced work (5.b). 

6 Authorized Contractor 
Enter the name of the authorized person (program manager or designee) 

Representative 
signing the report in (a), enter that person's title in (b), and enter the date 
signed in (d). The aut11orized person shall sign in (c). Electronic 
signatures are encouraged. 

7(1) Item Create rows and sub-rows of data that represent the following items in 
nested order: 

Application - The name of each of the applications the contractor 
supports, such as "ELlS". All data in this row will be a roll-up of all 
costs associated with this application. 

Release- The nomenclature of each of the releases the contractor 
supports that is associated with the named application, such as 
"A2.1". All data in this row will be a roll-up of all costs associated 
with this release. 
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Iteration- The nomenclature that identifies each of the iterations 
the contractor is supporting as part of the named release, such as 
"Sprint 4", "Sprint 5", etc. All data in these rows will be a roll-up 
of all costs associated with the named iteration. 

Individual- The names of all of the individuals who charged 
or plauning to charge to the contract during the named sprint, 
followed by their labor category, such as "Sean O'Rally 
/Functional Analyst". All data in these rows will be itemized 
costs associated with the named resources for the given 
iteration. Resources may be placed in planning packages for 
future releases and iterations that have yet to be identified 
during the contract period of perfom1ance. 

7(2) Current Period Budget For the reporting time period, indicate the cost of planned resources 
Cost based on the release and iteration planning closest to the start of the 

period of perfoffilance. 

7(3) Current Period Actual For the reporting time period, indicate the actual costs of all resources 
Cost used. 

7(4) Current Period Variance For the reporting time period, indicate the difference between the actual 
and planned costs in terms of dollars with the percent represented in 
parenthesis following the dollar figures, such as" -243,900 (-6%)". 

7(5) Cumulative Budget Cost For the contract time period, indicate the cumulative cost of planned 
resources from the start of the contract to the end of the reporting period. 

7(6) Cumulative Actual Cost For the contract time period, indicate the cumulative actual costs of all 
resources used. 

7(7) Cumulative Variance For the contract time period, indicate the cumulative differences 
between the actual and planned costs in terms of dollars with the percent 
represented in parenthesis following the dollar figures, such as "-
243,900 (-6%)". 

8(8) Contract at Completion 
Enter the budgeted cost at completion for the items listed in Colunm (1). 

Budgeted 
This entry shall consist of the sum of the original budgets. 

7(9) Contract at Completion 
Enter the latest revised estimate of cost at completion including estimated 

Estimated 
overrun!undemm for all authorized work. 

7(10) Contract at Completion 
Enter the difference between the Budgeted - At Completion in Colunm (8) 

Variance 
and the Estimated At Completion in Colmnn (9). 

7(11) Month x Budget Cost The data in Colunm (11) is maintained for each month during the 
contract period of perfoffilance. For the month represented, indicate the 
cost of planned resources. 

7(12) Month x Actual Cost The data in Colunm (12) is maintained for each month during the 
contract period of perfonnance. For the month represented, indicate the 
actual costs of all resources used. 

7(13) Monthx Variance The data in Cohnm1 (13) is maintained for each month during the 
contract period of perfoffilance. For the month represented, indicate the 
difference between the actual and pl31med costs in tenns of dollars with 
the percent represented in parenthesis following the dollar figures, such 
as ''-243,900 (-6%)". 

7(14) Fiscal Year and Quarter For the government fiscal year (Oct 1 to Sept 30) and for each of the 4 
Budgeted Cost quarters in the fiscal year, indicate the cumulative cost of plalllled 
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7(15) Fiscal Year and Quarter 
Actual Cost 

7 .a General & 
Administrative 

resources. This will be cumulative costs of the relevant monthly costs 
(Column 14) in the fiscal year and the fiscal quarters that fall within the 
contract period of performance. If the contract period of performance 
ends prior to the conclusion of a fiscal year (Sept. 30), then the 
contractor shall estimate all of the available months within the fiscal 
year, recognizing that no work is scheduled to be performed during 
some of those months. 

For the fiscal year and for each of the 4 quarters in the fiscal year, 
indicate the cumulative actual cost of resources. This will be cumulative 
costs of the relevant monthly costs (Column 15) in the fiscal year and 
the fiscal quarters that fall within the contract period of performance. If 
the contract period of performance ends prior to the conclusion of a 
fiscal year (Sept. 30), then the contractor shall estimate all of the 
available months within the fiscal year, recognizing that no work is 
scheduled to be erfom1ed durin some of those months. 
Enter the appropriate General and Administrative (G&A) costs. If G&A 
costs have not been included in the (Column (1)) costs, G&A shall be 
shown as an add entry in (Column (1)). If G&A costs have been included 
in the Colmm1 (1) costs, G&A shall be shown as a non-add entry here with 
an appropriate notation to that effect. For contracts that require CCDRs, 
contractors may also have to submit separate costs without G&A for the 
Column (1) elements on an exception basis if the Govermuent specifies 
such a requirement in the CDRL. If a G&A classification is not used, no 
ent shall be made other than an a ro riate notation to that effect. 

~----+------------------r-
Total 
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RESOURCE EXPENDITURE REPORT 

DOLLARS IN 

1. CONtRACTOR . ·.· .. · .... ··.·.··•· •. · ... · .....•. ·. i•r t"l'lldTI241'T .· .... · .. ·· ... · .. · ....•.. ·· .. · .......... ·.·•······ ..... · ...•. · ......... ·.· .. · .... ··.·.··•··.······· 

.... <· ............ · .. ·.·.·•···•··•····•·•····•·••·· .... ··•·····•·•·•···•••· 
a. NAME a. NAME (YYYYMMDD) 

a. FROM 

b. LOCATION (Address and ZIP Code) b. NUMBER b. TO 

4, REPQR'tiNG.PERIOO 
........ ·····•······.·····•·········•·····.·······•···· .. c. TYPE a. FROM 

b. TO 

6/.AUtMORIZEDCONTRACTOR REPRESENTATIV~ 
.·.····•·······•···· ....•....••............... ··.·.•··.··.·.·············.····· ··········•·················•··········.··················•·································· .......•. ·.•.•···.•·.·····································.····.·························.················· .... ·.·.•···.·.·.····················.······································· a. NAME (Last, First, Middle Initial) b. TITLE 

c. SIGNATURE d. DATE 

(YYYYMMDD) 

7. PERFORMANCEDATA 

CURRENT PERIOD CUMULATIVE TO DATE 

ITEM BUDGETED BUDGETED 
COST ACTUAL COST VARIANCE COST ACTUAL COST VARIANCE 

(1) 
, 

(2) (3) 
~ 

(4) (5) 
, 

(6) (7) 

EllS (example) 28 
..... 

Release 3C 
..... 

SprintO 2 
Sprint 1 2 
Sprint2 4 
Sprint3 4 

Sean O'Rally/Functional Analyst 1 
Martin Muii/Sr. De~.eloper 1 
Lola Canola/S/W Tester 1 
Paula Camino/Config Manager 1 

Release 3D 16 
..... 

Sprint 0 
..... 

Sprint 1 
Sprint 2 4 
Sprint 3 4 
Sprint4 4 

a. GENERAL AND ADMINISTRATIVE 

b. TOTAL 

5. CONtRACT COSt DATA .. ·.·•.··· .·. ··.· · ..... · ··.· .. · .. ·.· .. · .... · .. ·.··•· ·.· ... · .. · .... · . 

a. NEGOTIATEDCOST 

b. EST COST OF AUTHORIZED UNPRICED WORK 

c. ESTIMATED PRICE 

d. CONTRACT C8LING 

e. ESTIMATED CONTRACT CEILING 

f. CONTRACT BUDGET E!ASE 

CONTRACT AT COMPLETION 

BUDGETED ESTIMATED VARIANCE 
lr 

(8) (9) (10) 
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FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with 
the contractor. The purpose of the scorecard and discussions is to enhance performance. In 
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past 
performance reporting. It is anticipated that FADS contractors will be evaluated along the 
following dimensions: 

• Code Quality and Standards Adherence. Contractor code will be evaluated by Government 
teams and IV & V providers. Code will be evaluated against standards published by US CIS 
including design standards and architecture. Automated code review tools will also be used 
to validate code quality. 

• Business Satisfaction. Each feature completed by a contractor team will be evaluated by the 
Government Product Owner for that team, and possibly by SMEs assigned to the team. At 
each iteration review, the functionality will be evaluated by a wider audience of 
Government employees. 

• Test Quality and Test Coverage. Because automated tests are a key component of this 
process, test scripts will be treated as deliverables under FADS. These test scripts will be 
assessed for their quality and for the extent to which they test the appropriate functions. 
This evaluation will be performed by the IV & V test team or Government employees. 

• Collaboration. FADS contractors will operate within an ecosystem of federal and contractor 
staff, with multiple contractor teams working in parallel and with constant interaction with 
US CIS employees. The contractor will be graded based on their willingness, effort, and 
ability to work collaboratively. 

• Productivity. Team velocity and story point completion provides a relative measure of 
productivity. A team's velocity is the rate at which the team is completing user stories and 
delivering them to the product owner. A team's velocity is measured by the sum of story 
points for each story completed during a sprint. Although measures such as velocity and 
story point completion cannot be used directly in an Agile process to measure performance, 
the Government will be able to compare across teams and also to note any unproductive 
behavior. 

• Innovation. Agile development is accomplished by self-organizing teams who innovate in 
order to find ways to accomplish the work assigned. Contractors will be permitted to 
submit examples of any innovative approaches they introduce, and the Government will 
evaluate the contractors on their contributions (whether self-reported or not). 

• Process and Continuous Improvement. FADS contractor teams will be assessed on the 
processes they implement, their conformance to USC IS processes, their contribution to 
SELC and other required frameworks, and their use of retrospectives to continuously 
improve these processes. 

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4 
weeks), the Government will assess the performance of each team from each contractor using a 
scorecard approach (grades A-F for each category and overall). The relative weights of these 
categories will be adjusted by the Government based on its experiences, and will be communicated 
to the contractors before the start of each release cycle. The Contracting Officer and Contractor 
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will receive a copy of the evaluation. Contractors may provide comments, or responses, to the 
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and 
grade. 

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L. 
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and 
information technology (EIT), they must ensure that it is accessible to people with disabilities. 
Federal employees and members of the public who have disabilities must have equal access to and 
use of information and data that is comparable to that enjoyed by non-disabled Federal employees 
and members of the public. 

All EIT deliverables within this work statement shall comply with the applicable technical and 
functional performance criteria of Section 508 unless exempt. Specifically, the following 
applicable EIT accessibility standards have been identified: 

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software 
applications and operating systems procured or developed under this work statement including but 
not limited to GOTS and COTS software. In addition, this standard is to be applied toW eb-based 
applications when needed to fulfill the functional performance criteria. This standard also applies 
to some Web based applications as described within 36 CFR 1194.22. 

36 CFR 1194.22 Web-based Intranet and Internet Information and Applications, applies to all 
Web-based deliverables, including documentation and reports procured or developed under this 
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom 
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but 
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software 
standards also apply to fulfill functional performance criteria. 

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that 
are procured or developed under this work statement. Any video or multimedia presentation shall 
also comply with the software standards (1194.21) when the presentation is through the use of a 
Web or Software application interface having user controls available. 

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of 
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to 
fulfill the functional performance criteria. 

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as 
well as help and support services. To ensure that documents and reports fulfill the required 1194.31 
Functional Performance Criteria, they shall comply with the technical standard associated with 
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help 
or support provided in this work statement that offer telephone support, such as, but not limited to, 
a help desk shall have the ability to transmit and receive messages using TTY. 
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Exceptions for this work statement have been determined by DHS and only the exceptions 
described herein may be applied. Any request for additional exceptions shall be sent to the COTR 
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the 
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is 
exclusively owned and used by the contractor to fulfill this work statement does not require 
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item 
that will be used by any Federal employee(s) or member(s) of the public. This exception only 
applies to those contractors assigned to fulfill the obligations of this work statement and for the 
purposes of this requirement, are not considered members of the public. 

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure 
products which comply with the provisions in this part when such products are available in the 
commercial marketplace or when such products are developed in response to a Government 
solicitation. Agencies cannot claim a product as a whole is not commercially available because no 
product in the marketplace meets all the standards. If products are commercially available that 
meet some but not all of the standards, the agency must procure the product that best meets the 
standards. When applying this standard, all procurements ofEIT shall have documentation of 
market research that identify a list of products or services that first meet the agency business needs, 
and from that list of products or services, an analysis that the selected product met more of the 
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection 
of a product or service that meets less accessibility standards due to a significant difficulty or 
expense shall only be permitted under an undue burden claim and requires authorization from the 
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2. 

All tasks for testing of functional and/or technical requirements must include specific testing for 
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology 
approved testing methods and tools. For information about approved testing methods and tools 
send an email to accessibility@dhs.gov. 

"All solutions and services shall meet DHS Enterprise Architecture policies, standards, and 
procedures. Specifically, the Government intends to: 

a) All developed solutions and requirements shall be compliant with the HLS EA. 

b) All IT hardware and software shall be compliant with the HLS EA Technical Reference 
Model (TRM) Standards and Products Profile. 

c) Description information for all data assets, information exchanges and data standards, 
whether adopted or developed, shall be submitted to the Enterprise Data Management 
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and 
Enterprise Architecture Information Repository. 

d) Development of data assets, information exchanges and data standards will comply with the 
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed 
and validated according to DHS data management architectural guidelines. 
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e) Applicability of Internet Protocol Version 6 (1Pv6) to DRS-related components (networks, 
infrastructure, and applications) specific to individual acquisitions shall be in accordance 
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005) 
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA­
related component acquisitions shall be 1Pv6 compliant as defined in the U.S. Government 
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NISI) Special 
Publication 500-267) and the corresponding declarations of conformance defined in the 
USGv6 Test Program." 

The Contractor shall be responsible for Information Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
applies to all or any part of the contract that includes IT resources or services for which the 
Contractor must have physical or electronic access to sensitive information contained in DHS 
unclassified systems that directly support the agency's mission. 

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan, 
which shall be consistent with and further detail the approach contained in the offeror's proposal. 
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a 
compliance document. 

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited 
to, the Computer Security Act of 1987 (40 U.S. C. 1441 et seq.); the Government Information 
Security Reform Act of2000; and the Federal Information Security Management Act of2002; and 
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and 
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS 
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only) 
Information. 

The security plan shall specifically include instructions regarding handling and protecting sensitive 
information at the Contractor's site (including any information stored, processed, or transmitted 
using the Contractor's computer systems), and the secure management, operation, maintenance, 
programming, and system administration of computer systems, networks, and telecommunications 
systems. 

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT 
resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Contractor shall support USCIS 
reviews to ensure that the security requirements in the contract are implemented and enforced. 

Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DRS Sensitive System Policy Publication, 4300A (Version 9.1, July 
17, 2012) or any replacement publication, which the Contracting Officer will provide upon request. 
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This accreditation will include a final security plan, risk assessment, security test and evaluation, 
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the 
Contracting Officer, shall be incorporated into the contract as a compliance document. The 
contractor shall comply with the approved accreditation documentation. 

U.S. Citizenship & Immigration Service (USCIS) has determined that performance of this contract 
requires the Contractor, subcontractor(s), vendor(s), etc. (herein known as Contractor), requires 
access to sensitive but unclassified (SBU) information. SBU is unclassified information for 
official use only. Contractor employees that do not have a security clearance and require access to 
SBU information will be given a suitability determination. Requirements for suitability 
determination are defined in paragraph 3.0. 

The Contractor will ensure that each employee and potential employee provide his/her name and 
social security number (not card) so that the government may verify the validity of the number. If 
the number is not valid that employee will not be allowed to work on the Contract until the 
problem is resolved. 

The Contractor shall be responsible to the Government for acts and omissions of his employees as 
well as Subcontractor(s) and their employees. 

Subject to existing law, regulations and/or other provisions of this contract, illegal or 
undocumented aliens shall not be employed by the Contractor or perform on this contract. The 
Contractor shall ensure this provision is expressly incorporated into any and all subcontracts or 
subordinate agreements issued in support of this contract. 

If a prospective employee is found to be ineligible for access to US CIS facilities or information, 
the Contracting Officer's Representative (COR) will advise the Contractor that the employee shall 
not continue to work or be assigned to work under the contract. 

USCIS reserves the right to deny and/or restrict entrance to government facilities, prohibit 
employees from assigned work under the contract, deny and/or restrict handling of classified 
documents/material to any Contractor employee who USCIS determines to present a risk of 
compromising sensitive Government information. 

The Contractor shall report to the USCIS Office of Security & Integrity (OSI) any and all adverse 
information brought to their attention concerning employees performing under this contract. 
Reports based on rumor or innuendo shall not be included. The subsequent termination of 
employment of an employee does not obviate the requirement to submit this report. The report 
shall include the employee's name and social security number, along with the adverse information 
being reported. 
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The USCIS COR and OSI shall be notified of all terminations/resignations within five (5) days 
of occurrence. The Contractor shall return to the COR all USC IS issued identification cards and 
building passes that have either expired or have been collected from terminated employees. If an 
identification card or building pass is not available to be returned, a report shall be submitted to 
the COR, referencing the pass or card number, name of individual to who it was issued and the 
last known location and disposition of the pass or card. 

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The 
individual shall interface with OSI through the COR on all security matters, to include physical, 
personnel, and protection of all sensitive documents/material handled by the Contractor. 

The COR and OSI will have the right to inspect procedures, methods and facilities utilized by the 
Contractor to comply with the security requirements under this contract. Should the COR or 
USC IS OSI determine the Contractor is not in compliance with the security requirements of the 
contract, the Contracting Officer will notify the Contractor, in writing, of the appropriate action 
that will be taken to rectify any non-compliance to the contract security requirements. 

US CIS shall exercise full control over granting, denying, withholding or terminating unescorted 
government facility and/or access to or handling of both classified and sensitive Government 
information to Contractor employees based upon the results of a background investigation. 
USCIS may, as it deems appropriate, authorize and grant a favorable entry on duty (EOD) 
decision based on preliminary security checks. The favorable EOD decision would allow the 
employees to commence work temporarily prior to the completion of the full investigation. The 
granting of a favorable EOD decision shall not be considered as assurance that a full 
employment suitability authorization will follow as a result thereof. The granting of a favorable 
EOD decision or a full employment suitability determination shall in no way prevent, preclude, 
or bar the withdrawal or termination of any such access by USCIS, at any time during the term of 
the contract. No employee of the Contractor shall be allowed unescorted access to a USCIS 
facility without a favorable EOD decision or suitability determination by OSI. 

Contract employees (to include applicants, temporaries, part-time and replacement employees) 
under the contract, requiring access to sensitive information, shall undergo a position sensitivity 
analysis based on the duties, outlined in the Position Designation Determination (PDD) for 
Contractor Personnel, each individual will perform on the contract. The results of the position 
sensitivity analysis shall identify the appropriate background investigation to be conducted. All 
background investigations will be processed through OSI. Prospective Contractor employees 
shall submit the following completed forms to OSI through the COR no less than thirty (30) days 
before the start date of the contract or thirty (30) days prior to entry on duty of any employees, 
whether a replacement, addition, subcontractor employee, or vendor: 

a) Standard Form SSP, "Questionnaire for Public Trust Positions" 

b) FD Form 258, "Fingerprint Card" (2 copies) 
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c) DHS Form 11000-6, "Conditional Access To Sensitive But Unclassified Information 
Non-Disclosure Agreement" 

d) DHS Form 11000-9, "Disclosure and Authorization Pertaining to Consumer Reports 
Pursuant to the Fair Credit Reporting Act" 

e) Position Designation Determination for Contract Personnel Form 

f) Foreign National Relatives or Associates Statement 

Required forms will be provided by USCIS at the time of award of the contract. Only complete 
packages will be accepted by OS I. Specific instructions on submission of packages will be 
provided upon award of the contract. 

Be advised that unless an applicant requiring access to sensitive information has resided in the 
US for three of the past five years, the Government may not be able to complete a satisfactory 
background investigation. In such cases, USCIS retains the right to deem an applicant as 
ineligible due to insufficient background information. 

The use ofNon-U.S. citizens, including Lawful Permanent Residents (LPRs), is not permitted in 
the performance of this contract for any position that involves access to or development of any 
DHS Information Technology (IT) systems. USCIS will consider only U.S. Citizens and LPRs 
for employment on this contract. USCIS will not approve LPRs for employment on this contract 
in any position that requires the LPR to access or assist in the development operation, 
management or maintenance ofDHS IT systems. In those instances where other non-IT 
requirements contained in the contract can be met by using LPRs, those requirements shall be 
clearly described. 

When sensitive government information is processed on USCIS telecommunications and 
automated information systems, the Contractor shall provide for the administrative control of 
sensitive data being processed and adhere to the procedures governing such data as outlined in 
"DHS IT Security Program- Publication DHS MD 4300.Pub". Contractor personnel must have 
favorably adjudicated background investigations commensurate with the defined sensitivity 
level. 

Contractors who fail to comply with USICS security policy are subject to having their access to 
USCIS IT systems and facilities terminated, whether or not the failure results in criminal 
prosecution. Any person who improperly discloses sensitive information is subject to criminal 
and civil penalties and sanctions under a variety oflaws (e.g., Privacy Act). 

All Contractors working on behalf of USC IS and accessing automated systems or processing 
USCIS sensitive data will receive periodic training at least annually in security awareness, 
accepted security practices and systems Rules of Behavior (ROB). All contractors are required to 
receive initial OIT Computer Security Awareness Training (CSAT); annual and refresher security 
training thereafter, in security awareness and any other accepted security practices of the agency. 

USCIS Contractors, with significant security responsibilities, shall receive specialized training 
specific to their security responsibilities annually. The level of training shall be commensurate 
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with the individual's duties and responsibilities as is intended to promote a consistent 
understanding of the principles and concepts of telecommunications and IT systems security. 

All contractors will be required within twenty-four (24) hours of being granted a user account to 
take the CSAT. If a contractor fails to meet this training requirement, user access will be 
suspended. All contractors' personnel must complete the OIT's mandatory annual refresher CSAT 
(i.e.-every 365 days after the initial completion of CSAT). All contractors will be required to 
sign the system USC IS ROB prior to gaining access to any USC IS information system (e.g.-the 
USCIS wide area network/local area network or e-mail). 

All contract personnel who access USCIS information systems will be continually evaluated while 
performing these duties. The Contractor Supervisor should be aware of any unusual or 
inappropriate behavior by personnel accessing systems. Any unauthorized access, sharing of 
passwords, or other questionable security procedures should be reported to the local USC IS 
Security Office or OSI. 

USCIS OSI 
Personnel & Industrial Security 
Attn: Karen McGuire 
70 Kimball Avenue 
South Burlington, VT 05403 
Telephone: (802) 872-4134 

The United States Citizenship and Immigration Services Management Directive No. 128-001, 
USCIS/Office oflnformation Technology has an ongoing requirement to report Internal Use 
Software (IUS) costs for the programs under their purview and assignment. This report is a 
monthly mandatory requirement, and must include all software releases with a cumulative cost of 
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more. 

Reporting: All applicable charges for application releases and/or development charges are tracked 
and reported; documented by each applicable release so that an OIT determination can be made if 
the asset meets IUS criteria. USCIS has determined that the best method for identifying IUS 
candidates is through monthly collection of contractor cost data for all releases in development, 
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the 
required criteria. 
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Definition: IUS is software that is purchased from commercial off-the-shelf (COTS) vendors or 
ready to use with little or no changes. Internal developed software is developed by employees of 
USCIS, including new software and existing or purchased software that is modified with or 
without a contractor's assistance. Contractor-developed software is used to design, program, 
install, and implement, including new software and the modification of existing or purchased 
software and related systems, solely to meet the entity's internal or operational needs. 

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of 
IUS associated with each specific release. IUS Software is typically release centric and includes 
the application and operating system programs, procedures, rules, and any associated 
documentation pertaining to the operation of a computer system or program. 

The contractor shall, after OIT' s determination on whether or not the release meets the 
capitalization criteria, support OIT's reporting of costs incurred for the project or release, as 
required. The contractor shall provide the nature and cost of work completed within the relevant 
period. Costs considered part of IUS activities include systems administration, systems 
engineering, and program management. The Contractor shall provide the total cost, itemized 121.. 
release and include the total sum of all applicable IUS activities. At the contractor's discretion, this 
information may be submitted, either as an attachment or as an itemized line item within the 
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource 
Expenditure Format. For information purposes, the following activities within the development 
lifecycle have been identified as IUS reportable costs by the USCIS Management Directive No. 
128-001: 

a) Design: System Design: Design System, Update System Test Plan, Update Security Test 
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and 
Issue Memo. 

b) Programming/Construction: Establish Development Environment, Create or Modify 
Programs, Conduct Unit & Integration Testing, Develop Operator's Manual, Update 
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare 
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo 

c) Testing 
1. Acceptance Testing: Develop Security Test Report, Issue Security Certification, 

Develop System Documentation, Conduct User Acceptance Testing, Update Project 
Plan, Update Business Case, Conduct Production Readiness Review, Develop 
Implementation Plan, Issue Production Readiness Review Memo. 

11. Coding 
111. Installation to hardware 
iv. Testing, including parallel processing phase 

d) Implementation Activities: Implementation/Transition: Security Accreditation (initial 
system accreditation only), Issue Implementation Notice, Parallel Operations, Update 
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue 
Operational Readiness Memo. 

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the 
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs) 
relating to software development phase; Travel expenses by employees/contractor directly 
associated with developing software; Documentation Manuals; COTS purchases. 
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SECTION D- PACKAGING AND MARKING 

D.l Reports and Deliverables 

Reports and deliverables provided under this contract(s) shall be provided in accordance with 
Section C -Performance Work Statement, Section 9. 
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SECTION E- INSPECTION AND ACCEPTANCE 

Deliverables under this contract shall be inspected and accepted by the Contracting 
Officer's Representative (COR). 

52.246-5 Inspection of Services- Cost-Reimbursement (APR 1984) 

(a) Definition. "Services," as used in this clause, includes services performed, workmanship, and 
material furnished or used in performing services. 

(b) The Contractor shall provide and maintain an inspection system acceptable to the 
Government covering the services under this contract. Complete records of all inspection work 
performed by the Contractor shall be maintained and made available to the Government during 
contract performance and for as long afterwards as the contract requires. 

(c) The Government has the right to inspect and test all services called for by the contract, to the 
extent practicable at all places and times during the term of the contract. The Government shall 
perform inspections and tests in a manner that will not unduly delay the work. 

(d) If any of the services performed do not conform with contract requirements, the Government 
may require the Contractor to perform the services again in conformity with contract 
requirements, for no additional fee. When the defects in services cannot be corrected by 
reperformance, the Government may-

(1) Require the Contractor to take necessary action to ensure that future performance 
conforms to contract requirements; and 

(2) Reduce any fee payable under the contract to reflect the reduced value of the services 
performed. 

(e) If the Contractor fails to promptly perform the services again or take the action necessary to 
ensure future performance in conformity with contract requirements, the Government may-

(1) By contract or otherwise, perform the services and reduce any fee payable by an 
amount that is equitable under the circumstances; or 

(2) Terminate the contract for default. 

(End of clause) 
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SECTION F- DELIVERIES OR PERFORMANCE 

F.1 Period of Performance: 

Base Period: 07/01/2014- 12/31/2014 
Option Period 1: 01/01/2015- 06/30/2015 
Option Period 2: 07/01/2015 12/31/2015 
Option Period 3: 01/01/2016- 06/30/2016 

F.2 52.242-15- Stop Work Order (AUG 1989) ALTERNATE I (APR 1984) 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part, of the work called for by this contract for a period of 90 
days after the order is delivered to the Contractor, and for any further period to which the parties 
may agree. The order shall be specifically identified as a stop-work order issued under this 
clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and 
take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the 
order during the period of work stoppage. Within a period of 90 days after a stop-work is 
delivered to the Contract, or within any extension of that period to which the parties shall have 
agreed, the Contracting Officer shall either 

(1) Cancel the stop-work order; or 
(2) Terminate the work covered by the order as provided in the Termination clause of this 

contract. 
(b) If a stop-work order issued under this clause is canceled or the period of the order or 

any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall 
make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a 
combination thereof, and in any other terms of the contract that may be affected, and the contract 
shall be modified, in writing accordingly, if-

(1) The stop-work order results in an increase in the time required for, or in the 
Contractor's cost properly allocable to, the performance of any part of this contract; and 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the 
period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the 
action, the Contracting Officer may receive and act upon the claim submitted at any time before 
final payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order is terminated 
for the convenience of the Government, the Contracting Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement. 

(d) If a stop-work order is not canceled and the work covered by the order is terminated 
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 
costs resulting from the stop-work order. 

(End of clause) 

F.3 Deliverables 

In accordance with Section 9 of the Performance Work Statement. 
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SECTION G- TASK ORDER ADMINISTRATION DATA 

G.l Task Order Administration 

The task order will be administered by: 

Department of Homeland Security (DHS) 
U.S. Citizenship & Immigration Services (USCIS) 
USCIS Contracting Office 
70 Kimball Avenue 
South Burlington, VT 05403 

G.2 Funding and Appropriation Data 

Funding and appropriation data under this task order will be specified on the task order award 
document and in individual modifications. 

G.3 Invoice Requirements 

(a) The task order shall be invoiced no more frequently than on a monthly basis. Invoices 
shall be for services incurred against the work performed during the previous month's 
period of performance which shall begin on the first of the month and end on the last day 
of the month. Invoices shall be received by the lOth calendar day or each month and 
include billable items for the previous month's period of performance. 

(b) In accordance with FAR Part 32.905, all invoices submitted to USC IS for payment shall 
include the following: 

(1) Name and address of the contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and 
extended price of supplies delivered or services performed. 
(5) Shipping and payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to 
notify in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf 
files shall be submitted electronically to USCISinvoice.Consolidation@ice.dhs.gov with 
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each email conforming to a size limit of 500 KB. 

If a paper invoice is submitted, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

G.4 Modifications, Change Orders, Deviations 

(a) The Contracting Officer retains the sole right to issue modifications and change 
orders. In no event shall any understanding or agreement, task order modification, change order, 
or other matter in deviation from the terms of this task order between the Contractor and a person 
other than the Contracting Officer be effective or binding upon USCIS. All such actions must be 
formalized by a proper contractual document executed by the Contracting Officer. 

(b) The Contracting Officer may issue modifications and change orders by mail, 
facsimile or by electronic commerce methods. 
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SECTION H- SPECIAL CONTRACT REQUIREMENTS 

H.l Performance Reporting 

Evaluation ofPetformance for Contractor Performance Reports 
(a) Past performance information is relevant information regarding a Contractor's actions and 
conduct on previously awarded contracts. It includes such things as Contractor's ability to conform 
to contract requirements and specifications, adherence to contract schedules, quality petformance, 
cost control, reasonable and cooperative behavior, and commitment to customer satisfaction. 

(b) For active contracts and orders for services the Federal Acquisition Regulation (FAR) requires 
federal agencies to prepare Contractor Petformance Evaluations. US CIS uses the Contractor 
Petformance Assessment Reporting System (CP ARS) for past petformance reporting. Petformance 
evaluations are completed and forwarded to the Contractor for review within thirty (30) calendar 
days from the time the work under the contract is completed for each contract year. Interim 
evaluations by the Contracting Officer may be completed as necessary. The Contractor has thirty 
(30) days to reply with comments, rebutting statements, or additional information that will be made 
part of the official record. Petformance evaluation reports will be available to Government 
contracting personnel for their use in making responsibility determinations and source selection 
purposes on future contract actions. 

H.2 Personally Identifiable Information (PII) and Privacy Act Training for Contractors 

The petformance of this contract has been determined to have been the potential of allowing access 
by Offeror employees, to personally Identifiable Information (PII), which is protected under the 
Privacy Act of 1974, as amended at 5 USC §552a. The Offeror is responsible for ensuring all 
employees who have access to information protected under the Privacy Act complete annual 
mandatory USCIS Privacy Awareness Training. New Offeror employees shall complete PII training 
prior to using any US CIS systems and annually thereafter before December 31st. The Offeror shall 
certify as soon as this training is completed by its employees and annually thereafter. The Offeror 
shall use the web-based training titled "A Culture of Privacy Awareness" which is available through 
the USCIS Learning Edge training system. Any employees who do not have access to the Learning 
Edge system shall take the training via a DVD, which will be provided by USCIS. The certification 
of the completion of the training by all employees shall be provided to both the COR and CO. 

H.3 Contractor Pre-Screening 

Contractors requiring recurring access to Government facilities or access to sensitive but unclassified 
information and/or logical access to Information Technology (IT) resources shall verify minimal 
fitness requirements for all persons/candidates designated for employment under any Department of 
Homeland Security (DHS) contract by pre-screening the person/candidate prior to submitting their 
name for consideration to work on the contract. Pre-screening the candidate ensures that minimum 
fitness requirements are considered and mitigates the burden of DHS having to conduct background 
investigations on objectionable candidates. The Contractor shall submit only those candidates that 
have not had a felony conviction within the past 36 months, illegal drug use within the past 12 
months, or misconduct such as criminal activity on the job relating to fraud or theft within the past 
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12 months from the date of submission of their name as a candidate to perform work under this 
contract. Contractors are required to flow this requirement down to Sub-Contractors. Pre-screening 
involves Contractors and Sub-Contractors reviewing 

• Felony convictions within the past 36 months. An acceptable means of obtaining 
information on felony convictions is from public records, free of charge, or from the 
National Crime Information Center (NCIC). 

• Illegal drug use within the past 12 months. An acceptable means of obtaining 
information related to drug use is through employee self-certification, by public records 
check, or if the Contractor or Sub-Contractor already has drug testing in place. There is 
no requirement for Contractors and/or Sub-Contractors to initiate a drug testing program 
if they do not have one already in place. 

• Misconduct such as criminal activity on the job relating to fraud or theft within the past 
12 months. An acceptable means of obtaining information related to misconduct is 
through employee self-certification, by public records check, or other reference checks 
conducted in the normal course of business. 

Pre-screening shall be conducted within 15 business days after contract award. This requirement 
shall be placed in all sub-contracts if the Sub-Contractor requires routine, physical access, access to 
sensitive but unclassified information, and/or logical access to IT resources. Failure to comply with 
the pre-screening requirement will result in the Contracting Officer taking the appropriate remedy. 

"Logical access" means providing an authorized user the ability to access one or more 
computer system resources such as a workstation, network. Application or database through 
automated tools. A logical access control system (LACS) requires validation of an 
individual's identity through some mechanism such as a personal identification number 
(PIN), card~ username and password, biometric, or other token. The system has the 
capability to assign different access privileges to difierent persons depending on their roles 
and responsibilities in an organization. 

H.4 Cost-Plus-Fixed-Fee Level of Effort Term Contract 

In accordance with FAR 16.306(d)(2), this will be a cost-plus-fixed-fee term task order. The 
Contractor is to provide the level of effort specified in Attachment 1 -Level of Effort 
Spreadsheet, during each performance period. Subject to the limitations provided for in FAR 
Clause 52.216-8, Fixed Fee, and FAR Clause 52.246-5, Inspection of Services--Cost 
Reimbursement, payment of the full fixed fee stated in Section B is contingent on the contractor 
providing the level of effort stated in Attachment 1 and certifying at the end of the period that 
the specified level of effort has been expended. 

The Contractor shall maintain complete and accurate records pertaining to the time worked, 
costs, expenses and allowances incurred in the performance of this contract in sufficient detail to 
properly reflect all net costs for which payment is claimed. The labor hours shall be supported by 
a timekeeping system acceptable to the Government and shall include evidence of actual 
payment. Such records shall be made available to the Government, upon request. 
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Any level of effort exceeding that stated in Attachment 1 Level of Effort Spreadsheet, is not 
authorized since it would be considered new work and would require new cost and fee 
arrangements. 

The total hours for each labor category may deviate up to 10% so long as the estimated cost will 
not be exceeded. If total hours for any labor category will deviate by more than 10%, 
Contracting Officer approval will be required. 

H.5 Organizational Conflict of Interest 

Corporation Change: The successful offeror shall inform the Contracting Officer within thirty (30) 
calendar days of the effective date of any corporate mergers, acquisitions, and/or dive stures that 
may affect the provision at HSAR 3052.209-72 as included in solicitation HSSCCG-13-R-00023. 

Flow-down: The contractor shall insert the substance of clause HSAR 3052.209-72, as included in 
solicitation HSSCCG-13-R-00023, in each first tier subcontract that exceeds the simplified 
acquisition threshold. 

H.6 Payment of Fixed Fee 

Fee shall be billed in monthly increments based on costs incurred. Provided the level of effort has 
been satisfied the final bill shall include any residual fee not previously billed. 

H. 7 Option for Increased Services - Separately Priced Line Item 

The Government may require the performance of the numbered line item(s) identified in the 
Schedule as optional items for increased services, in the quantities and at the cost plus fixed fee 
stated in the Schedule. The Contracting Officer may exercise the optional line item(s) by written 
notice to the Contractor at any point during the current period of performance, provided the 
Government gives the Contractor at least 15 days' notice of the Government's intent to exercise such 
option(s) prior to the exercise of any option(s) for increased services. The notice of intent in no way 
obligates the Government to exercise any option(s). 

H.S Indirect Rate Caps 

The contracting parties agree that indirect rates (burden rates) chargeable and charged to this task 
order are capped at and shall not exceed the following percentages. Any indirect costs or rates 
exceeding the CAPS below shall be considered unallowable. This agreement is applicable to the 
entire term of the task order including all options and optional periods. Final DCAA indirect rate 
audit results do not constitute grounds for exceeding the indirect rate CAPs negotiated under this 
task order. This agreement is applicable to this task order only. 

Fringe: 
Overhead: 

(b)(4) 

G&A: 
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PART II 
SECTION I- CONTRACT CLAUSES 

Along with the following additional task order terms and conditions, all National 
Institutes of Health Information Technology Acquisition and Assessment Center 
(NITAAC) Chief Information Office- Solutions and Partners 3 (CIO-SP3) Small 
Business; hereafter referred to as the "Basic Contract" Clauses are applicable to the 
resultant task order. 

1.1. FAR Clauses Incorporated by Reference 

52.252-2 Clauses Incorporated by Reference (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect 
as if they were given in full text. Upon request, the Contracting Officer will make their full 
text available. Also, the full text of a clause may be accessed electronically at this/these 
address( es): !llli>.JJJ.~:YJ!J;:gJf!ill!..Ql.hgQ.YLJ]J: 

(End of clause) 

The following clauses are incorporated by reference: 

52.203-13 Contractor Code of Business Ethics and Conduct (APR 2010) 

52.204-9 Personal Identity Verification of Contractor Personnel (JAN 2011) 

52.204-13 System for Award Management Maintenance (JUN 2013) 

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters 
(JUL 2013) 

52.209-10 Prohibition on Contracting With Inverted Domestic Corporations (MAY 2012) 

52.210-1 Market Research (APR 2011) 

52.215-8 Order of Precedence-Uniform Contract Format (OCT 1997) 

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data- Modifications 
(AUG 2011) 

52.215-13 Subcontractor Certified Cost or Pricing Data-Modifications (OCT 2010) 

52.227-17 Rights in Data-Special Works (DEC 2007) 

52.228-7 Insurance-Liability to Third Persons (MAR 1996) 

52.232-40 Providing Accelerated Payments to Small Business Subcontractors (DEC 2013) 
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52.237-3 Continuity of Services (JAN 1991) 

52.239-1 Privacy or Security Safeguards (AUG 1996) 

52.248-1 Value Engineering (OCT 2010) 
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1.2. FAR Clauses in Full Text 

52.203-14, Display of Hotline Poster(s) (DEC 2007) 

(a) Definition. 
"United States," as used in this clause, means the 50 States, the District of Columbia, and 

outlying areas. 

(b) Display offraud hotline poster(s). Except as provided in paragraph (c)-

(1) During contract performance in the United States, the Contractor shall prominently display in 
common work areas within business segments performing work under this contract and at 

contract work sites-

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline 

poster identified in paragraph (b )(3) of this clause; and 

(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer. 

(2) Additionally, if the Contractor maintains a company website as a method of providing 

information to employees, the Contractor shall display an electronic version of the poster(s) at 

the website. 

(3) Any required posters may be obtained as follows: 

Poster(s) Obtain from 

D HS 0 IG Hotline Paster !JJJl~f..li!J~~'l:J§:..W~~::Ji!:!lm!f:i.ldtf.;U!fuJl!CJ!Jl:~'!J!li.".!!.J.!j~[[!g 

(i) Appropriate agency name(s) and/or title of applicable Department of Homeland Security 

fraud hotline poster); and 

(ii) The website(s) or other contact information for obtaining the poster(s).) 

(c) If the Contractor has implemented a business ethics and conduct awareness program, 

including a reporting mechanism, such as a hotline poster, then the Contractor need not display 

any agency fraud hotline posters as required in paragraph (b) of this clause, other than any 

required DHS posters. 

(d) .S'ubcontracts. The Contractor shall include the substance of this clause, including this 

paragraph (d), in all subcontracts that exceed $5,000,000, except when the subcontract­

(!) Is for the acquisition of a commercial item; or 

(2) Is performed entirely outside the United States. 

I-54 

54 



52.217-8, Option to Extend Services (Nov 1999) 

The Government may require continued performance of any services within the limits and at the 
rates specified in the contract. These rates may be adjusted only as a result of revisions to the 
prevailing labor rates provided by the Secretary of Labor. The option provision may be 
exercised more than once, but the total extension of performance hereunder shall not exceed 6 
months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 30 days of contract expiration. 

52.217-9 Option to Extend the Term of the Contract (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor 
within 30 days before the contract expires; provided that the Government gives the Contractor 
a preliminary written notice of its intent to extend at least 60 days before the contract expires. 
The preliminary notice does not commit the Government to an extension. 
(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause. 
(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed twenty-four (24) months 
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1.3. Homeland Security Acquisition Regulation (HSAR) clauses and provisions 
incorporated by reference. 

The full text ofHSAR clauses may be accessed electronically at this internet address: 

3052.203-70 Instructions for Contractor Disclosure of Violations (SEP 2012) 

3052.205-70 Advertisements, Publicizing Awards, and Release (SEP 2012) 

3052.228-70 Insurance (DEC 2003) 

3052.242-72 Contracting Officer's Technical Representative (DEC 2003) 
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1.4. Homeland Security Acquisition Regulation Clauses & Provisions in Full Text 

3052.204-70 Security Requirements for Unclassified Information Technology 
Resources (JUN 2006) 

(a) The Contractor shall be responsible for Infonnation Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
clause applies to all or any part of the contract that includes infonnation technology resources or 
services for which the Contractor must have physical or electronic access to sensitive 
information contained in DHS unclassified systems that directly support the agency's mission. 

(b) The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

(1) Within 30 days after contract award, the contractor shall submit for approval 
its IT Security Plan, which shall be consistent with and further detail the approach 
contained in the offeror's proposal. The plan, as approved by the Contracting 
Officer, shall be incorporated into the contract as a compliance document. 

(2) The Contractor's IT Security Plan shall comply with Federal laws that include, 
but are not limited to, the Computer Security Act of 1987 (40 U.S. C. 1441 et 
seq.); the Government Information Security Reform Act of2000; and the Federal 
Infonnation Security Management Act of2002; and with Federal policies and 
procedures that include, but are not limited to, OMB Circular A-130. 

(3) The security plan shall specifically include instructions regarding handling and 
protecting sensitive information at the Contractor's site (including any 
information stored, processed, or transmitted using the Contractor's computer 
systems), and the secure management, operation, maintenance, programming, and 
system administration of computer systems, networks, and telecommunications 
systems. 

(c) Examples of tasks that require security provisions include--

(1) Acquisition, transmission or analysis of data owned by DHS with significant 
replacement cost should the contractor's copy be corrupted; and 

(2) Access to DHS networks or computers at a level beyond that granted the 
general public (e.g., such as bypassing a firewall). 

(d) At the expiration of the contract, the contractor shall return all sensitive DHS information and 
IT resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Components shall conduct 
reviews to ensure that the security requirements in the contract are implemented and enforced. 
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(e) Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 2.1, 
July 26, 2004) or any replacement publication, which the Contracting Officer will provide upon 
request. This accreditation will include a final security plan, risk assessment, security test and 
evaluation, and disaster recovery plan/continuity of operations plan. This accreditation, when 
accepted by the Contracting Officer, shall be incorporated into the contract as a compliance 
document. The contractor shall comply with the approved accreditation documentation. 

(End of clause) 

3052.204-71 Contractor Employee Access, Alternate I (SEP 2012) 

(a) Sensitive Information, as used in this clause, means any information, which if lost, misused, 
disclosed, or, without authorization is accessed, or modified, could adversely affect the national 
or homeland security interest, the conduct of Federal programs, or the privacy to which 
individuals are entitled under section 552a oftitle 5, United States Code (the Privacy Act), but 
which has not been specifically authorized under criteria established by an Executive Order or an 
Act of Congress to be kept secret in the interest of national defense, homeland security or foreign 
policy. This definition includes the following categories of information: 

(1) Protected Critical Infrastructure Information (PCII) as set out in the Critical 
Infrastructure Information Act of 2002 (Title II, Subtitle B, of the Homeland Security 
Act, Public Law 107-296, 196 Stat. 2135), as amended, the implementing regulations 
thereto (Title 6, Code ofF ederal Regulations, Part 29) as amended, the applicable PCII 
Procedures Manual, as amended, and any supplementary guidance officially 
communicated by an authorized official of the Department of Homeland Security 
(including the PCII Program Manager or his/her designee); 

(2) Sensitive Security Information (SSI), as defined in Title 49, Code of Federal 
Regulations, Part 1520, as amended, "Policies and Procedures of Safeguarding and 
Control of SSI," as amended, and any supplementary guidance officially communicated 
by an authorized official of the Department of Homeland Security (including the 
Assistant Secretary for the Transportation Security Administration or his/her designee); 

(3) Information designated as "For Official Use Only," which is unclassified information 
of a sensitive nature and the unauthorized disclosure of which could adversely impact a 
person's privacy or welfare, the conduct of Federal programs, or other programs or 
operations essential to the national or homeland security interest; and 

(4) Any information that is designated "sensitive" or subject to other controls, safeguards 
or protections in accordance with subsequently adopted homeland security information 
handling procedures. 

(b) "Information Technology Resources" include, but are not limited to, computer equipment, 
networking equipment, telecommunications equipment, cabling, network drives, computer 
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drives, network software, computer software, software programs, intranet sites, and internet sites. 

(c) Contractor employees working on this contract must complete such forms as may be 
necessary for security or other reasons, including the conduct of background investigations to 
determine suitability. Completed forms shall be submitted as directed by the Contracting Officer. 
Upon the Contracting Officer's request, the Contractor's employees shall be fingerprinted, or 
subject to other investigations as required. All Contractor employees requiring recurring access 
to Government facilities or access to sensitive information or IT resources are required to have a 
favorably adjudicated background investigation prior to commencing work on this contract 
unless this requirement is waived under Departmental procedures. 

(d) The Contracting Officer may require the Contractor to prohibit individuals from working on 
the contract if the Government deems their initial or continued employment contrary to the 
public interest for any reason, including, but not limited to, carelessness, insubordination, 
incompetence, or security concerns. 

(e) Work under this contract may involve access to sensitive information. Therefore, the 
Contractor shall not disclose, orally or in writing, any sensitive information to any person unless 
authorized in writing by the Contracting Officer. For those Contractor employees authorized 
access to sensitive information, the Contractor shall ensure that these persons receive training 
concerning the protection and disclosure of sensitive information both during and after contract 
performance. 

(f) The Contractor shall include the substance of this clause in all subcontracts at any tier where 
the subcontractor may have access to Government facilities, sensitive information, or resources. 

(g) Before receiving access to IT resources under this contract the individual must receive a 
security briefing, which the Contracting Officer's Technical Representative (COTR) will 
arrange, and complete any nondisclosure agreement furnished by DHS. 

(h) The Contractor shall have access only to those areas ofDHS information technology 
resources explicitly stated in this contract or approved by the COTR in writing as necessary for 
performance of the work under this contract. Any attempts by Contractor personnel to gain 
access to any information technology resources not expressly authorized by the statement of 
work, other terms and conditions in this contract, or as approved in writing by the COTR, is 
strictly prohibited. In the event of violation of this provision, DHS will take appropriate actions 
with regard to the contract and the individual(s) involved. 

(i) Contractor access to DHS networks from a remote location is a temporary privilege for 
mutual convenience while the Contractor performs business for the DHS Component. It is not a 
right, a guarantee of access, a condition of the contract, or Government Furnished Equipment 
(GFE). 
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G) Contractor access will be terminated for unauthorized use. The Contractor agrees to hold and 
save DHS harmless from any unauthorized use and agrees not to request additional time or 
money under the contract for any delays resulting from unauthorized use or access. 

(k) Non-U.S. citizens shall not be authorized to access or assist in the development, operation, 
management or maintenance of Department IT systems under the contract, unless a waiver has 
been granted by the Head of the Component or designee, with the concurrence of both the 
Department's Chief Security Officer (CSO) and the Chieflnformation Officer (CIO) or their 
designees. Within DHS Headquarters, the waiver may be granted only with the approval of both 
the CSO and the CIO or their designees. In order for a waiver to be granted: 

(1) There must be a compelling reason for using this individual as opposed to aU. 
S. citizen; and 

(2) The waiver must be in the best interest of the Government. 

(1) Contractors shall identify in their proposals the names and citizenship of all non-U.S. citizens 
proposed to work under the contract. Any additions or deletions of non-U.S. citizens after 
contract award shall also be reported to the contracting officer. 

(End of clause) 

3052.209-70 Prohibition on Contracts with Corporate Expatriates (JUN 2006) 

(a) Prohibitions. 

Section 835 of the Homeland Security Act, 6 U.S. C. 395, prohibits the Department of Homeland 
Security from entering into any contract with a foreign incorporated entity which is treated as an 
inverted domestic corporation as defined in this clause, or with any subsidiary of such an entity. 
The Secretary shall waive the prohibition with respect to any specific contract if the Secretary 
determines that the waiver is required in the interest of national security. 

(b) Definitions. As used in this clause: 

Expanded Affiliated Group means an affiliated group as defined in section 1504(a) of the Internal 
Revenue Code of 1986 (without regard to section 1504(b) of such Code), except that section 
1504 of such Code shall be applied by substituting 'more than 50 percent' for' at least 80 percent' 
each place it appears. 

Foreign Incorporated Entity means any entity which is, or but for subsection (b) of section 835 
of the Homeland Security Act, 6 U.S.C. 395, would be, treated as a foreign corporation for 
purposes of the Internal Revenue Code of 1986. 

Inverted Domestic Corporation. A foreign incorporated entity shall be treated as an inverted 
domestic corporation if, pursuant to a plan (or a series of related transactions)-
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(1) The entity completes the direct or indirect acquisition of substantially all of 
the properties held directly or indirectly by a domestic corporation or substantially 
all of the properties constituting a trade or business of a domestic partnership; 

(2) After the acquisition at least 80 percent of the stock (by vote or value) of the 
entity is held-

(i) In the case of an acquisition with respect to a domestic 
corporation, by former shareholders of the domestic corporation by 
reason of holding stock in the domestic corporation; or 

(ii) fu the case of an acquisition with respect to a domestic 
partnership, by former partners of the domestic partnership by 
reason of holding a capital or profits interest in the domestic 
partnership; and 

(3) The expanded affiliated group which after the acquisition includes the entity 
does not have substantial business activities in the foreign country in which or 
under the law of which the entity is created or organized when compared to the 
total business activities of such expanded affiliated group. 

Person, domestic, and foreign have the meanings given such terms by paragraphs (1), (4), and 
(5) of section 7701(a) of the Internal Revenue Code of 1986, respectively. 

(c) Special rules. The following definitions and special rules shall apply when determining 
whether a foreign incorporated entity should be treated as an inverted domestic corporation. 

(1) Certain stock disregarded For the purpose of treating a foreign incorporated 
entity as an inverted domestic corporation these shall not be taken into account in 
determining ownership: 

(i) Stock held by members of the expanded affiliated group which 
includes the foreign incorporated entity; or 

(ii) Stock of such entity which is sold in a public offering related to 
an acquisition described in section 83 5(b )(1) of the Homeland 
Security Act, 6 U.S.C. 395(b)(1). 

(2) Plan deemed in certain cases. If a foreign incorporated entity acquires directly 
or indirectly substantially all of the properties of a domestic corporation or 
partnership during the 4-year period beginning on the date which is 2 years before 
the ownership requirements of subsection (b )(2) are met, such actions shall be 
treated as pursuant to a plan. 

(3) Certain transfers disregarded. The transfer of properties or liabilities 
(including by contribution or distribution) shall be disregarded if such transfers 
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are part of a plan a principal purpose of which is to avoid the purposes of this 
section. 

(d) Special rule for related partnerships. For purposes of applying section 835(b) of the 
Homeland Security Act, 6 U.S. C. 395(b) to the acquisition of a domestic partnership, except as 
provided in regulations, all domestic partnerships which are under common control (within the 
meaning of section 482 of the Internal Revenue Code of 1986) shall be treated as a partnership. 

(e) Treatment of Certain Rights. 

(1) Certain rights shall be treated as stocks to the extent necessary to reflect the 
present value of all equitable interests incident to the transaction, as follows: 

(i) warrants; 

(ii) options; 

(iii) contracts to acquire stock; 

(iv) convertible debt instruments; and 

( v) others similar interests. 

(2) Rights labeled as stocks shall not be treated as stocks whenever it is deemed 
appropriate to do so to reflect the present value of the transaction or to disregard 
transactions whose recognition would defeat the purpose of Section 835. 

(f) Disclosure. The offeror under this solicitation represents that [Check one]: 

X it is not a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003; 

_it is a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it has 
submitted a request for waiver pursuant to 3009.108-7004, which has not been denied; or 

it is a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it plans 
to submit a request for waiver pursuant to 3009.108-7004. 

(g) A copy of the approved waiver, if a waiver has already been granted, or the waiver request, if 
a waiver has been applied for, shall be attached to the bid or proposal. 

(End of clause) 

3052.209-73 Limitation of Future Contracting ( JUN 2006) 
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(a) The Contracting Officer has determined that this acquisition may give rise to a potential 
organizational conflict of interest. Accordingly, the attention of prospective offerors is invited to 
FAR Subpart 9.5--0rganizational Conflicts offuterest. 

(b) The nature of this conflict is: 

1. Any FADS contractor will be prohibited from working on TICS concurrently. 

2. Any FADS contractor must not have previously worked on ADS. 

3. Any FADS contractor will also be prohibited from future work on IV & V /IT &I 
concurrent with work on FADS. 

(c) The restrictions upon future contracting are as follows: 

(1) If the Contractor, under the terms of this contract, or through the performance of tasks 
pursuant to this contract, is required to develop specifications or statements of work that are to be 
incorporated into a solicitation, the Contractor shall be ineligible to perform the work described 
in that solicitation as a prime or first-tier subcontractor under an ensuing DHS contract. This 
restriction shall remain in effect for a reasonable time, as agreed to by the Contracting Officer 
and the Contractor, sufficient to avoid unfair competitive advantage or potential bias (this time 
shall in no case be less than the duration of the initial production contract). DHS shall not 
unilaterally require the Contractor to prepare such specifications or statements of work under this 
contract. 

(2) To the extent that the work under this contract requires access to proprietary, business 
confidential, or financial data of other companies, and as long as these data remain proprietary or 
confidential, the Contractor shall protect these data from unauthorized use and disclosure and 
agrees not to use them to compete with those other companies. 

(End of clause) 

3052.215-70 Key Personnel or Facilities (DEC 2003) 

(a) The personnel or facilities specified below are considered essential to the work being 
performed under this contract and may, with the consent of the contracting parties, be changed 
from time to time during the course of the contract by adding or deleting personnel or facilities, 
as appropriate. 

(b) Before removing or replacing any of the specified individuals or facilities, the Contractor 
shall notify the Contracting Officer, in writing, before the change becomes effective. The 
Contractor shall submit sufficient information to support the proposed action and to enable the 
Contracting Officer to evaluate the potential impact of the change on this contract. The 
Contractor shall not remove or replace personnel or facilities until the Contracting Officer 
approves the change. 
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The Key Personnel or Facilities under this Contract: 

Manaoement L 

Technical Lead 
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PART III 

SECTION J- LIST OF ATTACHMENTS 

J.l. Level of Effort Spreadsheet- Attachment 1 
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Attachment 1 Task Order: HSSCCG-14-F-00294 

Base Period: 

(b)(4) 
CLIN 0001 

Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 0002 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 0003 

I Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) I Hours I 

CLIN 0004AA 

I Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) I Hours I 

CLIN 0004AB 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 
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(b)(4) 
Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 0004AC 

Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) I Hours I 

CLIN 0004AD 

Labor Catee:orv (Offeror\ I Labor Catee:orv (CIO-SP3 Maooedl I Hours 

CLIN 0004AE 

CLIN 0004AF 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours 
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(b)(4) Attachment 1 Task Order: HSSCCG-14-F-00294 

Option Period 1: 

CLIN 1001 

Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) I Hours 

CLIN 1002 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 1003AA 

Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) I Hours 

CLIN 1003AB 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 
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Attachment 1 Task Order: HSSCCG-14-F-00294 
(b)(4) 

CLIN 1003AC 

I Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Maooed) I Hours 

CLIN 1003AD 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 1003AE 

CLIN 1003AF 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 
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(b)(4) Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 1003AG 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours 

CLIN 1003AH 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 1003AI 

Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Maooed) I Hours I 

CLIN 1003AJ 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 
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(b)(4) Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 1003AK 

I Labor Cateeorv (Offeror) I Labor Cateeorv (CIO-SP3 Maooed) I Hours I 

CLIN 1003AL 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 1003AM 

II :11hnr .. II :11hnr -" ll-lnurc: I 

CLIN 1003AN 
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(b)(4) 
Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 1003AO 

Labor Cate1mrv {Offeror\ I Labor Cate1mrv lCIO-SP3 M -'\ I Hours 

CLIN 1003AP 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 1003AQ 

Labor Cateeorv (Offeror) I Labor Cateeorv (CIO-SP3 Maooed) I Hours I 

CLIN 1003AR 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours 
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(b)(4) 
Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 1003AS 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

Option Period 2: 

CLIN 2001 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours 

CLIN 2002 

Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 2003AA 
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(b)(4) Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 2003AB 

Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 2003AC 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 2003AD 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 2003AE 

i I a bar Catpggrv !Offeror! !, ahor raregorv t(!D-SP3 Manned' IHa••rs 
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(b)(4) 

Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 2003AF 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 2003AG 

II ::ahnr" h ::ahnr" -" ll-lnurc 

CLIN 2003AH 

Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) I Hours 

CLIN 2003AI 

Labor Category {Offeror) Labor Category {CIO-SP3 Mapped) 
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(b)(4) 
Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 2003AJ 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 2003AK 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours 

CLIN 2003AL 

Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) I Hours 

CLIN 2003AM 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours 
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(b)(4) 
Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 2003AN 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 2003AO 

Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 2003AP 

CLIN 2003AQ 
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(b)(4) 
Attachment 1 Task Order: HSSCCG-14-F-00294 

I ~hnr""' II II ~hnr""' tr1n.c;p~ ... -" ll-lnurc;: I 

CLIN 2003AR 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 2003AS 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

Option Period 3: 

CLIN 3001 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 3002 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 
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(b)(4) Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 3003AA 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 3003AB 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 3003AC 

I Labor Catee:orv (Offeror} I Labor Catee:orv (CIO-SP3 Maooedl I Hours I 

CLIN 3003AD 

I Labor Catee:orv (Offeror} I Labor Catee:orv (CIO-SP3 Maooed) I Hours I 
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(b)(4) 
Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 3003AE 

I Labor Cateeorv (Offeror) I Labor Cateeorv (CIO-SP3 Maooed) I Hours I 

CLIN 3003AF 

II ::~hnr" II II ::~hnr" tr1n.c;p~ ... -" ll-lnurc: I 

CLIN 3003AG 

CLIN 3003AH 

Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours 

I 
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(b)(4) 

CLIN 3003AI 

II :~hnr 

CLIN 3003AJ 

I Labor 

CLIN 3003AK 

1 •. rr 

1 •. rr 
I' 

I Labor Cateeorv (Offeror) 

CLIN 3003AL 

I Labor Category (Offeror) 

Attachment 1 Task Order: HSSCCG-14-F-00294 

II :~hnr -'\ ll-lnurc: I 

I Labor lCIO-SP3 " IHours I 

I Labor Cateeorv (CIO-SP3 Maooed) I Hours I 

I Labor Category (CIO-SP3 Mapped) I Hours 
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(b)(4) Attachment 1 Task Order: HSSCCG-14-F-00294 

CLIN 3003AM 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 3003AN 

II ~hnr"" II ~hnr "" -" ll-lnurr;: I 

CLIN 3003AO 

Labor Catee:orv (Offeror) I Labor Catee:orv (CIO-SP3 Mapped) I Hours I 

CLIN 3003AP 
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(b)(4) 
Attachment 1 Task Order: HSSCCG-14-F-00294 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 3003AQ 

CLIN 3003AR 

Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 3003AS 
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AMENDMENT OF SOLICITATJONIMODJFlCATION OF CONTRACT 
1, CONTRACT ID CODE 

2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITIONfFURCHASE REQ. NO. 

CODE 7, ADMINISTERED BY (If other than Item 6) 

8, NAME AND ADDRESS OF CONTRACTOR (No .. stroet, oounty, Slat~ til!d ZIP Code) (x) 9A. AMENDMENT Of SOLICITATION NO. 

DRIVE 

NO. 

CODE FACILITY CODE 

numbered solicitation is amended as set forth in Item 14, The hom and dale specified for receipt ol Offers Is extended. is not extended. 
Offers must acknowledge receipt of this amendment prior to !he hour and dale specified !he solicitation or as amended, by one of the following methods: (a) By completing 
!!ems !land 15. and returning copies of the amendmenl; {b) By ack.now!edglng receipt of this amendment on copy of the offer submitted: or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telesram or leiter makes reference 
to the llnd this amendment. and is received prior to the opening hour and date specified, 

13, THIS ITEM ONLY APPLIES TO MOOIFICA TlON OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

D. OTHER (Specify type of modJ!ication and authority) 

x; is requited lo sign copies to th'J issuing office. 

in 

also reflect 

(b)(4) 

Except as provided herein, all terms and conditions of !he document referenced I! em 9A or 1 OA, as heretofore changed, remains unchanged and full force and effect 

NSN 7540-01·152·8070 
Previous edition unusable 

(b)(6) 

5C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

STANDARD FORM 30 (REV. 10·83) 
GSA 
53.243 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 019 3W/HSSCCG-14- F-0 02 9 4 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

Addi~inn~ll per mutual agreement of the 
contracting parties, changes are made to change 
the number of of advance notice to any 

(b)(4) option exercise from 15 days to 60 days; to 
ccua.ll:J"' HSAR clause 3052.205-70 Advertisements, 
Publicizing Awards, and Releases at Section I.3 
of the Task Order to include Alternate I; and to 
provide additional information concerning invoice 
process 

As a result of the line items added bPlnw ~his 

~;~~T"" ndn , . 1~rx increaT b~------~1 

Accordingly, the following changes are made: 

1) CLINS 1005, 2005, and 3005 are added to 
accommodate Contractor provided f~rili costs. 
These facility costs are on a cost reimbursable 
basis with no profit or fee. Costs for CLINS 
1005, 2005, and 3005 shall only be incurred if 
any option CLINS X003 AJ-AS are exercised. 

2) Change Section 10.1 of the PWS to reflect that 
work in the base period of performance will be 
accomplishd at USCIS Government facilities. Work 
in the option periods will be at locations 
specified in the PWS. 

3) Change Section 10.2 of the PWS to reflect that 
core hours for work performance are 9:00am to 
2:00pm. All contractor employees must make those 
hours part of their normal work day. 

4) Update Section H.7 of the award to modify the 
number of days of advance notice provided by the 
Government from 15 days to 60 days. 

5) Update HSAR Clause 3052.205-70 Advertisements, 
Publicizing Awards, and Releases (SEP 2012) in 
Section I.3 of the contract award to HSAR Clause 
3052.205-70 ALT I (SEP 2012). 

6) Add the following language to the order for 
WebView, invoice processing, purposes: 

Contract Administration: 
The contractor shall not accept any instruction 
that would result in any change to the 
supplies/services herein by any entity other than 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

2 1 4 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 019 3W/HSSCCG-14- F-0 02 9 4 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY UNIT 

b)(4) 

1005 

2005 

the i. mi office 1 s C ttr, :ti Officer. The 
following are the points of contact for this task 
order: 

a. r.nnt rrlr Officer 1 s RPn rlt i (COR) : . ,_-

Timothy L. Riley 
Email: .L. .ey@u"c; .dhs.gov 
Phone: (202) 272-0916, Fax: (202) 272-8689 

b. Contract Specialist (CS): 
William C. Wilson 
Email: William.C.Wilson@uscis.dhs.gov 
Phone: (802) 872-4147, Fax: (802) 288-1774 

c. Contracting Officer(CO): 
Vernon Hadley 
Email: Vernon.Hadley@uscis.dhs.gov 
Phone: 802-872-4625 

7) Attach updated documents in accordance with 
the changes made above. 

LIST OF CHANGES: 

(C) 

Reason for Modification : Change OL~------------~-. 
Total Amount for this Modification:l I 
New Total Amount for this Award: $52,978,213.00 
Discount Terms: 

Net 30 
FOB: Destination 
Period of Performance: 07/01/2014 to 06/30/2016 

Add Item 1005 as follows: 

Optional Line Item - Facility Costs 

Estimated Cost ~ I 
Fixed Fee I ~ I I Estimated Cost + Fixed Fee 

Add Item 2005 as follows: 

Optional Line Item Facility Costs 

E'timated ~a·: ~ I ~~~:~a~:~o' j Fixed Fee I I 
Add Item 3005 as follows: 

Continued ... 

NSN 7540-01-152-8067 

(D) 

UNIT PRICE 

(E) 

PAGE OF 

3 1 4 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 019 3W/HSSCCG-14- F-0 02 9 4 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO 

(A) 

3005 

(b)(4) 

SUPPLIES/SERVICES 

(B) 

Opti nMl Line Item - F :ilit Costs 

Estimated Cos: t I 
Fixed Fee 1 ·I · 
Estimated Cos + Fixed Fee =~~--------~~ 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

4 1 4 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 
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SECTION C- PERFORMANCE WORK STATEMENT 

s ( 

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT 
development projects across the agency. FADS contractors will supply Agile development teams 
to participate in IT development projects using Serum and other Agile and Lean processes. They 
will be part of an ecosystem, participating with federal employees and other contractors in a team­
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively, 
and with high quality. 

The Government will oversee the architecture and design of systems, the Agile methodologies to 
be used, product planning and the flow of requirements, and code integration and deployment; the 
FADS contractors will be responsible for developing high-quality IT systems to work within those 
architectures and processes to meet the business requirements. 

USC IS is a leader in the federal government's movement to Agile and lean IT delivery approaches, 
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver 
government IT services. 

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services 
(USCIS) oversees lawful immigration to the United States. US CIS secures America's promise as a 
nation of immigrants by providing accurate and useful information to our customers, granting 
immigration and citizenship benefits, promoting an awareness and understanding of citizenship, 
and ensuring the integrity of our immigration system. 

USCIS has 18,000 government employees and contractors working at 250 offices worldwide. 
USCIS' strategic goals include: 

• Strengthening the security and integrity of the immigration system. 

• Providing effective customer-oriented immigration benefit and information services. 

• Supporting immigrants' integration and participation in American civic culture. 

• Promoting flexible and sound immigration policies and programs. 

• Strengthening the infrastructure supporting the USCIS mission. 

• Operating as a high-performance organization that promotes a highly talented workforce 
and a dynamic work culture. 
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US CIS currently relies largely on the movement of paper to deliver immigration benefits and 
services. USCIS has launched and is currently using the paperless Electronic Immigration System 
(ELlS) that will transform nearly all of the Agency's processes. ELlS will take the immigration 
benefit process from a paper-based to an electronic environment and enable the agency to better 
serve its customers through a process that is more customer-centric, transparent, efficient, and 
accessible. The new approach will give USCIS a more comprehensive view of the customer and 
any potentially fraudulent transactions; improve audit functionality and record management; 
improve resource management; and increase the sharing of information with partners both inside 
and outside ofDHS. 

While ELlS will provide the core benefit-processing capabilities for the agency, the agency's 
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a 
wide range of systems that fulfill the agency's needs. The FADS contract will provide 
development services for ELlS and other agency systems. 

The agency is currently moving towards a new standard enterprise architecture for new systems. 
The new architecture is more scalable, maintainable, and less complex than the current USCIS 
architectures. This new architecture employs open source frameworks and platform-agnostic 
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud 
infrastructure. ELlS will be the first USC IS system to transition to this new architecture. 

FADS will provide high-productivity Flexible Agile Development Services to help move the 
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and 
customer-centric architecture to support the agency's mission. 

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of 
cloud services to support the IT development pipeline, and is a leader in the DHS movement 
toward open source frameworks for application development and production. FADS contractors 
will participate in a team-based Agile environment. They will work alongside other teams of 
government contractors and federal employees to accomplish projects as assigned by the agency. 
For some development efforts (notably ELlS), there will be a number of Agile teams from several 
contractors working in parallel in a collaborative environment. These development teams will be 
supplemented by separate contractor-supported teams responsible for Architecture and Design, 
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing, 
Quality Assurance and Training Development for fielded capability. 

The FADS contractors will be expected to work with a technical architecture and design specified 
by the government, and to work within the Agile process and SELC frameworks defined by the 
government team. Individual development teams will include government employees functioning 
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from 
IV & V testers. FADS contractors are expected to work well in these team environments and 
demonstrate a highly collaborative and cooperative attitude. 
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USCIS will create and maintain system roadmaps, project plans, and product and release backlogs 
that will be the basis for the FADS contractors' work. The Product Owner will specify high-level 
requirements to the Agile teams. As in typical Serum-based Agile processes, the USCIS Product 
Owners will work together with the FADS teams to develop and estimate user stories and establish 
acceptance criteria. These acceptance criteria will specify expected functionality for a user story, 
as well as any non-functional requirements that must be met in the development of the story. The 
USCIS Product Owners, supported by SMEs and business analysts will determine whether or not 
acceptance criteria have been satisfied. USC IS may adopt other Agile processes such as but not 
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these 
approaches. 

FADS contractors are expected to provide high-performing, skilled development teams. Critical 
elements will be: 

• High productivity 

• High quality work 

• Collaboration and cooperation with other teams and participants 

• Technical skills and expertise as necessary (see below) 

• Estimation and planning skills 

• Innovation and creativity in problem solving 

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of 
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving 
USC IS design and coding standards in the course of their application development. The contractor 
shall provide technical methods, techniques, and concepts that are innovative, practical, cost­
effective, and conducive to Agile application development. The contractor shall develop 
applications based on requirements that are evolving and emerge as the business climate shifts. It 
is expected that all code developed by the teams will be for new functionality. FADS teams will 
not be responsible for maintenance of existing USC IS systems. FADS developers will be required 
to develop high quality code and are responsible for any technical debt that is incurred as a result 
of their development activities. Technical debt may be incurred as a result of design and 
development decisions made by the team due to competing priorities that may potentially increase 
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt 
may not be avoidable; however it must be addressed and "paid down" in future development 
activities. 

Services in support ofF ADS shall be provided by teams of experts with demonstrated experience 
with USC IS specified tools and technologies as described in section 5.1 Technical Landscape. 
Agile development work involves some degree of analysis, requirements collection, design, 
development, and test, in addition to the support functions of configuration management, planning, 
project management, and infrastructure. The specific tasks applicable under this task order are 
detailed in section 6 TASKS. 
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Delivery is expected to follow Agile industry best practices, to include: version control, automated 
builds, automated testing, and continuous integration. FADS contractors shall participate in the 
deployment pipeline, which in will be managed by different contractor and USCIS teams. 

The contractor shall use USCIS/DHS development and test environments, including the Enterprise 
System Development Office (ESDO) Development Test as a Service (DTaaS) 

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open 
source. The current ELIS2 development architecture has demonstrated success with a stack of 
predominately open source development and test tools that are currently under consideration for 
standardization across development teams. The FADS contractor shall utilize such a standardized 
development and test suite, with the expectation that the development and test architecture will 
evolve. 

The simplified architecture for ELlS and other future development efforts may be based on Java, 
Oracle, Spring, JP A/Hibernate, Adobe, MongoDB, Drools, etc. 

The COTS and open source tools, languages, utilities, and applications currently used and under 
consideration for the standardized environment are identified in Table 1: Current Development and 
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test 
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the 
technologies used in the new ELlS architecture. 

Nan1e ~ f', 
r 

Workflow and Business Process 
Activiti Activiti.org Management (BPM) Platfom1 

Adobe Livecycle Adobe Adobe Livecycle 

Chef 0.1 Opscode I Open source software deployment 

Eclipse ~ndigo sr2 Eclipse E for software development 

Git 1.7.10 Apache I Distributed version control 

Gradle l.Orc3 Gradle.org 
,..., 

urce build automation tool 

Open source object I relational mapping 
Hibernate 4 JBoss librarv for Java 

Java 7.x Oracle ! T for software development 

JBoss Application 
Server 7.0.2 JBoss Open source application server 

JBoss Rules En JBoss Open source rules engine 

Jenkins 1.4 Jenkins CI 
,..., . . . 
vp~;;u ~uurce contmuous mtegrat10n server 

Junit ing 

Liquibase ?OS T .icmih:CJse.org r. .1 

Maven 1 3.0.4 Apache I Open source build repository 
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Open source document oriented database 
Mon oDB s stem 

Nex11s 

Note ad++ itor for software develo ment 

Oracle Database e 

MuleSoft Studio 

Selenium testing in Firefox 

3.l.Oe3.8 S · urce Java framework 

Drools 

The tasks identified in the following sections describe the work that will occur in order to 
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose 
teams that are able to perform the tasks as described, while conforming with the expectations 
outlined above, and with expert level ability in the technologies stated in section 5.1 Technical 
Landscape. 

a) Contractor shall provide Agile teams for the purpose of responding to specific 
application development requirements USCIS identifies. The contractor's work shall 
conform to the architecture and design provided by the USCIS Architecture and Design 
team and the Agile processes set up by the USCIS Processes and Practices team. 

Agile software development is a group of software development methods based on iterative and 
incremental development, where requirements and solutions evolve through collaboration between 
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development 
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to 
change. It is a conceptual framework that promotes foreseen interactions throughout the 
development cycle. The Agile Manifesto introduced the term in 2001. 

a) Contractor shall be responsible for development teams performing the full suite of 
development tasks using Agile methodologies, including, but not limited to: 
participating in creating user stories for both business functionality, technical 
requirements and defining acceptance criteria; estimating the size of stories; solution 
design; development; and testing. 
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks 
to be completed to fulfill the definition of done for a story. 

c) Contractors shall develop code and other artifacts against the user stories documented in 
task 6.2.a or as assigned by the government. 

a) Contractor shall develop code that does not add new technical debt to a release; the 
contractor shall correct any defects identified by testers, code reviewers, automated 
tools, or as part of the CI/CD activities etc. 

b) Contractor's work shall conform to the architecture and standards provided by the 
government and the Agile processes set up by the USCIS Processes and Practices team. 
This will include providing input to any documentation required to maintain 
compliance with DHS and US CIS standards, as specified by USCIS. 

c) The contractor's code shall meet the functional and non-functional requirements, meet 
database development requirements, and be deployable and fully tested in preparation 
for USCIS OIT Independent Validation & Verification (IV&V) review. 

a) Contractor shall be responsible for creating test cases and automated test scripts to 
support test automation activities. 

b) Contractor shall collaborate with other teams to support continuous code integration 

c) Contractor shall share test scripts (manual and automated) as needed with other testing 
entities. 

d) Contractor shall assist with crafting validation steps (both positive and negative testing) 
for user acceptance testing on an as needed basis. 

e) Contractor shall support the activities of the Integration and Configuration team to 
ensure the automatic build and deployment process works effectively across all 
environments, including the contractor's dev/test enclave. Deployment and testing in 
the dev/test environment should mimic closely the actions performed for deployment 
and testing in staging and production. 

f) Contractor shall perform development testing before the commit stage in the CI pipeline 

a) Contractor shall create a Quality Management Plan. 

b) Contractor shall ensure development-related activities are in accordance with the 
contractor's Quality Management Plan. 

a) The contractor shall collaborate with stakeholders, support contractors, and third party 
vendors throughout system integration, performance, security, Section 508, system 
acceptance, user acceptance, usability, and test and evaluation reporting. 
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the 
performance of work on this task order. The contractor shall manage and coordinate its 
team(s) on a day-to-day basis and ensure plans are communicated to team members. 
Likewise, the contractor must ensure that the health and progress against those plans are 
adequately reported. 

c) The contractor shall organize, direct and coordinate planning and execution of all task order 
activities. 

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management 
(ALM) tool, shall be maintained with data so that reports and charts can be generated as 
needed, and so that user stories, defects, and tasks and their status are available to 
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share 
information and report progress. 

The contractor shall identify key personnel and provide statements of qualifications for these 
individuals. Key personnel shall be current full time employees, contingent hires will not be 
accepted as key personnel submissions. The contractor shall identify key personnel who shall be the 
management lead and the technical lead for the task order as a whole. These individuals must 
have expertise in the Agile development methodology and experience using many of the tools 
included in the Development/Test Tool Suite identified previously. 

The management lead shall ensure that all work on this contract complies with contract terms and 
conditions and shall have access to contractor corporate senior leadership when necessary. The 
contractor's management lead shall be the primary interface with the US CIS Contracting Officer's 
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc 
meetings with stakeholders as required, accompanied by the technical lead when necessary. 

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints, 
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor 
transition in will begin with the first sprint. 

At the completion of performance of this task order, the contractor shall fully support the transition 
of the contractor's work that is turned over to another entity, either government or a successor 
offeror(s). The contractor shall assist with transition planning and shall comply with transition 
milestones and schedules of events. 

The contractor shall be responsible for the implementation of the transition and application cutover 
activities. The transition shall cause no disruption in development services. To ensure the 
necessary continuity of services and to maintain the current level of support, USC IS may retain 
services of the incumbent Contractor for some, or all of, the transition period, as may be required. 

The contractor shall be responsible for the transition of all technical activities identified in this task 
order. As part of the transition, the contractor shall be responsible for: 
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• Inventory and orderly transfer of all GFP, to include hardware, software, and licenses, 
Contractor Acquired Government Property, and Government Furnished Information (GFI) 

• Transfer of documentation currently in process 

• Transfer of all software code in process 

• Certification that all non-public DHS information has been purged from any contractor-
owned system 

• Exchange of accounts to access software and hosted infrastructure components 

• Participate in knowledge transfer activities in accordance with the transition plan 

• Provide members to and participate in transition management team 

If the government provides a Transition Plan template, the contractor shall complete it as 
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the 
government. The Transition Plan shall: 

• Document the strategic approach 

• Identify equipment, hardware, software, documents and other artifacts that are included in 
the transition 

• Establish milestones and schedules 

• Establish activities 

• Identify transition risks and risk mitigation 

• Define roles and responsibilities 

• Define transition approval authorities and lines of communication 

• Define a knowledge transfer approach 

• Define a property inventory and transition approach 

• Create bi-party or tri-party agreements 

• Provide checklists 

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if 
directed by the government, 30 days prior to the end of each option period. The Transition Plan 
shall include support activities for all transition efforts for follow-on requirements to minimize 
disruption of services. The contractor shall account for a 10 business day Government review 
process prior to transition execution. The 1 0-day review and approval process is not included in the 
30-day transition activities. 

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon 
award of a follow-on contract, the incumbent contractor will work with the new contractor to 
provide knowledge transfer and transition support, as required by the COR and PM. 
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The primary deliverable of this task order is deployable application code. The contractor shall 
deliver this code (in conformance with procedures established by the Integration and Configuration 
team) throughout the period of performance for integration with an existing code base in 
preparation for deployment. 

The contractor shall submit electronic copies of document deliverables that are indicated in the 
table below to the CO and COR (and other cc' s as may be specified by the CO and/or COR) viae­
mail in the format specified. All document deliverables shall be made by close of business (COB) 
4:30pm local time Monday through Friday, unless stated otherwise. 

All deliverables submitted in electronic format shall be free of any known computer virus or 
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file 
shall be provided within two (2) business days after notification of the presence of a virus. 

The contractor shall provide standard and ad hoc reports that support task order management, as 
described below: 

• Performance and Expenditure Report (PER) 

The PER shall contain a narrative of the month's activities and resources expenditures: 

o Performance Summary 

The Performance Summary includes documenting any major risks and/or issues and 
any significant progress and events. Progress and events includes the delivery of 
documents, artifacts, and code. The summary should provide enough detail for the 
reader with some but not detailed familiarity with the task order to comprehend the 
value that the contractor is providing to the overall application development effort at 
USCIS. 

Included with this summary shall be burn-down charts for those releases and 
iterations that ended within the month, and a snapshot of the burn-down chart for all 
releases and iterations in progress on the last day of the PER reporting period. 

o Resource Expenditures 

Resource expenditures track funds expended during the reporting period and their 
purpose in order to understand the burn rate and provide fiscal accountability to 
external stakeholders. Reporting of resource expenditures shall conform to the 
format provided in section 10.5 Payment of Invoices. 

• Status Briefings 

As required by the COR, the contractor shall attend meetings with the COR and/or other 
USC IS stakeholders in order to review work accomplished, work in progress, plans for 
future work, transition plans and status, and issues pertinent to the performance of work 
tasks that require USCIS attention. The meetings may be scheduled regularly or may be ad 
hoc. 

In the event the government requires additional information related to contract technical, 
cost, or schedule performance, risks, resources, or any contract-related data, the contractor 
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shall provide this report information in the format requested by the government. Requests 
for ad-hoc reporting may vary in scope and complexity and may require the contractor to 
attend OIT meetings to obtain required information, review and research applicable 
documentation, and extract applicable database information required to assemble the ad-hoc 
report. 

The deliverables that apply to this task order, and that the contractor shall provide are outlined in 
Table 2: Deliverables Schedule. 

lter·r1 r'\1·,~;, "" A. 
,, 

11J~ I ¥%.g y 1 u1 11 u:n2ll 

In-process application code Continuously, with Application source code 
each build 

Shippable application code Continuously, with Application source code 
each commit and compiled code 

Quality Management Plan Updates 30 days After MS Word2010 
Receipt of Order 
(ARO) 

Updated annually 

Agile development lifecycle Each release MS Word2010 
documents, such as System Design 
Document (SDD), etc. 

Status Briefings, such as presentations, As directed MS Word 2010, Excel, 
database extractions, meeting reports, Visio, or PowerPoint 
burndown charts, etc. 

Program and Expenditure Report lOth calendar day of MS Word 2010, Excel 
(PER) each month 

Transition Plan As directed MS Word2010 

Security Plan 30 daysARO MS Word2010 

Test Scripts Continuously, with Application source code, 
each commit MS Word2010 

Various government stakeholders will inspect contractor services and deliverables. The CO will 
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables 
will use the following procedures: 

• The government will provide written acceptance, comments, and/or change requests, if any, 
within fifteen (15) business days of receipt of task order deliverables. 
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• If government acceptance, comments, and/or change requests are not provided to the 
contractor within 15 business days after delivery of a deliverable, the contractor shall 
assume government acceptance. 

• Upon receipt of the government comments, the contractor shall, within three (3) business 
days, rectify the situation and re-submit the contract deliverable(s). 

The principal place of performance in the base period shall be at the Government-provided work 
site. The place of performance for optional CLINs XOOI, X002 and X003AA-AI will be at the 
Government-provided work site while the place of performance for optional CLINs X003AJ-AS, if 
exercised, will be at the Contractor-provided work site. The contractor facility shall be in close 
proximity to the USC IS facility at Ill Massachusetts Ave NW, Washington D.C., not to exceed a 
distance of 15 miles. Meetings will usually take place at USC IS offices in the Washington, D.C. 
Metropolitan Area, including, but not limited to 20 Massachusetts Avenue, N.W., and Ill 
Massachusetts Avenue, N.W., Washington DC. Meetings may also occur at the contractor's work 
site, especially when close collaboration between stakeholders and the development team is 
needed. The Contractor shall provide workspace, such as a team room, to accommodate up to five 
Government representatives per contract. Further, the contractor should provide workspace to 
accommodate one USCIS IV&V/TICS tester contractor per development team. The contractor 
shall provide meeting space for periodic hosting of meetings with both USC IS federal and 
contractor personnel. 

Because significant collaboration amongst Federal and multiple-vendor teams is required 
telecommuting is generally discouraged. However, in extenuating circumstances, such as 
inclement weather, when the Office of Personnel Management (OPM) changes the federal 
Operating Status in the National Capital Region contractors are permitted to allow their employees 
to telework based on the contractor's telework guidance. Notice shall be given to the COR. 

Normal duty hours for the Government are from Sam to 5pm, Monday through Friday, excluding 
Federal Government holidays. Core hours for work provided in this task order will be 9:00am to 
2:00pm and all contractor employees must make those hours part of their normal work day. The 
government encourages the contractor to manage the hours in which staff operates so that service 
is provided when required. 

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing 
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or 
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to 
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical 
locations. Blackberry devices may be provided as identified by the COR or Government Program 
Manager. 
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Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the 
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at Ill 
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable. 

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall 
include the following: 

(I) Name and address of the contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and extended 
price of supplies delivered or services performed. 
(5) Shipping and payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to notify 
in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

b) Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

c) USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall 
be submitted electronically to with each email 
conforming to a size limit of 500 KB. 

d) If a paper invoice is submitted, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

An invoice is a "proper invoice" as defined under FAR Clause 52.232-25. Payment will be based 
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved 
expenses, such as travel, and services incurred against the work performed during the previous 
month's period of performance which shall begin on the first of the month and end on the last day 
of the month. 

Invoices shall be received by the tenth calendar day of each month and include billable items for 
the previous month's period of performance. The contractor shall include with the invoice all 
supporting documents (e.g., travel reports/receipts) and the associated PER. 

The contractor shall also report, in writing, to the CO and the COR, when 75% of the dollar value 
of the contract has been billed to the Government. 
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The invoice shall include backup documentation in a format supplied by the Government. The 
Resource Expenditure Report and its associated Resource Expenditure Format constitute the 
invoice backup data that the Government requires. The invoice's Resource Expenditure Report 
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall 
provide this in MS Excel format. A description of the data items in the report are provided in Table 
3: Resource Expenditure Format. The report data shall represent the labor resources billed in the 
invoice. In other words, the amount billed shall be consistent with the resource expenditures 
documented for that reporting period. The Resource Expenditure Report reporting period shall be 
consistent with the invoice's. 

No, Item *' ' Uc::~~~.II!Jltlu!! 

1 Contractor Enter the contractor name in (a) and the contractor facility address and 
mailing location in (b) . 

2 Contract Enter the contract name in (a), the contract number in (b), and the 
contract type, such as T&M (c) 

. 

3 Contract Period Enter the contract period ofperformance start and end dates 

4 Reporting Period Enter the start and end dates for the period coverin2: the renort 

5a Negotiated Cost 
The dollar value (excluding fee or profit) on which the contractual 
agreement has been reached as of the cutoff date of the report. Amounts 
for changes shall not be included in this item until they have been priced 
and incorporated in the contract through contract change order or 
supplemental agreement. 

5b Estimated Cost of 
The amount (excluding fee or profit) estimated for that work for which 

Authorized Unpriced 
written authorization has been received, but for which definitized contract 
prices have not been incorporated in the contract through contract change 

Work order or supplemental agreement. 

5c Estimated Price 
Based on the most likely estimate of cost at completion for all authorized 
contract work and the appropriate profit/fee, incentive. and cost sharing 
provisions. Enter the estimated final contract price (total estimated cost to 
the Govermnent). This number shall be based on the most likely 
management estimate at complete and normally will change whenever the 
management estimate or the contract is revised. 

l5d Contract Ceiling 
Contract ceiling price applicable to the definitized effort. 

5e Estimated Contract The estimated ceiling price applicable to all authorized contract effort 

Ceiling including both definitized and unde:finitized effort. 

l5f Contract Budget Base 
Ente~ the total of negotiated cost (5.a) and estimated cost of authorized, 

work (5.b). 

6 Authorized Contractor 
Enter the name of the authorized person (program manager or designee) 

Representative 
signing the report in (a), enter that person's title in (b), and enter the date 
signed in (d). The authorized person shall sign in (c). Electronic 
signatures are encouraged. 

7(1) Item Create rows and sub-rows of data that represent the following items in 
nested order: 

Application - The name of each of the applications the contractor 
supports, such as "ELlS". All data in tlris row will be a roll-up of all 
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costs associated with this application. 

Release- The nomenclature of each of the releases the contractor 
supports that is associated with the named application, such as 
"A2.1". All data in this row will be a roll-up of all costs associated 
with this release. 

Iteration- The nomenclature that identifies each of the iterations 
the contractor is supporting as part of the named release, such as 
"Sprint 4", "Sprint 5", etc. All data in these rows will be a roll-up 
of all costs associated with the named iteration. 

Individual- The names of all of the individuals who charged 
or plamring to charge to the contract during the named sprint, 
followed by their labor category, such as "Sean O'Rally 
/Functional Analyst". All data in these rows will be itenrized 
costs associated with the named resources for the given 
iteration. Resources may be placed in plamring packages for 
future releases and iterations that have yet to be identified 
during the contract period of performance. 

7(2) Current Period Budget For the reporting time period, indicate the cost of plam1ed resources 
Cost . based on the release and iteration planning closest to the start of the 

period of performance. 

7(3) Current Period Actnal For the reporting time period, indicate the actual costs of all resources 
Cost used. 

7(4) Current Period Variance 
. 

For the reporting time period, indicate the difference between the actual 
and planned costs in terms of dollars with the percent represented in 
parenthesis following the dollar figures, such as "-243,900 ( -6%)". 

7(5) Cumulative Budget Cost For the contract time period, indicate the cumulative cost of planned 
resources from the start of the contract to the end of the reporting period. 

7(6) Cumulative Actual Cost For the contract time period, indicate the cumulative actnal costs of all 
resources used. 

7(7) Cumulative Variance For the contract time period, indicate the cumulative differences 
between the actual and planned costs in tenns of dollars with the percent 
represented in parenthesis following the dollar figures, such as "-
243,900 (-6%)". 

8(8) Contract at Completion 
Enter the budgeted cost at completion for the items listed in Colul1111 ( 1 ). 

Budgeted 
Tllis entry shall consist of the sum of the original budgets. 

7(9) Contract at Completion 
Enter the latest revised estimate of cost at completion including estimated 

Estimated 
overrun/undemm for all authorized work. 

7(10) Contract at Completion 
Enter the difference between the Budgeted - At Completion in Colul1111 (8) 

Variance 
and the Estimated- At Completion in Colulllll (9). 

7(11) Month x Budget Cost The data in Colulllll (11) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
cost of planned resources. 

7(12) Month x Actual Cost The data in Column (12) is tnaintained for each month during the 
contract period of performance. For the month represented, indicate the 
actnal costs of all resources used. 

7(13) Monthx Variance The data in Colunm (13) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
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difference between the actual and plalllled costs in terms of dollars with 
the percent represented in parenthesis following the dollar figures, such 
as "-243,900 (-6%)". 

7(14) Fiscal Year and Quarter For the government fiscal year (Oct 1 to Sept 30) and for each of the 4 
Budgeted Cost quarters in the fiscal year, indicate the cumulative cost of planned 

resources. This will be cumulative costs of the relevant monthly costs 
(Column 14) in the fiscal year and the fiscal quarters that fall within the 
contract period of performance. If the contract period of performance 
ends prior to the conclusion of a fiscal year (Sept. 30), then the 
contractor shall estimate all of the available months within the fiscal 
year, recognizing that no work is scheduled to be performed during 
some of those months. 

7(15) Fiscal Year and Quarter For the fiscal year and for each of the 4 quarters in the fiscal year, 
Actual Cost indicate the cumulative actual cost of resources. This will be cumulative 

costs of the relevant monthly costs (Colunm 15) in the fiscal year and 
the fiscal quarters that fall within the contract period of performance. If 
the contract period of performance ends prior to the conclusion of a 
fiscal year (Sept. 30), then the contractor shall estimate all of the 
available months within the fiscal year, recognizing that no work is 
scheduled to be performed during some of those months. 

7.a General& 
Enter the appropriate General and Administrative (G&A) costs. If G&A 

Administrative 
costs have not been included in the (Column (1)) costs, G&A shall be 
shown as an add entry in (Column (1)). If G&A costs have been included 
in the Column (1) costs, G&A shall be shown as a non-add entry here with 
an appropriate notation to that effect. For contracts that require CCDRs, 
contractors may also have to submit separate costs without G&A for the 
Column ( 1) elements on an exception basis if the Government specifies 
such a requirement in the CDRL. If a G&A classification is not used, no 
~ll be made other than an appropriate notation to that effect. 

l7.b Total 
e sum of the budgeted cost, actual costs, variances, and estimated 
dG&A. 
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RESOURCE EXPENDITURE REPORT 

DOLLARS IN 

1. CONtRACTOR . ·.· .. · .... ··.·.··•· •. · ... · .....•. ·. i•r t"l'lldTI241'T .· .... · .. ·· ... · .. · ....•.. ·· .. · .......... ·.·•······ ..... · ...•. · ......... ·.· .. · .... ··.·.··•··.······· 

.... <· ............ · .. ·.·.·•···•··•····•·•····•·••·· .... ··•·····•·•·•···•••· 
a. NAME a. NAME (YYYYMMDD) 

a. FROM 

b. LOCATION (Address and ZIP Code) b. NUMBER b. TO 

4, REPQR'tiNG.PERIOO 
........ ·····•······.·····•·········•·····.·······•···· .. c. TYPE a. FROM 

b. TO 

6/.AUtMORIZEDCONTRACTOR REPRESENTATIV~ 
.·.····•·······•···· ....•....••............... ··.·.•··.··.·.·············.····· ··········•·················•··········.··················•·································· .......•. ·.•.•···.•·.·····································.····.·························.················· .... ·.·.•···.·.·.····················.······································· a. NAME (Last, First, Middle Initial) b. TITLE 

c. SIGNATURE d. DATE 

(YYYYMMDD) 

7. PERFORMANCEDATA 

CURRENT PERIOD CUMULATIVE TO DATE 

ITEM BUDGETED BUDGETED 
COST ACTUAL COST VARIANCE COST ACTUAL COST VARIANCE 

(1) 
, 

(2) (3) 
~ 

(4) (5) 
, 

(6) (7) 

EllS (example) 28 
..... 

Release 3C 
..... 

SprintO 2 
Sprint 1 2 
Sprint2 4 
Sprint3 4 

Sean O'Rally/Functional Analyst 1 
Martin Muii/Sr. De~.eloper 1 
Lola Canola/S/W Tester 1 
Paula Camino/Config Manager 1 

Release 3D 16 
..... 

Sprint 0 
..... 

Sprint 1 
Sprint 2 4 
Sprint 3 4 
Sprint4 4 

a. GENERAL AND ADMINISTRATIVE 

b. TOTAL 

5. CONtRACT COSt DATA .. ·.·•.··· .·. ··.· · ..... · ··.· .. · .. ·.· .. · .... · .. ·.··•· ·.· ... · .. · .... · . 

a. NEGOTIATEDCOST 

b. EST COST OF AUTHORIZED UNPRICED WORK 

c. ESTIMATED PRICE 

d. CONTRACT C8LING 

e. ESTIMATED CONTRACT CEILING 

f. CONTRACT BUDGET E!ASE 

CONTRACT AT COMPLETION 

BUDGETED ESTIMATED VARIANCE 
lr 

(8) (9) (10) 
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FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with 
the contractor. The purpose of the scorecard and discussions is to enhance performance. fu 
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past 
performance reporting. It is anticipated that FADS contractors will be evaluated along the 
following dimensions: 

• Code Quality and Standards Adherence. Contractor code will be evaluated by Government 
teams and IV&V providers. Code will be evaluated against standards published by USCIS 
including design standards and architecture. Automated code review tools will also be used 
to validate code quality. 

• Business Satisfaction. Each feature completed by a contractor team will be evaluated by the 
Government Product Owner for that team, and possibly by SMEs assigned to the team. At 
each iteration review, the functionality will be evaluated by a wider audience of 
Government employees. 

• Test Quality and Test Coverage. Because automated tests are a key component of this 
process, test scripts will be treated as deliverables under FADS. These test scripts will be 
assessed for their quality and for the extent to which they test the appropriate functions. 
This evaluation will be performed by the IV&V test team or Government employees. 

• Collaboration. FADS contractors will operate within an ecosystem of federal and contractor 
staff, with multiple contractor teams working in parallel and with constant interaction with 
US CIS employees. The contractor will be graded based on their willingness, effort, and 
ability to work collaboratively. 

• Productivity. Team velocity and story point completion provides a relative measure of 
productivity. A team's velocity is the rate at which the team is completing user stories and 
delivering them to the product owner. A team's velocity is measured by the sum of story 
points for each story completed during a sprint. Although measures such as velocity and 
story point completion cannot be used directly in an Agile process to measure performance, 
the Government will be able to compare across teams and also to note any unproductive 
behavior. 

• Innovation. Agile development is accomplished by self-organizing teams who innovate in 
order to find ways to accomplish the work assigned. Contractors will be permitted to 
submit examples of any innovative approaches they introduce, and the Government will 
evaluate the contractors on their contributions (whether self-reported or not). 

• Process and Continuous Improvement. FADS contractor teams will be assessed on the 
processes they implement, their conformance to USC IS processes, their contribution to 
SELC and other required frameworks, and their use of retrospectives to continuously 
improve these processes. 

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4 
weeks), the Government will assess the performance of each team from each contractor using a 
scorecard approach (grades A-F for each category and overall). The relative weights of these 
categories will be adjusted by the Government based on its experiences, and will be communicated 
to the contractors before the start of each release cycle. The Contracting Officer and Contractor 
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will receive a copy of the evaluation. Contractors may provide comments, or responses, to the 
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and 
grade. 

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L. 
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and 
information technology (EIT), they must ensure that it is accessible to people with disabilities. 
Federal employees and members of the public who have disabilities must have equal access to and 
use of information and data that is comparable to that enjoyed by non-disabled Federal employees 
and members of the public. 

All EIT deliverables within this work statement shall comply with the applicable technical and 
functional performance criteria of Section 508 unless exempt. Specifically, the following 
applicable EIT accessibility standards have been identified: 

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software 
applications and operating systems procured or developed under this work statement including but 
not limited to GOTS and COTS software. In addition, this standard is to be applied toW eb-based 
applications when needed to fulfill the functional performance criteria. This standard also applies 
to some Web based applications as described within 36 CFR 1194.22. 

36 CFR 1194.22 Web-based Intranet and Internet Information and Applications, applies to all 
Web-based deliverables, including documentation and reports procured or developed under this 
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom 
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but 
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software 
standards also apply to fulfill functional performance criteria. 

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that 
are procured or developed under this work statement. Any video or multimedia presentation shall 
also comply with the software standards (1194.21) when the presentation is through the use of a 
Web or Software application interface having user controls available. 

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of 
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to 
fulfill the functional performance criteria. 

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as 
well as help and support services. To ensure that documents and reports fulfill the required 1194.31 
Functional Performance Criteria, they shall comply with the technical standard associated with 
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help 
or support provided in this work statement that offer telephone support, such as, but not limited to, 
a help desk shall have the ability to transmit and receive messages using TTY. 
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Exceptions for this work statement have been determined by DHS and only the exceptions 
described herein may be applied. Any request for additional exceptions shall be sent to the COTR 
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the 
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is 
exclusively owned and used by the contractor to fulfill this work statement does not require 
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item 
that will be used by any Federal employee(s) or member(s) of the public. This exception only 
applies to those contractors assigned to fulfill the obligations of this work statement and for the 
purposes of this requirement, are not considered members of the public. 

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure 
products which comply with the provisions in this part when such products are available in the 
commercial marketplace or when such products are developed in response to a Government 
solicitation. Agencies cannot claim a product as a whole is not commercially available because no 
product in the marketplace meets all the standards. If products are commercially available that 
meet some but not all of the standards, the agency must procure the product that best meets the 
standards. When applying this standard, all procurements ofEIT shall have documentation of 
market research that identify a list of products or services that first meet the agency business needs, 
and from that list of products or services, an analysis that the selected product met more of the 
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection 
of a product or service that meets less accessibility standards due to a significant difficulty or 
expense shall only be permitted under an undue burden claim and requires authorization from the 
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2. 

All tasks for testing of functional and/or technical requirements must include specific testing for 
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology 
approved testing methods and tools. For information about approved testing methods and tools 
send an email to accessibility@dhs.gov. 

"All solutions and services shall meet DHS Enterprise Architecture policies, standards, and 
procedures. Specifically, the Government intends to: 

a) All developed solutions and requirements shall be compliant with the HLS EA. 

b) All IT hardware and software shall be compliant with the HLS EA Technical Reference 
Model (TRM) Standards and Products Profile. 

c) Description information for all data assets, information exchanges and data standards, 
whether adopted or developed, shall be submitted to the Enterprise Data Management 
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and 
Enterprise Architecture Information Repository. 

d) Development of data assets, information exchanges and data standards will comply with the 
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed 
and validated according to DHS data management architectural guidelines. 
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e) Applicability of Internet Protocol Version 6 (1Pv6) to DRS-related components (networks, 
infrastructure, and applications) specific to individual acquisitions shall be in accordance 
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005) 
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA­
related component acquisitions shall be 1Pv6 compliant as defined in the U.S. Government 
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NISI) Special 
Publication 500-267) and the corresponding declarations of conformance defined in the 
USGv6 Test Program." 

The Contractor shall be responsible for Information Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
applies to all or any part of the contract that includes IT resources or services for which the 
Contractor must have physical or electronic access to sensitive information contained in DHS 
unclassified systems that directly support the agency's mission. 

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan, 
which shall be consistent with and further detail the approach contained in the offeror's proposal. 
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a 
compliance document. 

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited 
to, the Computer Security Act of 1987 (40 U.S. C. 1441 et seq.); the Government Information 
Security Reform Act of2000; and the Federal Information Security Management Act of2002; and 
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and 
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS 
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only) 
Information. 

The security plan shall specifically include instructions regarding handling and protecting sensitive 
information at the Contractor's site (including any information stored, processed, or transmitted 
using the Contractor's computer systems), and the secure management, operation, maintenance, 
programming, and system administration of computer systems, networks, and telecommunications 
systems. 

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT 
resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Contractor shall support USCIS 
reviews to ensure that the security requirements in the contract are implemented and enforced. 

Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DRS Sensitive System Policy Publication, 4300A (Version 9.1, July 
17, 2012) or any replacement publication, which the Contracting Officer will provide upon request. 
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This accreditation will include a final security plan, risk assessment, security test and evaluation, 
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the 
Contracting Officer, shall be incorporated into the contract as a compliance document. The 
contractor shall comply with the approved accreditation documentation. 

U.S. Citizenship & Immigration Service (USCIS) has determined that performance of this contract 
requires the Contractor, subcontractor(s), vendor(s), etc. (herein known as Contractor), requires 
access to sensitive but unclassified (SBU) information. SBU is unclassified information for 
official use only. Contractor employees that do not have a security clearance and require access to 
SBU information will be given a suitability determination. Requirements for suitability 
determination are defined in paragraph 3.0. 

The Contractor will ensure that each employee and potential employee provide his/her name and 
social security number (not card) so that the government may verify the validity of the number. If 
the number is not valid that employee will not be allowed to work on the Contract until the 
problem is resolved. 

The Contractor shall be responsible to the Government for acts and omissions of his employees as 
well as Subcontractor(s) and their employees. 

Subject to existing law, regulations and/or other provisions of this contract, illegal or 
undocumented aliens shall not be employed by the Contractor or perform on this contract. The 
Contractor shall ensure this provision is expressly incorporated into any and all subcontracts or 
subordinate agreements issued in support of this contract. 

If a prospective employee is found to be ineligible for access to US CIS facilities or information, 
the Contracting Officer's Representative (COR) will advise the Contractor that the employee shall 
not continue to work or be assigned to work under the contract. 

USCIS reserves the right to deny and/or restrict entrance to government facilities, prohibit 
employees from assigned work under the contract, deny and/or restrict handling of classified 
documents/material to any Contractor employee who USCIS determines to present a risk of 
compromising sensitive Government information. 

The Contractor shall report to the USCIS Office of Security & Integrity (OSI) any and all adverse 
information brought to their attention concerning employees performing under this contract. 
Reports based on rumor or innuendo shall not be included. The subsequent termination of 
employment of an employee does not obviate the requirement to submit this report. The report 
shall include the employee's name and social security number, along with the adverse information 
being reported. 
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The USCIS COR and OSI shall be notified of all terminations/resignations within five (5) days 
of occurrence. The Contractor shall return to the COR all USC IS issued identification cards and 
building passes that have either expired or have been collected from terminated employees. If an 
identification card or building pass is not available to be returned, a report shall be submitted to 
the COR, referencing the pass or card number, name of individual to who it was issued and the 
last known location and disposition of the pass or card. 

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The 
individual shall interface with OSI through the COR on all security matters, to include physical, 
personnel, and protection of all sensitive documents/material handled by the Contractor. 

The COR and OSI will have the right to inspect procedures, methods and facilities utilized by the 
Contractor to comply with the security requirements under this contract. Should the COR or 
USC IS OSI determine the Contractor is not in compliance with the security requirements of the 
contract, the Contracting Officer will notify the Contractor, in writing, of the appropriate action 
that will be taken to rectify any non-compliance to the contract security requirements. 

US CIS shall exercise full control over granting, denying, withholding or terminating unescorted 
government facility and/or access to or handling of both classified and sensitive Government 
information to Contractor employees based upon the results of a background investigation. 
USCIS may, as it deems appropriate, authorize and grant a favorable entry on duty (EOD) 
decision based on preliminary security checks. The favorable EOD decision would allow the 
employees to commence work temporarily prior to the completion of the full investigation. The 
granting of a favorable EOD decision shall not be considered as assurance that a full 
employment suitability authorization will follow as a result thereof. The granting of a favorable 
EOD decision or a full employment suitability determination shall in no way prevent, preclude, 
or bar the withdrawal or termination of any such access by USCIS, at any time during the term of 
the contract. No employee of the Contractor shall be allowed unescorted access to a USCIS 
facility without a favorable EOD decision or suitability determination by OSI. 

Contract employees (to include applicants, temporaries, part-time and replacement employees) 
under the contract, requiring access to sensitive information, shall undergo a position sensitivity 
analysis based on the duties, outlined in the Position Designation Determination (PDD) for 
Contractor Personnel, each individual will perform on the contract. The results of the position 
sensitivity analysis shall identify the appropriate background investigation to be conducted. All 
background investigations will be processed through OSI. Prospective Contractor employees 
shall submit the following completed forms to OSI through the COR no less than thirty (30) days 
before the start date of the contract or thirty (30) days prior to entry on duty of any employees, 
whether a replacement, addition, subcontractor employee, or vendor: 

a) Standard Form SSP, "Questionnaire for Public Trust Positions" 

b) FD Form 258, "Fingerprint Card" (2 copies) 
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c) DHS Form 11000-6, "Conditional Access To Sensitive But Unclassified Information 
Non-Disclosure Agreement" 

d) DHS Form 11000-9, "Disclosure and Authorization Pertaining to Consumer Reports 
Pursuant to the Fair Credit Reporting Act" 

e) Position Designation Determination for Contract Personnel Form 

f) Foreign National Relatives or Associates Statement 

Required forms will be provided by USCIS at the time of award of the contract. Only complete 
packages will be accepted by OS I. Specific instructions on submission of packages will be 
provided upon award of the contract. 

Be advised that unless an applicant requiring access to sensitive information has resided in the 
US for three of the past five years, the Government may not be able to complete a satisfactory 
background investigation. In such cases, USCIS retains the right to deem an applicant as 
ineligible due to insufficient background information. 

The use ofNon-U.S. citizens, including Lawful Permanent Residents (LPRs), is not permitted in 
the performance of this contract for any position that involves access to or development of any 
DHS Information Technology (IT) systems. USCIS will consider only U.S. Citizens and LPRs 
for employment on this contract. USCIS will not approve LPRs for employment on this contract 
in any position that requires the LPR to access or assist in the development operation, 
management or maintenance ofDHS IT systems. In those instances where other non-IT 
requirements contained in the contract can be met by using LPRs, those requirements shall be 
clearly described. 

When sensitive government information is processed on USCIS telecommunications and 
automated information systems, the Contractor shall provide for the administrative control of 
sensitive data being processed and adhere to the procedures governing such data as outlined in 
"DHS IT Security Program- Publication DHS MD 4300.Pub". Contractor personnel must have 
favorably adjudicated background investigations commensurate with the defined sensitivity 
level. 

Contractors who fail to comply with USICS security policy are subject to having their access to 
USCIS IT systems and facilities terminated, whether or not the failure results in criminal 
prosecution. Any person who improperly discloses sensitive information is subject to criminal 
and civil penalties and sanctions under a variety oflaws (e.g., Privacy Act). 

All Contractors working on behalf of USC IS and accessing automated systems or processing 
USCIS sensitive data will receive periodic training at least annually in security awareness, 
accepted security practices and systems Rules of Behavior (ROB). All contractors are required to 
receive initial OIT Computer Security Awareness Training (CSAT); annual and refresher security 
training thereafter, in security awareness and any other accepted security practices of the agency. 

USCIS Contractors, with significant security responsibilities, shall receive specialized training 
specific to their security responsibilities annually. The level of training shall be commensurate 
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with the individual's duties and responsibilities as is intended to promote a consistent 
understanding of the principles and concepts of telecommunications and IT systems security. 

All contractors will be required within twenty-four (24) hours of being granted a user account to 
take the CSAT. If a contractor fails to meet this training requirement, user access will be 
suspended. All contractors' personnel must complete the OIT's mandatory annual refresher CSAT 
(i.e.-every 365 days after the initial completion of CSAT). All contractors will be required to 
sign the system USC IS ROB prior to gaining access to any USC IS information system (e.g.-the 
USCIS wide area network/local area network or e-mail). 

All contract personnel who access USCIS information systems will be continually evaluated while 
performing these duties. The Contractor Supervisor should be aware of any unusual or 
inappropriate behavior by personnel accessing systems. Any unauthorized access, sharing of 
passwords, or other questionable security procedures should be reported to the local USC IS 
Security Office or OSI. 

USCIS OSI 
Personnel & Industrial Security 
Attn: Karen McGuire 
70 Kimball Avenue 
South Burlington, VT 05403 
Telephone: (802) 872-4134 

The United States Citizenship and Immigration Services Management Directive No. 128-001, 
USCIS/Office oflnformation Technology has an ongoing requirement to report Internal Use 
Software (IUS) costs for the programs under their purview and assignment. This report is a 
monthly mandatory requirement, and must include all software releases with a cumulative cost of 
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more. 

Reporting: All applicable charges for application releases and/or development charges are tracked 
and reported; documented by each applicable release so that an OIT determination can be made if 
the asset meets IUS criteria. USCIS has determined that the best method for identifying IUS 
candidates is through monthly collection of contractor cost data for all releases in development, 
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the 
required criteria. 
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Definition: IUS is software that is purchased from commercial off-the-shelf (COTS) vendors or 
ready to use with little or no changes. Internal developed software is developed by employees of 
USCIS, including new software and existing or purchased software that is modified with or 
without a contractor's assistance. Contractor-developed software is used to design, program, 
install, and implement, including new software and the modification of existing or purchased 
software and related systems, solely to meet the entity's internal or operational needs. 

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of 
IUS associated with each specific release. IUS Software is typically release centric and includes 
the application and operating system programs, procedures, rules, and any associated 
documentation pertaining to the operation of a computer system or program. 

The contractor shall, after OIT' s determination on whether or not the release meets the 
capitalization criteria, support OIT's reporting of costs incurred for the project or release, as 
required. The contractor shall provide the nature and cost of work completed within the relevant 
period. Costs considered part of IUS activities include systems administration, systems 
engineering, and program management. The Contractor shall provide the total cost, itemized 121.. 
release and include the total sum of all applicable IUS activities. At the contractor's discretion, this 
information may be submitted, either as an attachment or as an itemized line item within the 
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource 
Expenditure Format. For information purposes, the following activities within the development 
lifecycle have been identified as IUS reportable costs by the USCIS Management Directive No. 
128-001: 

a) Design: System Design: Design System, Update System Test Plan, Update Security Test 
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and 
Issue Memo. 

b) Programming/Construction: Establish Development Environment, Create or Modify 
Programs, Conduct Unit & Integration Testing, Develop Operator's Manual, Update 
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare 
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo 

c) Testing 
1. Acceptance Testing: Develop Security Test Report, Issue Security Certification, 

Develop System Documentation, Conduct User Acceptance Testing, Update Project 
Plan, Update Business Case, Conduct Production Readiness Review, Develop 
Implementation Plan, Issue Production Readiness Review Memo. 

11. Coding 
111. Installation to hardware 
iv. Testing, including parallel processing phase 

d) Implementation Activities: Implementation/Transition: Security Accreditation (initial 
system accreditation only), Issue Implementation Notice, Parallel Operations, Update 
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue 
Operational Readiness Memo. 

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the 
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs) 
relating to software development phase; Travel expenses by employees/contractor directly 
associated with developing software; Documentation Manuals; COTS purchases. 
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SECTION H- SPECIAL CONTRACT REQUIREMENTS 

H.l Performance Reporting 

Evaluation ofPetformance for Contractor Performance Reports 
(a) Past performance information is relevant information regarding a Contractor's actions and 
conduct on previously awarded contracts. It includes such things as Contractor's ability to conform 
to contract requirements and specifications, adherence to contract schedules, quality petformance, 
cost control, reasonable and cooperative behavior, and commitment to customer satisfaction. 

(b) For active contracts and orders for services the Federal Acquisition Regulation (FAR) requires 
federal agencies to prepare Contractor Petformance Evaluations. US CIS uses the Contractor 
Petformance Assessment Reporting System (CP ARS) for past petformance reporting. Petformance 
evaluations are completed and forwarded to the Contractor for review within thirty (30) calendar 
days from the time the work under the contract is completed for each contract year. Interim 
evaluations by the Contracting Officer may be completed as necessary. The Contractor has thirty 
(30) days to reply with comments, rebutting statements, or additional information that will be made 
part of the official record. Petformance evaluation reports will be available to Government 
contracting personnel for their use in making responsibility determinations and source selection 
purposes on future contract actions. 

H.2 Personally Identifiable Information (PII) and Privacy Act Training for Contractors 

The petformance of this contract has been determined to have been the potential of allowing access 
by Offeror employees, to personally Identifiable Information (PII), which is protected under the 
Privacy Act of 1974, as amended at 5 USC §552a. The Offeror is responsible for ensuring all 
employees who have access to information protected under the Privacy Act complete annual 
mandatory USCIS Privacy Awareness Training. New Offeror employees shall complete PII training 
prior to using any US CIS systems and annually thereafter before December 31st. The Offeror shall 
certify as soon as this training is completed by its employees and annually thereafter. The Offeror 
shall use the web-based training titled "A Culture of Privacy Awareness" which is available through 
the USCIS Learning Edge training system. Any employees who do not have access to the Learning 
Edge system shall take the training via a DVD, which will be provided by USCIS. The certification 
of the completion of the training by all employees shall be provided to both the COR and CO. 

H.3 Contractor Pre-Screening 

Contractors requiring recurring access to Government facilities or access to sensitive but unclassified 
information and/or logical access to Information Technology (IT) resources shall verify minimal 
fitness requirements for all persons/candidates designated for employment under any Department of 
Homeland Security (DHS) contract by pre-screening the person/candidate prior to submitting their 
name for consideration to work on the contract. Pre-screening the candidate ensures that minimum 
fitness requirements are considered and mitigates the burden of DHS having to conduct background 
investigations on objectionable candidates. The Contractor shall submit only those candidates that 
have not had a felony conviction within the past 36 months, illegal drug use within the past 12 
months, or misconduct such as criminal activity on the job relating to fraud or theft within the past 
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12 months from the date of submission of their name as a candidate to perform work under this 
contract. Contractors are required to flow this requirement down to Sub-Contractors. Pre-screening 
involves Contractors and Sub-Contractors reviewing 

• Felony convictions within the past 36 months. An acceptable means of obtaining 
information on felony convictions is from public records, free of charge, or from the 
National Crime Information Center (NCIC). 

• Illegal drug use within the past 12 months. An acceptable means of obtaining 
information related to drug use is through employee self-certification, by public records 
check, or if the Contractor or Sub-Contractor already has drug testing in place. There is 
no requirement for Contractors and/or Sub-Contractors to initiate a drug testing program 
if they do not have one already in place. 

• Misconduct such as criminal activity on the job relating to fraud or theft within the past 
12 months. An acceptable means of obtaining information related to misconduct is 
through employee self-certification, by public records check, or other reference checks 
conducted in the normal course of business. 

Pre-screening shall be conducted within 15 business days after contract award. This requirement 
shall be placed in all sub-contracts if the Sub-Contractor requires routine, physical access, access to 
sensitive but unclassified information, and/or logical access to IT resources. Failure to comply with 
the pre-screening requirement will result in the Contracting Officer taking the appropriate remedy. 

"Logical access" means providing an authorized user the ability to access one or more 
computer system resources such as a workstation, network. Application or database through 
automated tools. A logical access control system (LACS) requires validation of an 
individual's identity through some mechanism such as a personal identification number 
(PIN), card~ username and password, biometric, or other token. The system has the 
capability to assign different access privileges to difierent persons depending on their roles 
and responsibilities in an organization. 

H.4 Cost-Plus-Fixed-Fee Level of Effort Term Contract 

In accordance with FAR 16.306(d)(2), this will be a cost-plus-fixed-fee term task order. The 
Contractor is to provide the level of effort specified in Attachment 1 -Level of Effort 
Spreadsheet, during each performance period. Subject to the limitations provided for in FAR 
Clause 52.216-8, Fixed Fee, and FAR Clause 52.246-5, Inspection of Services--Cost 
Reimbursement, payment of the full fixed fee stated in Section B is contingent on the contractor 
providing the level of effort stated in Attachment 1 and certifying at the end of the period that 
the specified level of effort has been expended. 

The Contractor shall maintain complete and accurate records pertaining to the time worked, 
costs, expenses and allowances incurred in the performance of this contract in sufficient detail to 
properly reflect all net costs for which payment is claimed. The labor hours shall be supported by 
a timekeeping system acceptable to the Government and shall include evidence of actual 
payment. Such records shall be made available to the Government, upon request. 
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Any level of effort exceeding that stated in Attachment 1 Level of Effort Spreadsheet, is not 
authorized since it would be considered new work and would require new cost and fee 
arrangements. 

The total hours for each labor category may deviate up to 10% so long as the estimated cost will 
not be exceeded. If total hours for any labor category will deviate by more than 10%, 
Contracting Officer approval will be required. 

H.5 Organizational Conflict of Interest 

Corporation Change: The successful offeror shall inform the Contracting Officer within thirty (30) 
calendar days of the effective date of any corporate mergers, acquisitions, and/or dive stures that 
may affect the provision at HSAR 3052.209-72 as included in solicitation HSSCCG-13-R-00023. 

Flow-down: The contractor shall insert the substance of clause HSAR 3052.209-72, as included in 
solicitation HSSCCG-13-R-00023, in each first tier subcontract that exceeds the simplified 
acquisition threshold. 

H.6 Payment of Fixed Fee 

Fee shall be billed in monthly increments based on costs incurred. Provided the level of effort has 
been satisfied the final bill shall include any residual fee not previously billed. 

H. 7 Option for Increased Services - Separately Priced Line Item 

The Government may require the performance of the numbered line item(s) identified in the 
Schedule as optional items for increased services, in the quantities and at the cost plus fixed fee 
stated in the Schedule. The Contracting Officer may exercise the optional line item(s) by written 
notice to the Contractor at any point during the current period of performance, provided the 
Government gives the Contractor at least 60 days' notice of the Government's intent to exercise such 
option(s) prior to the exercise of any option(s) for increased services. The notice of intent in no way 
obligates the Government to exercise any option(s). 

H.S Indirect Rate Caps 

The contracting parties agree that indirect rates (burden rates) chargeable and charged to this task 
order are capped at and shall not exceed the following percentages. Any indirect costs or rates 
exceeding the CAPS below shall be considered unallowable. This agreement is applicable to the 
entire term of the task order including all options and optional periods. Final DCAA indirect rate 
audit results do not constitute grounds for exceeding the indirect rate CAPs negotiated under this 
task order. This agreement is applicable to this task order only. 

Fringe: 
Overhead 
G&A: 

(b)(4) 
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PART II 
SECTION I- CONTRACT CLAUSES 

Along with the following additional task order terms and conditions, all National 
Institutes of Health Information Technology Acquisition and Assessment Center 
(NITAAC) Chief Information Office- Solutions and Partners 3 (CIO-SP3) Small 
Business; hereafter referred to as the "Basic Contract" Clauses are applicable to the 
resultant task order. 

1.1. FAR Clauses Incorporated by Reference 

52.252-2 Clauses Incorporated by Reference (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect 
as if they were given in full text. Upon request, the Contracting Officer will make their full 
text available. Also, the full text of a clause may be accessed electronically at this/these 
address( es): !llli>.JJJ.~:YJ!J;:gJf!ill!..Ql.hgQ.YLJ]J: 

(End of clause) 

The following clauses are incorporated by reference: 

52.203-13 Contractor Code of Business Ethics and Conduct (APR 2010) 

52.204-9 Personal Identity Verification of Contractor Personnel (JAN 2011) 

52.204-13 System for Award Management Maintenance (JUN 2013) 

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters 
(JUL 2013) 

52.209-10 Prohibition on Contracting With Inverted Domestic Corporations (MAY 2012) 

52.210-1 Market Research (APR 2011) 

52.215-8 Order of Precedence-Uniform Contract Format (OCT 1997) 

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data- Modifications 
(AUG 2011) 

52.215-13 Subcontractor Certified Cost or Pricing Data-Modifications (OCT 2010) 

52.227-17 Rights in Data-Special Works (DEC 2007) 

52.228-7 Insurance-Liability to Third Persons (MAR 1996) 

52.232-40 Providing Accelerated Payments to Small Business Subcontractors (DEC 2013) 
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52.237-3 Continuity of Services (JAN 1991) 

52.239-1 Privacy or Security Safeguards (AUG 1996) 

52.248-1 Value Engineering (OCT 2010) 
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1.2. FAR Clauses in Full Text 

52.203-14, Display of Hotline Poster(s) (DEC 2007) 

(a) Definition. 
"United States," as used in this clause, means the 50 States, the District of Columbia, and 

outlying areas. 

(b) Display offraud hotline poster(s). Except as provided in paragraph (c)-

(1) During contract performance in the United States, the Contractor shall prominently display in 
common work areas within business segments performing work under this contract and at 

contract work sites-

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline 

poster identified in paragraph (b )(3) of this clause; and 

(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer. 

(2) Additionally, if the Contractor maintains a company website as a method of providing 

information to employees, the Contractor shall display an electronic version of the poster(s) at 

the website. 

(3) Any required posters may be obtained as follows: 

Poster(s) Obtain from 

D HS 0 IG Hotline Paster !JJJl~f..li!J~~'l:J§:..W~~::Ji!:!lm!f:i.ldtf.;U!fuJl!CJ!Jl:~'!J!li.".!!.J.!j~[[!g 

(i) Appropriate agency name(s) and/or title of applicable Department of Homeland Security 

fraud hotline poster); and 

(ii) The website(s) or other contact information for obtaining the poster(s).) 

(c) If the Contractor has implemented a business ethics and conduct awareness program, 

including a reporting mechanism, such as a hotline poster, then the Contractor need not display 

any agency fraud hotline posters as required in paragraph (b) of this clause, other than any 

required DHS posters. 

(d) .S'ubcontracts. The Contractor shall include the substance of this clause, including this 

paragraph (d), in all subcontracts that exceed $5,000,000, except when the subcontract­

( I) Is for the acquisition of a commercial item; or 

(2) Is performed entirely outside the United States. 
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52.217-8, Option to Extend Services (Nov 1999) 

The Government may require continued performance of any services within the limits and at the 
rates specified in the contract. These rates may be adjusted only as a result of revisions to the 
prevailing labor rates provided by the Secretary of Labor. The option provision may be 
exercised more than once, but the total extension of performance hereunder shall not exceed 6 
months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 30 days of contract expiration. 

52.217-9 Option to Extend the Term of the Contract (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor 
within 30 days before the contract expires; provided that the Government gives the Contractor 
a preliminary written notice of its intent to extend at least 60 days before the contract expires. 
The preliminary notice does not commit the Government to an extension. 
(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause. 
(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed twenty-four (24) months 
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1.3. Homeland Security Acquisition Regulation (HSAR) clauses and provisions 
incorporated by reference. 

The full text ofHSAR clauses may be accessed electronically at this internet address: 

3052.203-70 Instructions for Contractor Disclosure of Violations (SEP 2012) 

3052.228-70 Insurance (DEC 2003) 

3052.242-72 Contracting Officer's Technical Representative (DEC 2003) 
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1.4. Homeland Security Acquisition Regulation Clauses & Provisions in Full Text 

3052.204-70 Security Requirements for Unclassified Information Technology 
Resources ( JUN 2006) 

(a) The Contractor shall be responsible for Infonnation Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
clause applies to all or any part of the contract that includes infonnation technology resources or 
services for which the Contractor must have physical or electronic access to sensitive 
information contained in DHS unclassified systems that directly support the agency's mission. 

(b) The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

(1) Within 30 days after contract award, the contractor shall submit for approval 
its IT Security Plan, which shall be consistent with and further detail the approach 
contained in the offeror's proposal. The plan, as approved by the Contracting 
Officer, shall be incorporated into the contract as a compliance document. 

(2) The Contractor's IT Security Plan shall comply with Federal laws that include, 
but are not limited to, the Computer Security Act of 1987 (40 U.S. C. 1441 et 
seq.); the Government Information Security Reform Act of2000; and the Federal 
Infonnation Security Management Act of2002; and with Federal policies and 
procedures that include, but are not limited to, OMB Circular A-130. 

(3) The security plan shall specifically include instructions regarding handling and 
protecting sensitive information at the Contractor's site (including any 
information stored, processed, or transmitted using the Contractor's computer 
systems), and the secure management, operation, maintenance, programming, and 
system administration of computer systems, networks, and telecommunications 
systems. 

(c) Examples of tasks that require security provisions include--

(1) Acquisition, transmission or analysis of data owned by DHS with significant 
replacement cost should the contractor's copy be corrupted; and 

(2) Access to DHS networks or computers at a level beyond that granted the 
general public (e.g., such as bypassing a firewall). 

(d) At the expiration of the contract, the contractor shall return all sensitive DHS information and 
IT resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Components shall conduct 
reviews to ensure that the security requirements in the contract are implemented and enforced. 
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(e) Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 2.1, 
July 26, 2004) or any replacement publication, which the Contracting Officer will provide upon 
request. This accreditation will include a final security plan, risk assessment, security test and 
evaluation, and disaster recovery plan/continuity of operations plan. This accreditation, when 
accepted by the Contracting Officer, shall be incorporated into the contract as a compliance 
document. The contractor shall comply with the approved accreditation documentation. 

(End of clause) 

3052.204-71 Contractor Employee Access, Alternate I (SEP 2012) 

(a) Sensitive Information, as used in this clause, means any information, which if lost, misused, 
disclosed, or, without authorization is accessed, or modified, could adversely affect the national 
or homeland security interest, the conduct of Federal programs, or the privacy to which 
individuals are entitled under section 552a oftitle 5, United States Code (the Privacy Act), but 
which has not been specifically authorized under criteria established by an Executive Order or an 
Act of Congress to be kept secret in the interest of national defense, homeland security or foreign 
policy. This definition includes the following categories of information: 

(1) Protected Critical Infrastructure Information (PC II) as set out in the Critical 
Infrastructure Information Act of 2002 (Title II, Subtitle B, of the Homeland Security 
Act, Public Law 107-296, 196 Stat. 2135), as amended, the implementing regulations 
thereto (Title 6, Code ofF ederal Regulations, Part 29) as amended, the applicable PCII 
Procedures Manual, as amended, and any supplementary guidance officially 
communicated by an authorized official of the Department of Homeland Security 
(including the PCII Program Manager or his/her designee); 

(2) Sensitive Security Information (SSI), as defined in Title 49, Code of Federal 
Regulations, Part 1520, as amended, "Policies and Procedures of Safeguarding and 
Control of SSI," as amended, and any supplementary guidance officially communicated 
by an authorized official of the Department of Homeland Security (including the 
Assistant Secretary for the Transportation Security Administration or his/her designee); 

(3) Information designated as "For Official Use Only," which is unclassified information 
of a sensitive nature and the unauthorized disclosure of which could adversely impact a 
person's privacy or welfare, the conduct of Federal programs, or other programs or 
operations essential to the national or homeland security interest; and 

(4) Any information that is designated "sensitive" or subject to other controls, safeguards 
or protections in accordance with subsequently adopted homeland security information 
handling procedures. 

(b) "Information Technology Resources" include, but are not limited to, computer equipment, 
networking equipment, telecommunications equipment, cabling, network drives, computer 

I-58 

123 



drives, network software, computer software, software programs, intranet sites, and internet sites. 

(c) Contractor employees working on this contract must complete such forms as may be 
necessary for security or other reasons, including the conduct of background investigations to 
determine suitability. Completed forms shall be submitted as directed by the Contracting Officer. 
Upon the Contracting Officer's request, the Contractor's employees shall be fingerprinted, or 
subject to other investigations as required. All Contractor employees requiring recurring access 
to Government facilities or access to sensitive information or IT resources are required to have a 
favorably adjudicated background investigation prior to commencing work on this contract 
unless this requirement is waived under Departmental procedures. 

(d) The Contracting Officer may require the Contractor to prohibit individuals from working on 
the contract if the Government deems their initial or continued employment contrary to the 
public interest for any reason, including, but not limited to, carelessness, insubordination, 
incompetence, or security concerns. 

(e) Work under this contract may involve access to sensitive information. Therefore, the 
Contractor shall not disclose, orally or in writing, any sensitive information to any person unless 
authorized in writing by the Contracting Officer. For those Contractor employees authorized 
access to sensitive information, the Contractor shall ensure that these persons receive training 
concerning the protection and disclosure of sensitive information both during and after contract 
performance. 

(f) The Contractor shall include the substance of this clause in all subcontracts at any tier where 
the subcontractor may have access to Government facilities, sensitive information, or resources. 

(g) Before receiving access to IT resources under this contract the individual must receive a 
security briefing, which the Contracting Officer's Technical Representative (COTR) will 
arrange, and complete any nondisclosure agreement furnished by DHS. 

(h) The Contractor shall have access only to those areas ofDHS information technology 
resources explicitly stated in this contract or approved by the COTR in writing as necessary for 
performance of the work under this contract. Any attempts by Contractor personnel to gain 
access to any information technology resources not expressly authorized by the statement of 
work, other terms and conditions in this contract, or as approved in writing by the COTR, is 
strictly prohibited. In the event of violation of this provision, DHS will take appropriate actions 
with regard to the contract and the individual(s) involved. 

(i) Contractor access to DHS networks from a remote location is a temporary privilege for 
mutual convenience while the Contractor performs business for the DHS Component. It is not a 
right, a guarantee of access, a condition of the contract, or Government Furnished Equipment 
(GFE). 
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G) Contractor access will be terminated for unauthorized use. The Contractor agrees to hold and 
save DHS harmless from any unauthorized use and agrees not to request additional time or 
money under the contract for any delays resulting from unauthorized use or access. 

(k) Non-U.S. citizens shall not be authorized to access or assist in the development, operation, 
management or maintenance of Department IT systems under the contract, unless a waiver has 
been granted by the Head of the Component or designee, with the concurrence of both the 
Department's Chief Security Officer (CSO) and the Chieflnformation Officer (CIO) or their 
designees. Within DHS Headquarters, the waiver may be granted only with the approval of both 
the CSO and the CIO or their designees. In order for a waiver to be granted: 

(1) There must be a compelling reason for using this individual as opposed to aU. 
S. citizen; and 

(2) The waiver must be in the best interest of the Government. 

(1) Contractors shall identify in their proposals the names and citizenship of all non-U.S. citizens 
proposed to work under the contract. Any additions or deletions of non-U.S. citizens after 
contract award shall also be reported to the contracting officer. 

(End of clause) 

3052.205-70 Advertisements, Publicizing Awards, and Release (SEP 2012) ALT I (SEP 
2012) 

(a) The Contractor shall not refer to this contract in commercial advertising or similar 
promotions in such a manner as to state or imply that the product or service provided is endorsed 
or preferred by the Federal Government or is considered by the Government to be superior to 
other products or services. 

(b) All advertisements, releases, announcements, or other publication regarding this contract or 
the agency programs and projects covered under it, or the results or conclusions made pursuant 
to performance, must be approved by the Contracting Officer. Under no circumstances shall the 
Contractor, or anyone acting on behalf of the Contractor, refer to the supplies, services, or 
equipment furnished pursuant to the provisions of this contract in any publicity, release, or 
commercial advertising without first obtaining explicit written consent to do so from the 
Contracting Officer. 

(End of clause) 

3052.209-70 Prohibition on Contracts with Corporate Expatriates (JUN 2006) 

(a) Prohibitions. 

Section 835 of the Homeland Security Act, 6 U.S. C. 395, prohibits the Department of Homeland 
Security from entering into any contract with a foreign incorporated entity which is treated as an 
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inverted domestic corporation as defined in this clause, or with any subsidiary of such an entity. 
The Secretary shall waive the prohibition with respect to any specific contract if the Secretary 
determines that the waiver is required in the interest of national security. 

(b) Definitions. As used in this clause: 

Expanded Affiliated Group means an affiliated group as defined in section 1504(a) of the Internal 
Revenue Code of 1986 (without regard to section 1504(b) of such Code), except that section 
1504 of such Code shall be applied by substituting 'more than 50 percent' for 'at least 80 percent' 
each place it appears. 

Foreign Incmporated Entity means any entity which is, or but for subsection (b) of section 835 
of the Homeland Security Act, 6 U.S. C. 395, would be, treated as a foreign corporation for 
purposes of the Internal Revenue Code of 1986. 

Inverted Domestic Cmporation. A foreign incorporated entity shall be treated as an inverted 
domestic corporation if, pursuant to a plan (or a series of related transactions)-

(1) The entity completes the direct or indirect acquisition of substantially all of 
the properties held directly or indirectly by a domestic corporation or substantially 
all of the properties constituting a trade or business of a domestic partnership; 

(2) After the acquisition at least 80 percent of the stock (by vote or value) of the 
entity is held-

(i) In the case of an acquisition with respect to a domestic 
corporation, by former shareholders of the domestic corporation by 
reason of holding stock in the domestic corporation; or 

(ii) In the case of an acquisition with respect to a domestic 
partnership, by former partners of the domestic partnership by 
reason of holding a capital or profits interest in the domestic 
partnership; and 

(3) The expanded affiliated group which after the acquisition includes the entity 
does not have substantial business activities in the foreign country in which or 
under the law of which the entity is created or organized when compared to the 
total business activities of such expanded affiliated group. 

Person, domestic, and foreign have the meanings given such terms by paragraphs (1), (4), and 
(5) of section 770l(a) of the Internal Revenue Code of 1986, respectively. 

(c) Special rules. The following definitions and special rules shall apply when determining 
whether a foreign incorporated entity should be treated as an inverted domestic corporation. 
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(1) Certain stock disregarded For the purpose of treating a foreign incorporated 
entity as an inverted domestic corporation these shall not be taken into account in 
determining ownership: 

(i) Stock held by members of the expanded affiliated group which 
includes the foreign incorporated entity; or 

(ii) Stock of such entity which is sold in a public offering related to 
an acquisition described in section 83 5(b )(1) of the Homeland 
Security Act, 6 U.S. C. 395(b )(1). 

(2) Plan deemed in certain cases. If a foreign incorporated entity acquires directly 
or indirectly substantially all of the properties of a domestic corporation or 
partnership during the 4-year period beginning on the date which is 2 years before 
the ownership requirements of subsection (b )(2) are met, such actions shall be 
treated as pursuant to a plan. 

(3) Certain tran~fers disregarded. The transfer of properties or liabilities 
(including by contribution or distribution) shall be disregarded if such transfers 
are part of a plan a principal purpose of which is to avoid the purposes of this 
section. 

(d) Special rule for related partnerships. For purposes of applying section 835(b) of the 
Homeland Security Act, 6 U.S. C. 395(b) to the acquisition of a domestic partnership, except as 
provided in regulations, all domestic partnerships which are under common control (within the 
meaning of section 482 of the Internal Revenue Code of 1986) shall be treated as a partnership. 

(e) Treatment of Certain Rights. 

(1) Certain rights shall be treated as stocks to the extent necessary to reflect the 
present value of all equitable interests incident to the transaction, as follows: 

(i) warrants; 

(ii) options; 

(iii) contracts to acquire stock; 

(iv) convertible debt instruments; and 

(v) others similar interests. 

(2) Rights labeled as stocks shall not be treated as stocks whenever it is deemed 
appropriate to do so to reflect the present value of the transaction or to disregard 
transactions whose recognition would defeat the purpose of Section 835. 
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(f) Disclosure. The offeror under this solicitation represents that [Check one]: 

X it is not a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003; 

_it is a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it has 
submitted a request for waiver pursuant to 3009.108-7004, which has not been denied; or 

_it is a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it plans 
to submit a request for waiver pursuant to 3009.108-7004. 

(g) A copy of the approved waiver, if a waiver has already been granted, or the waiver request, if 
a waiver has been applied for, shall be attached to the bid or proposal. 

(End of clause) 

3052.209-73 Limitation of Future Contracting ( JUN 2006) 

(a) The Contracting Officer has determined that this acquisition may give rise to a potential 
organizational conflict of interest. Accordingly, the attention of prospective offerors is invited to 
FAR Subpart 9.5--0rganizational Conflicts oflnterest. 

(b) The nature of this conflict is: 

1. Any FADS contractor will be prohibited from working on TICS concurrently. 

2. Any FADS contractor must not have previously worked on ADS. 

3. Any FADS contractor will also be prohibited from future work on IV & V /IT &I 
concurrent with work on FADS. 

(c) The restrictions upon future contracting are as follows: 

(1) If the Contractor, under the terms of this contract, or through the performance of tasks 
pursuant to this contract, is required to develop specifications or statements of work that are to be 
incorporated into a solicitation, the Contractor shall be ineligible to perform the work described 
in that solicitation as a prime or first-tier subcontractor under an ensuing DHS contract. This 
restriction shall remain in effect for a reasonable time, as agreed to by the Contracting Officer 
and the Contractor, sufficient to avoid unfair competitive advantage or potential bias (this time 
shall in no case be less than the duration of the initial production contract). DHS shall not 
unilaterally require the Contractor to prepare such specifications or statements of work under this 
contract. 
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(2) To the extent that the work under this contract requires access to proprietary, business 
confidential, or financial data of other companies, and as long as these data remain proprietary or 
confidential, the Contractor shall protect these data from unauthorized use and disclosure and 
agrees not to use them to compete with those other companies. 

(End of clause) 

3052.215-70 Key Personnel or Facilities (DEC 2003) 

(a) The personnel or facilities specified below are considered essential to the work being 
performed under this contract and may, with the consent of the contracting parties, be changed 
from time to time during the course of the contract by adding or deleting personnel or facilities, 
as appropriate. 

(b) Before removing or replacing any of the specified individuals or facilities, the Contractor 
shall notify the Contracting Officer, in writing, before the change becomes effective. The 
Contractor shall submit sufficient information to support the proposed action and to enable the 
Contracting Officer to evaluate the potential impact of the change on this contract. The 
Contractor shall not remove or replace personnel or facilities until the Contracting Officer 
approves the change. 

The Key Personnel or Facilities under this Contract: (b)(4) 

Management L( (b)(6) 

Technical Lead: 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200193W/HSSeeG-14-F-00294/P00005 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Personal Identity Verification (PIV) card 
throughout the period of performance on their 
contract. Government-owned contractor-operated 
facilities are considered users facilities. 

After the Office of Security & Integrity, 
Personnel Security Division has notified the 
Contracting Officer's Representative that a 
favorable entry on duty (EOD) determination has 
been rendered, contractor employees will need to 
obtain a PIV card. 

For new EODs, contractor employees have 10 
business days from their EOD date to comply with 
HSPD-12. For existing EODs, contractor employees 
have 10 business days from the date this clause 
is incorporated into the contract to comply with 
HSPD-12. 

Contractor employees who do not have a PIV card 
must schedule an appointment to have one issued. 
To schedule an appointment: 
http://connect.uscis.dhs.gov/org/MGMT/OSI/Pages/HS 
PD-12.aspx. Contractors who are unable to 
access the hyperlink above shall contact the 
Contracting Officer's Representative (COR) for 
assistance. 

Contractor employees who do not have a PIV card 
will need to be escorted at all times by a 
government employee while at a users facility and 
will not be allowed access to users IT systems. 

A contractor employee required to have a PIV card 
shall: 

• Properly display the PIV card above the waist 
and below the neck with the photo facing out so 
that it is visible at all times while in a users 
facility 
• Keep their PIV card current 

QUANTITY UNIT 

(C) (D) 

• Properly store the PIV card while not in use o 
prevent against loss or theft 
http://connect.uscis.dhs.gov/org/MGMT/OSI/Pages/HS 
PD-12.aspx 

users COR: Sheila Murali, telephone 202-272-0930, 
email: Sheila.M.Murali@uscis.dhs.gov 

users Contracting Specialist: Amanda Frennier, 
Continued ... 

NSN 7540.01·152-6067 

UNIT PRICE 

(E) 

PAGE OF 

2 1 3 

AMOUNT 

(F) 

OPTIONAl FORM 336 (4-00) 
Sponsated by GSA 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200193W/HSSCCG-14-F-00294/P00005 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO. SUPPLIES/SERVICES 

(A). (B) 

telephone 802-872-4 64 91 email 
Amanda.K.Frennier@uscis.dhs.gov 

users Contracting Officer: Donata 
telephone 802-872-4523, email 
Donata.A.Sikon-Amato@uscis.dhs.gov 

A. Sikon-Amato, 

The total amount obligated for the base period 
remains unchanged ad I (b)(4) 
AAP Number: 201205005 DO/DPAS Rating: NONE 
Period of Performance: 09/25/2014 to 09/24/2016 

NSN 75oi<Hl1·152-6067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

3 1 3 

AMOUNT 

(F) 

OPTIONAL FORM 33EI (4-86) 

SponSOICd by GSA 
FAR {48 CFR) 53.110 
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SECTION C- PERFORMANCE WORK STATEMENT 

Flexible Agile Development Services (FADS) 

Not business as usual ... 

1. OVERVIEW 

FADS will provide US CIS with a Flexible Agile Development capability to accomplish IT 
development projects across the agency. FADS contractors will supply Agile development teams 
to participate in IT development projects using Serum and other Agile and Lean processes. They 
will be part of an ecosystem, participating with federal employees and other contractors in a team­
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively, 
and with high quality. 

The Government will oversee the architecture and design of systems, the Agile methodologies to 
be used, product planning and the flow of requirements, and code integration and deployment; the 
FADS contractors will be responsible for developing high-quality IT systems to work within those 
architectures and processes to meet the business requirements. 

USCIS is a leader in the federal government's movement to Agile and lean IT delivery approaches, 
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver 
govenunent IT services. 

2. AGENCY MISSION AND GOALS 

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services 
(USCIS) oversees lawful immigration to the United States. USCIS secures America's promise as a 
nation of immigrants by providing accurate and useful information to our customers, granting 
immigration and citizenship benefits, promoting an awareness and understanding of citizenship, 
and ensuring the integrity of our immigration system. 

USCIS has 18,000 government employees and contractors working at 250 offices worldwide. 
USCIS' strategic goals include: 

• Strengthening the security and integrity of the immigration system. 

• Providing effective customer-oriented immigration benefit and information services. 

• Supporting inunigrants' integration and participation in American civic culture. 

• Promoting flexible and sound immigration policies and programs. 

• Strengthening the infrastructure supporting the USCIS mission. 

• Operating as a high-performance organization that promotes a highly talented workforce 
and a dynamic work culture. 
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3. BACKGROUND 
US CIS currently relies largely on the movement of paper to deliver immigration benefits and 
services. USCIS has launched and is currently using the paperless Electronic Immigration System 
(ELlS) that will transform nearly all of the Agency's processes. ELlS will take the immigration 
benefit process from a paper-based to an electronic environment and enable the agency to better 
serve its customers through a process that is more customer-centrict transparen4 efficient, and 
accessible. The new approach will give USCIS a more comprehensive view of the customer and 
any potentially fraudulent transactions; improve audit functionality and record management; 
improve resource management; and increase the sharing of information with partners both inside 
and outside ofDHS. 

While ELlS will provide the core benefit-processing capabilities for the agency, the agency's 
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a 
wide range of systems that fulfill the agency's needs. The FADS contract will provide 
development services for ELlS and other agency systems. 

The agency is currently moving towards a new standard enterprise architecture for new systems. 
The new architecture is more scalablet main~able, and less complex than the current USCIS 
architectures. This new architecture employs open source frameworks and platform-agnostic 
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud 
infrastructure. ELlS will be the first USCIS system to transition to this new architecture. 

4. FADS VISION 
FADS will provide high-productivity Flexible Agile Development Services to help move the 
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and 
customer-centric architecture to support the agency's mission. 

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of 
cloud services to support the IT development pipeline, and is a leader in the DHS movement 
toward open source frameworks for application development and production. FADS contractors 
will participate in a team-based Agile environment. They will work alongside other teams of 
government contractors and federal employees to accomplish projects as assigned by the agency. 
For some development efforts (notably ELlS), there will be a number of Agile teams from several 
contractors working in parallel in a collaborative environment. These development teams will be 
supplemented by separate contractor-supported teams responsible for Architecture and Design, 
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing, 
Quality Assurance and Training Development for fielded capability. 

The FADS contractors will be expected to work with a technical architecture and design specified 
by the government, and to work within the Agile process and SELC frameworks defined by the 
government team. Individual development teams will include government employees functioning 
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from 
IV & V testers. FADS contractors are expected to work well in these team environments and 
demonstrate a highly collaborative and cooperative attitude. 
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5 SCOPE 

USCIS will create and maintain system roadmaps, project plans and product and release backlogs 
that ~II be the basis for the FADS contractors' work. The Prod~ct Owner will specify high-level 
reqUireme?ts to the Agile teru_ns. As in typical Serum-based Agile processes, the USCIS Product 
Owners will work together With the FADS teams to develop and estimate user stories and establish 
acceptance criteria. The~e accep~ce criteria will specify expected functionality for a user story, 
as well as any non-functiOnal reqwrements that must be met in the development of the story. The 
US CIS Product Owners, supported by SMEs and business analysts will determine whether or not 
acceptance criteria have been satisfied. USCIS may adopt other Agile processes such as but not 
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these 
approaches. 

FADS contractors are expected to provide high-performing, skilled development teams. Critical 
elements will be: 

• High productivity 

• High quality work 

• Collaboration and cooperation with other teams and participants 

• Technical skills and expertise as necessary (see below) 

• Estimation and planning skills 

• Innovation and creativity in problem solving 

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of 
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving 
USCIS design and coding standards in the course of their application development. The contractor 
shall provide technical methods, techniques, and concepts that are innovative, practical, cost­
effective, and conducive to Agile application development. The contractor shall develop 
applications based on requirements that are evolving and emerge as the business climate shifts. It 
is expected that all code developed by the teams will be for new functionality. FADS teams will 
not be responsible for maintenance of existing USCIS systems. FADS developers will be required 
to develop high quality code and are responsible for any technical debt that is incurred as a result 
of their development activities. Technical debt may be incurred as a result of design and 
development decisions made by the team due to competing priorities that may potentially increase 
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt 
may not be avoidable; however it must be addressed and "paid down" in future development 
activities. 

Services in support ofF ADS shall be provided by teams of experts with demonstrated experience 
with USCIS specified tools and technologies as described in section 5.1 Technical Landscape. 
Agile development work involves some degree of analysis, requirements collection, design, 
development, and test, in addition to the support functions of configuration management, planning, 
project management, and infrastructure. The specific tasks applicable under this task order are 
detailed in section 6 TASKS. 
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Delivery is expected to follow Agile industry best practices, to include: version control, automated 
builds, automated testing, and continuous integration. FADS contractors shall participate in the 
deployment pipeline, which in will be managed by different contractor and USCIS teams. 

5.1 Technical Landscape 

The contractor shall use USCIS/DHS development and test environments, including the Enterprise 
System Development Office (ESDO) Development Test as a Service (DTaaS) 

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open 
source. The current ELIS2 development architecture has demonstrated success with a stack of 
predominately open source development and test tools that are currently under consideration for 
standardization across development teams. The FADS contractor shall utilize such a standardized 
development and test suite, with the expectation that the development and test architecture will 
evolve. 

The simplified architecture for ELlS and other future development efforts may be based on Java, 
Oracle, Spring, JP A/Hibernate, Adobe, Mongo DB, Drools, etc. 

The COTS and open source tools, languages, utilities, and applications currently used and under 
consideration for the standardized environment are identified in Table 1: Current Development and 
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test 
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the 
technologies used in the new ELlS architecture. 

Name Version Manufacturer Function 
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Name Version Manufacturer Function 

Open source document oriented database 
MongoDB lOgen, Inc system 

Nexll$','.: . : ,. :._:. :::: ·:··:L~:il . : .. s~~~~,·::: · ,,·, .. ~~56tir<i~~J~it6&•;~~.~~~ .. :::·, 
NotepMf+... . .· ... ~:, ,.,: .~~i·~3.f.~ .' .. Note~~.< · ·;. .. ::: +~~.~clit~r:r6i~9~-~~~~l~~rif~~t···> 
Oracle Database llgR2 Oracle Commercial database 

Mut~s<>ftis~ill<>-,u:~:/:;~ ,(.,:~i;;;·i~6t:,~ ~i\.i~1~s~~~:~)Sj•,!:;:.~; :\:~~ ,~~A-~~~~-~~~~Jrii~iK~i&&:~~K·:, · · 
Rally Rally COTS ALM tool 

Selenium . 

Spring Framework 3.1.0e3.8 SpringSource.org ()pen source Java framework 
' . . . ' ... 

Drools ·.: ; ,. . ·: ::.~,'\~OP~:sourcenuei:c;:J,iid.n,~·, .. ·,:-: r<c~;>,·· .' 

Table 1: Current Development and Test Tool Suit!.' 

6 TASKS 
The tasks identified in the following sections describe the work that will occur in order to 
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose 
teams that are able to perfonn the tasks as described, while confonning with the expectations 
outlined above, and with expert level ability in the technologies stated in section 5.1 Technical 
Landscape. 

6.1 Provide Agile Teams 

a) Contractor shall provide Agile teams for the purpose of responding to specific 
application development req"Qirements USCIS identifies. The contractor's work shall 
conform to the architecture and design provided by the USCIS Architecture and Design 
team and the Agile processes set up by the USCIS Processes and Practices team. 

6.2 Development 

Agile software development is a group of software development methods based on iterative and 
incremental development, where requirements and solutions evolve through collaboration between 
self-organizllig, cross-functional teams. It promotes adaptive planning, evolutionary development 
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to 
change. It is a conceptual framework that promotes foreseen interactions throughout the 
development cycle. The Agile Manifesto introduced the tenn in 2001. 

C-22 

a) Contractor shall be responsible for development teams performing the full suite of 
development tasks using Agile methodologies, including, but not limited to: 
participating in creating user stories for both business functionality, technical 
requirements and defining acceptance criteria; estimating the size of stories; solution 
design; development; and testing. 
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks 
to be completed to fulfill the definition of done for a story. 

c) Contractors shall develop code and other artifacts against the user stories documented in 
task 6.2.a or as assigned by the government. 

6.3 Code Quality and Standards Compliance 

a) Contractor shall develop code that does not add new technical debt to a release; the 
contractor shall correct any defects identified by testers, code reviewers, automated 
tools, or as part of the CI/CD activities etc. 

b) Contractor's work shall conform to the architecture and standards provided by the 
government and the Agile processes set up by the USCIS Processes and Practices team. 
This will include providing input to any documentation required to maintain 
compliance with DHS and USCIS standards, as specified by USCIS. 

c) The contractor's code shall meet the functional and non-functional requirements, meet 
database development requirements, and be deployable and fully tested in preparation 
for USC IS OIT Independent Validation & Verification (IV &V) review. 

6.4 Test and Integrate 

a) Contractor shall be responsible for creating test cases and automated test scripts to 
support test automation activities. 

b) Contractor shall collaborate with other teams to support continuous code integration 

c) Contractor shall share test scripts (manual and automated) as needed with other testing 
entities. 

d) Contractor shall assist with crafting validation steps (both positive and negative testing) 
for user acceptance testing on an as needed basis. 

e) Contractor shall support the activities of the Integration and Configuration team to 
ensure the automatic build and deployment process works effectively across all 
environments, including the contractor's dev/test enclave. Deployment and testing in 
the dev/test environment should mimic closely the actions performed for deployment 
and testing in staging and production. 

t) Contractor shall perform development testing before the commit stage in the CI pipeline 

6.5 Quality Control 

a) Contractor shall create a Quality Management Plan. 

b) Contractor shall ensure development-related activities are in accordance with the 
contractor's Quality Management Plan. 

6.6 Administrative Activities 

a) The contractor shall collaborate with stakeholders, support contractors, and third party 
vendors throughout system integration, performance, security, Section 508, system 
acceptance, user acceptance, usability, and test and evaluation reporting. 
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the 
perfonnance of work on this task order. The contractor shall manage and coordinate its 
team(s) on a day-to-day basis and ensure plans are communicated to team members. 
Likewise, the contractor must ensure that the health and progress against those plans are 
adequately reported. 

c) The contractor shall organize, direct and coordinate planning and execution of all task order 
activities. 

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management 
(ALM) tool, shall be maintained with data so that reports and charts can be generated as 
needed, and so that user stories, defects, and tasks and their status are available to 
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share 
infonnation and report progress. 

7 KEY PERSONNEL 

The contractor shall identify key personnel and provide statements of qualifications for these 
individuals. All key personnel shall be current full time employees, with the following exception. 
The contractor may fill one key position with a subcontractor based on qualifications outlined 
within this section, with prior Contracting Officer approval. Contingent hires will not be accepted 
as key personnel. The contractor shall identify key personnel who shall be the management lead 
and the technical lead for the task order as a whole. These individuals must have extensive 
expertise in the Agile development methodology and experience using many of the tools included in 
the Development/Test Tool Suite identified previously. 

The management lead shall ensure that all work on this contract complies with contract tenns and 
conditions and shall have access to contractor corporate senior leadership when necessary. The 
contractor's management lead shall be the primary interface with the USCIS Contracting Officer's 
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc 
.meetings with stakeholders as required, accompanied by the technical lead when necessary. . 

8 TRANSITION SUPPORT 
In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints, 
and thus a fonnal transition in plan is· not required. Upon notice to proceed, the Contractor 
transition in will begin with the first sprint. 

At the completion ofperfonnance of this task order, the contractor shall fully support the transition 
of the contractor's work that is turned over to another entity, either government or a successor 
offeror(s). The contractor shall assist with transition planning and shall comply with transition 
milestones and schedules of events. 

The contractor shall be responsible for the implementation of the transition and application cutover 
activities. The transition shall cause no disruption in development services. To ensure the 
necessary continuity of services and to maintain the current level of support, USC IS may retain 
services of the incumbent Contractor for some, or all of, the transition period, as may be required. 

The contractor shall be responsible for the transition of all technical activities identified in this task 
order. As part of the transition, the contractor shall be responsible for: 
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• Inventory and orderly transfer of ail GFP, to include hardware, software, and licenses, 
Contractor Acquired Government Property, and Government Furnished Information (GFD 

• Transfer of documentation currently in process 

• Transfer of all software code in process 

• Certification that all non-public DHS infonnation has been purged from any contractor-
owned system 

• Exchange of accounts to access software and hosted infrastructure components 

• Participate in knowledge transfer activities in accordance with the transition plan 

• Provide members to and participate in transition management team 

If the government provides a Transition Plan template, the contractor shall complete it as 
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the 
government. The Transition Plan shall: 

• Document the strategic approach 

• Identify equipment, hardware, software, documents and other artifacts that are included in 
the transition 

• Establish milestones and schedules 

• Establish activities 

• Identify transition risks and risk mitigation 

• Defme roles and responsibilities 

• Define transition approval authorities and lines of communication 

• Define a knowledge transfer approach 

• Define a property inventory and transition approach 

• Create bi-party or tri-party agreements 

• Provide checklists 

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if 
directed by the government, 30 days prior to the end of each option period. The Transition Plan 
shall include support activities for all transition efforts for follow-on requirements to minimize 
disruption of services. The contractor shall account for a 10 business day Government review 
process prior to transition execution. The 1 0-day review and approval process is not included in the 
30-day transition activities. 

Transition support shall commence IS business days prior to expiration ofthe Task Order. Upon 
award of a follow-on contract, the incumbent contractor will work with the new contractor to 
provide knowledge transfer and transition support, as required by the COR and PM. 

C-25 Revised 02/10/2015 
146 



9 DELIVERABLES 

The primary deliverable of this task order is deployable application code. The contractor shall 
deliver this code (in conformance with procedures established by the Integration and Configuration 
team) throughout the period of performance for integration with an existing codebase in 
preparation for deployment. 

The contractor shall submit electronic copies of document deliverables that are indicated in the 
table below to the CO and COR (and other cc's as may be specified by the CO and/or COR) viae­
mail in the format specified. All document deliverables shall be made by close of business (COB) 
4:30pm local time Monday through Friday, unless stated otherwise. 

All deliverables submitted in electronic format shall be free of any known computer virus or 
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file 
shall be provided within two (2) business days after notification of the presence of a virus. 

9.1 Task Order Management Artifacts. 

The contractor shall provide standard and ad ho.c reports that support task order management, as 
described below: 

• Performance and Expenditure Report (PER) 

The PER shall contain a narrative of the month's activities and resources expenditures: 

o Performance Summary 

The Performance Summary includes documenting any major risks and/or issues and 
any significant progress and events. Progress and events includes the delivery of 
documents, artifacts, and code. The summary should provide enough detail for the 
reader with some but not detailed familiarity with the task order to comprehend the 
value that the contractor is providing to the overall application development effort at 
USCIS. 

Included with this summary shall be bum-down charts for those releases and 
iterations that ended within the month, and a snapshot of the bum-down chart for all 
releases and iterations in progress on the last day of the PER reporting period. 

o Resource Expenditures 

Resource expenditures track funds expended during the reporting period and their 
purpose in order to understand the burn rate and provide fiscal accountability to 
external stakeholders. Reporting of resource expenditures shall conform to the 
format provided in section 10.5 Payment of Invoices. 

• Status Briefings 

C-26 

As required by the COR, the contractor shall attend meetings with the COR and/or. other 
USCIS stakeholders in order to review work accomplished, work in progress, plans for 
future work, transition plans and status, and issues pertinent to the performance of work 
tasks that require USCIS attention. The meetings may be scheduled regularly or may be ad 
hoc. 

In the event the government requires additional information related to contract technical, 
cost, or schedule performance, risks, resources, or any contract-related data, the contractor 

Revised 02/1 0/2015 

147 



shall provide this report information in the format.requested by the government Requests 
for ad-hoc reporting may vary in scope and complexity and may require the contractor to 
attend OIT meetings to obtain required information, review and research applicable 
documentation, and extract applicable database information required to assemble the ad-hoc 
report. 

9.2 Deliverables Schedule 

The deliverables that apply to this task order, and that the contractor shall provide are outlined in 
Table 2: Deliverables Schedule. 

Table 2: Delivernbles Srhednle 

9.3 Inspection and Acceptance 
Various government stakeholders will inspect contractor services and deliverables. The CO will 
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables 
will use the following procedures: 

• The government will provide written acceptance, comments, and/or change requests, if any, 
within fifteen (15) business days of receipt of task order deliverables. 
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• If government acceptance, comments, and/or change requests are not provided to the 
contractor within 15 business days after delivery of a deliverable, the contractor shall . 
assume government acceptance. 

• Upon receipt of the government comments, the contractor shall, within three (3) business 
days, rectify the situation and re-submit the contract deliverable(s)~ 

10 TASK ORDER ADMINISTRATION DATA 

10.1 Place of Performance 

The principal place of performance in the base period shall be at the Government-provided work 
site. The place of performance for optional CLINs XOOl, X002 and X003AA-AI will be at the 
Government-provided work site while the place of performance for optional CLINs X003AJ-AS, if 
exercised, will be at the Contractor-provided work site. The contractor facility shall be in close 
proximity to the USCIS facility at 111 'Massachusetts Ave NW, Washington D.C., not to exceed a 
distance of 15 miles. Meetings will usually take place at USCIS offices in the Washington, D.C. 
Metropolitan Area, including, but not limited to 20 Massachusetts Avenue, N.W., and 111 
Massachusetts Avenue, N.W., Washington DC. Meetings may also occur at the contractor's work 
site, especially when close collaboration between stakeholders and the development team is 
needed. The Contractor shall provide workspace, such as a team room, to accommodate up to five 
Government representatives per contract. Further, the contractor should provide workspace to 
accommodate one USC IS IV &V /TICS tester contractor per development team. The contractor 
shall provide meeting space for periodic hosting of meetings with both USC IS federal and 
contractor personnel. 

Because significant collaboration amongst Federal and multiple-vendor teams is required 
telecommuting is generally discouraged. However, in extenuating circumstances, such as 
inclement weather, when the Office of Personnel Management (OPM) changes the federal 
Operating Status in the National Capital Region contractors are permitted to allow their employees 
to telework based on the contractor's telework guidance. Notice shall be given to the COR. 

10.2 Hours of Operation· 
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10.3 Government Furnished property (GFP) 

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing 
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or 
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to 
the contractor to facilitate virtual demos and other meetfugs with stakeholders at various physical 
locations. Blackberry devices may be provided as identified by the COR or Government Program 
Manager. 
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10.4 Travel 

Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the 
local commuting area is defined as a fifty (50) mile radius from users offices located at 111 
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable. 

10.5 Payment of Invoices 

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall 
include the following: 

(1) Name and address of the contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and extended 
price of supplies delivered or services performed. · 
(5) Shipping and·payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to notify 
in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

b) Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

c) USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall 
be submitted electronically to USCISinvoice.Consolidation@ice.dhs.gov with each email 
conforming to a size limit of 500 KB. 

d) If a paper invoice is submi~ed, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

An invoice is a "proper invoice" as defined under FAR Clause 52.232-25. Payment will be based 
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved 
expenses, such as travel, and services incurred against the work performed during the previous 
month's period ofperfonnance which shall begin on the first of the month and end on the last day 
of the month. 

Invoices shall be received by the tenth calendar day of each month and include billable items for 
the previous month's period of performance. The contractor shall include with the invoice all 
supporting documents (e.g., travel reports/receipts) and the associated PER. 

The contractor shall also report, in writing, to the CO and the COR, when 75% of the dollar value 
of the contract has been billed to the Government. 
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The invoice shall include backup documentation in a fonnat supplied by the Government. The 
Resource Expenditure Report and its associated Resource Expenditure Format constitute the 
invoice backup data that the Government requires. The invoice's Resource Expenditure Report 
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall 
provide this in MS Excel format. A description of the data items in the report are provided in Table 
3: Resource Expenditure Format. The report data shall represent the labor resources billed in the 
invoice. In other words, the amount billed shall be consistent with the resource expenditures 
documented for that reporting period. The Resource Expenditure Report reporting period shall be 
consistent with the invoice's. 

Item 

2 

3 

4 

No. 

Sa 

5b 

Sd 

Se 

Sf Contract Budget Base 

Representative 

7(1) Item 

C-30 

Create rows and sub-rows of data that represent the following items in 
nested order: 

Application. The name of each of the applications the contractor 
such as "ELlS". All data in this row will be a of all 
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7(6) 

7(7) 

7(11) 

7(13) Month x Variance 

C-31 

costs associated with this application. 

Release- The nomenclature of each of the releases the contractor 
supports that is associated with the named application, such as 
"A2.1". All data in this row will be a roll-up of all costs associated 
with this release. 

Iteration - The nomenclature that identifies each of the iterations 
the contractor is supporting as part of the named release, such as 
"Sprint 4", "Sprint 5", etc. All data in these rows will be a roll-up 
of all costs associated with the named iteration. 

Individual- The names of all of the individuals who charged 
or pl~ing to charge to the contract during the named sprint. 
followed by their labor category, such as "Sean O'Rally 
/Functional Analyst". All data in these rows will be itemized 
costs associated with the named resources for the given 
iteration. Resources may be placed in planning packages for 
future releases and iterations that have yet to be identified 

the contract u .... ~,u uOf~perf011118DCe. 

The data in Column (13) is maintained for each month during the 
For the month indicate the 
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7{14) 

7(15) Fiscal Year and Quarter 
Actual Cost 

7.a 

7.b Total 

difference between the actual and planned costs in terms of dollars with 
the percent represented in parenthesis following the dollar figures, such 
as 

For the fiscal year and for each of the 4 quarters in the fiscal year, 
indicate the cumulative actual cost of resources. This will be cumulative 
costs of the relevant monthly costs (Column 15) in the fiscal year and 
the fiscal quarters that fall within the contract period of performance. If 
the contract period of performance ends prior to the conclusion of a 
fiscal year (Sept. 30), then the contractor shall estimate all of the 
available months within the fiscal year, recognizing that no work is 
scheduled to be some of those months. 

Enter the sum of the budgeted cost, actual costs, variances, and estimated 
costs and G&A. · 

Table 3: Resource Expt-nditure Format 
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11 Performance Criteria 
FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with 
the contractor. The purpose of the scorecard and discussions is to enhance performance. In 
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past 
performance reporting. It is anticipated that FADS contractors will be evaluated along the 
following dimensions: 

• Code Quality and Standards Adherence. Contractor code will be evaluated by Government 
teams and IV & V providers. Code will be evaluated against standards published by USCIS 
including design standards and architecture. Automated code review tools will also be used 
to validate code quality. 

• Business Satisfaction. Each feature completed by a contractor team will be evaluated by the 
Government Product Owner for that team, and possibly by SMEs assigned to the team. At 
each iteration review, the functionality will be evaluated by a wider audience of 
Government employees. 

• Test Quality and Test Coverage. Because automated tests are a key component of this 
process, test scripts will be treated as deliverables under FADS. These test scripts will be 
assessed for their quality and for the extent to which they test the appropriate functions. 
This evaluation will be performed by the IV & V test team or Government employees. 

• Collaboration. FADS contractors will operate within an ecosystem of federal and contractor 
staff, with multiple contractor teams working in parallel and with constant interaction with 
USCIS employees. The contractor will be graded based on their willingness, effort, and 
ability to work collaboratively. 

• Productivity. Team velocity and story point completion provides a relative measure of 
productivity. A team's velocity is the rate at which the team is completing user stories and 
delivering them to the product owner. A team's velocity is measured by the sum of story 
points for each story completed during a sprint. Although measures such as velocity and 
story point completion cannot be used directly in an Agile process to measure performance, 
the Government will be able to compare across.teams and also to note any unproductive 
behavior. 

• Innovation. Agile development is accomplished by self-organizing teams who innovate in 
order to fmd ways to accomplish the work assigned. Contractors will be permitted to 
submit examples of any innovative approaches they introduce, and the Government will 
evaluate the contractors on their contributions (whether self-reported or not). 

• Process and Continuous Improvement. FADS contractor teams will be assessed .on the 
processes they implement, their conformance to USCIS processes, their contribution to 
SELC and other required frameworks, and their use of retrospectives to continuously 
improve these processes. 

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4 
weeks), the Government will assess the performance of each team from each contractor using a 
scorecard approach (grades A-F for each category and overall). The relative weights of these 
categories will be adjusted by the Government based on its experiences, and will be communicated 
to the contractors before the start of each release cycle. The Contracting Officer and Contractor 
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will receive a copy of the evaluation. Contractors may provide comments, or responses, to the 
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and 
grade. 

12 ACCESSIBILITY REQUIREMENTS (SECTION 508) 

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L. 
1 05-220) requires that when Federal agencies develop, procure, maintain, or use electronic and 
information technology (EIT), they must ensure that it is accessible to people with disabilities. 
Federal employees and members of the public who have disabilities must have equal access to and 
use of information and data that is comparable to that enjoyed by non-disabled Federal employees 
and members of the public. 

All EIT deliverables within this work statement shall comply with the applicable technical and 
functional performance criteria of Section 508 unless exempt. Specifically, the following 
applicable EIT accessibility standards have been identified: 

12.1 Section 508 Applicable EIT Accessibility Standards 

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software 
applications and operating systems procured or developed under this work statement including but 
not limited to GOTS and COTS software. In addition, this standard is to be applied to Web-based 
applications when needed to fulfill the functional performance criteria. This standard also applies 
to some Web based applications as described within 36 CFR 1194.22. 

36 CFR 1194.22 Web-based Intranet and Internet Infonnation and Applications, applies to all 
Web-based deliverables, including documentation and reports procured or developed under this 
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom 
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but 
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software 
standards also apply to fulfill functional performance criteria. 

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that 
are procured or developed under this work statement. Any video or multimedia presentation shall 
also comply with the software standards (1194.21) when the presentation is through the use of a 
Web or Software application interface having user controls available. 

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of 
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to 
fulfill the functional perfonnance criteria. 

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as 
well as help and support services. To e:rlsure that documentS and reports fulfill the required 1194.31 
Functional Performance Criteria, they shall comply with the technical standard associated with 
Web-based Intranet and Internet lnfonnation and Applications at a minimum. In addition, any help 
or support provided in this work statement that offer telephone support, such as, but not limited to, 
a help desk shall have the ability to transmit and receive messages using TTY. 
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12.2 Section 508 Applicable Exceptions 

Exceptions for this work statement have been determined by DHS and only the exceptions 
described herein may be applied. Any request for additional exceptions shall be sent to the COTR 
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the 
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is 
exclusively owned and used by the contractor to fulfill this work statement does not require 
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item 
that will be used by any Federal employee(s) or member(s) of the public. This exception only 
applies to those contractors assigned to fulfill the obligations of this work statement and for the 
purposes of this requirement, are not considered members of the public. 

12.3 Section 508 Compliance Requirements 

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure 
products which comply.wi.th the provisions in this part when such products are available in the 
commercial marketplace or when such products are developed in response to a Government 
solicitation. Agencies ~annot claim a product as a whole is not commercially available because no 
product in the marketplace meets all the standards. If products are commercially available that . 
meet some but not all of the standards, the agency must procure the product that best meets the 
standards. When applying this standard, all procureiJ.?.ents of EIT shall have documentation of 
market research that identify a list of products or services that first meet the agency b~iness needs, 
and from that list of products or services, an analysis that the selected product met more of the 
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection 
of a product or service that meets less accessibility standards due to a significant difficulty or 
expense shall only be permitted under an undue burden claim and requires authorization from the 
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2. 

All tasks for testing of functional and/or technical requirements must include specific testing for 
Section 508 compliance, and muSt use DHS Office of Accessible Systems and Technology 
approved testing methods and tools. For information about approved testing methods and tools 
send an email to accessibility@dhs.gov. 

13 DHS ENTERPRISE ARCHITECTURE COMPLIANCE 

"All solutions and services shall meet DHS Enterprise Architecture policies, standards, and 
procedures. Specifically, the Government intends to: 

a) All developed solutions and requirements shall be compliant with the HLS EA. 

b) All IT hardware and software shall be compliant with ~e HLS EA Technical Reference 
Model (TRM) Standards and Products Profile. 

c) Description information for all data assets, information exchanges and data standards, 
whether adopted or developed, shall be submitted to the Enterprise Data Management 
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and 
Enterprise Architecture Information Repository. 

d) Development of data assets, information exchanges and data standards will comply with the 
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed 
and validated according to DHS data management architectural guidelines. 
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e) Applicability of Internet Protocol Version 6 (1Pv6) to DHS-related components (networks, 
infrastructure, and applications) specific to individual acquisitions shall be in accordance 
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005) 
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA­
related component acquisitions shall be 1Pv6 compliant as defined in the U.S. Government 
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NIST) Special 
Publication 500-267) and the corresponding declarations of conformance defined in the 
USGv6 Test Program." 

14 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION 
TECHNOLOGY RESOURCES 

The Contractor shall be responsible for Information Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless oflocation. This 
applies to all or any part of the contract that includes IT resources or services for which the 
Contractor must have physical or electronic access to sensitive information contained in DHS 
unclassified systems that directly support the agency's mission. 

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan, 
which shall be consistent with and further detail the approach contained in the offeror's proposal. 
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a 
compliance document. 

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited 
to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.); the Government Information 
Security Reform Act of 2000; and the Federal Information Security Management Act of 2002; and 
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and 
the DHS Management Directive 4300 IT Systems Security Pub Volume I Part A; and DHS 
Management Directive 1.1042 Safeguarding Sensitive but Unclassified (For Official Use Only) 
Information. 

The security plan shall specifically include instructions regarding handling and protecting sensitive 
information at the Contractor's site (including any information stored, processed, or transmitted 
using the Contractor's computer systems), and the secure management, operation, maintenance, 
programming, and system administration of computer systems, networks, and telecommunications 
systems. 

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT 
resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Contractor shall support USCIS 
reviews to ensure that the security requirements in the contract are implemented and enforced. 

Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 9.1, July 
17, 20 12) or any replacement publication, which the Contracting Officer will provide upon request. 
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This accreditation will include a final security plan, risk assessment, security test and evaluation, 
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the 
Contracting Officer, shall be incorporated into the contract as a compliance document. The 
contractor shall comply with the approved accreditation documentation. 

15 PERSONNEL SECURITY FOR SENSITIVE REQUIREMENTS 

15.1 General 

U.S. Citizenship & Immigration Service (USCIS) has determined that performance of this contract 
requires the Contractor, subcontractor(s), vendor(s), etc. (herein known as Contractor), requires 
access to sensitive but unclassified (SBU) information. SBU is unclassified information for 
official use only. Contractor employees that do not have a security clearance and require access to 
SBU information will be given a suitability determination. Requirements for suitability 
determination are defined in paragraph 3.0. 

15.2 Contractor Personnel 

15.2.1 Employment Eligibility 

The Contractor will ensure that each employee and potential employee provide his/her name and 
social security number (not card) so that the government may verify the validity of the number. If 
the number is not valid that employee will not be allowed to work on the Contract until the 
problem is resolved. 

The Contractor shall be responsible to the Government for acts and omissions of his employees as 
well as Subcontractor(s) and their employees. 

Subject to existing law, regulations and/or other provisions of this contract, illegal or 
undocumented aliens shall not be employed by the Contractor or perform on this contract. The 
Contractor shall ensure this provision is expressly incorporated into any and all subcontracts or · 
subordinate agreements issued in support of this contract. 

15.-2.2 Continued Eligibility 

If a prospective employee is found to be ineligible for access to USCIS facilities or information, 
the Contracting Officer's Representative (COR) will advise the Contractor that the employee shall 
not continue to work or be assigned to work under the contract. 

USCIS reserves the right to deny and/or restrict entrance to government facilities, prohibit 
employees from assigned work under the contract, deny and/or restrict handling of classified 
documents/material to any Contractor employee who USCIS determines to present a risk of 
compromising sensitive Government information. 

The Contractor shall report to the USCIS Office of Security & Integrity (OSI) any and all adverse 
information brought to their attention concerning employees performing under this contract. 
Reports based on rumor or innuendo shall not be included. The subsequent termination of 
employment of an employee. does not obviate the req~ement to submit this report. The report 
shall include the employee's name and social security number, along with the adverse information 
being reported. 
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15.2.3 Termination 

The USCIS COR and OSI shall be notified of all terminations/resignations within five (5) days 
of occurrence. The Contractor shall return to the COR all USCIS issued identification cards and 
building passes that have either expired or have been collected from terminated employees. If an 
identification card or building pass is not available to be returned, a report shall be submitted to 
the COR, referencing.the pass or card number, name of individual to who it was issued and the 
last known location and disposition of the pass or card. 

15.2.4 Security Management 

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The 
individual shall interface with OSI through the COR on all security matters, to in9lude physical, 
personnel, and protection of all sensitive documents/material handled by the Contractor. 

The COR and OSI will have the right to inspect procedures, methods and facilities utilized by the 
Contractor to comply with the security requirements under this contract. Should the COR or 
US CIS OSI determine the Contractor is not in compliance with the security requirements of the 
contract, the Contracting Officer will notify the Contractor, in writing, of the appropriate action 
that will be taken to rectify any non-compliance to the contract security requirements. 

15.3 SUITABILITY DETERMINATION 

USCIS shall exercise full control over granting, denying, withholding or terminating unescorted 
government facility and/or access to or handling of both classified and sensitive Government 
information to Contractor employees based upon the results of a background investigation. 
USCIS may, as it deems appropriate, authorize and grant a favorable entry on duty (BOD) 
decision based on preliminary security checks. The favorable BOD decision would allow the 
employees to commence work temporarily prior to the completion of the full investigation. The 
granting of a favorable BOD decision shall not be considered as assurance that a full 
employment suitability authorization will follow as a result thereof. The granting of a favorable 
EOD decision or a full employment suitability determination shall in no way prevent, preclude, 
or bar the withdrawal or termination of any such access ,by users, at any time during the term of 
the contract. No employee of the Contractor shall be allowed unescorted access to a USCIS 
facility without a favorable EOD decision or suitability determination by OSI. 

15.4 BACKGROUND INVESTIGATIONS 

Contract employees (to include applicants, temporaries, part-time and replacement employees) 
under the contract, requiring access to sensitive information, shall undergo a position sensitivity 
analysis based on the duties, outlined in the Position Designation Determination (PDD) for 
Contractor Personnel, each individual will perform on the contract. The results of the position 
sensitivity analysis shall identify the appropriate background investigation to be conducted. All 
background investigations will be processed through OSI. Prospective Contractor employees 
shall submit the following completed forms to OSI through the COR no less than thirty (30) days 
before the start date of the contract or thirty (30) days prior to entry on duty of any employees, 
whether a replacement, addition, subcontractor employee, or vendor: 

a) Standard Form 85P, "Questionnaire for Public Trust Positions, 

b) FD Form 258, "Fingerprint Card" (2 copies) 
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c) DHS Form 11000-6, "Conditional Access To Sensitive But Unclassified Information 
Non-Disclosure Agreement" 

d) DHS Form 11000-9, "Disclosure and Authorization Pertaining to Consumer Reports 
Pursuant to the Fair Credit Reporting Act" 

e) Position Designation Determination for Contract Personnel Form 

f) Foreign National Relatives or Associates Statement 

Required forms will be provided by USC IS at the time of award of the contract. Only complete 
packages will be accepted by OSI. Specific instructions on submission of packages will be 
provided upon award of the contract. 

Be advised that unless an applicant requiring access to sensitive information has resided in the 
US for three of the past five years, the Government may not be able to complete a satisfactory 
background investigation. In such cases, USCIS retains the right to deem an applicant as 
ineligible due to insufficient background information. 

The use ofNon-U.S. citizens, including Lawful Permanent Residents (LPRs), is not permitted in 
the performance of this contract for any position that involves access to or development of any 
DHS Information Technology (IT) systems. USCIS will consider only U.S. Citizens and LPR.s 
for employment on this contract. USCIS will not approve LPR.s for employment on this contract 
in any position that requires the LPR to access or assist in the development operation, 
management or maintenance ofDHS IT systems. In those instances where other non-IT 
requirements contained in the contract can be met by using LPRs, those requirements shall be 
clearly described. 

15.5 Information technology Security clearance 

When sensitive government information is processed on USCIS telecommunications and 
automated information systems, the Contractor shall provide for the administrative control of 
sensitive data being processed and adhere to the procedures governing such qata as outlined in 
"DHS IT Security Program- Publication DHS MD 4300.Pub". Contractor personnel must have 
favorably adjudicated background investigations commensurate with the defined sensitivity 
level. 

Contractors who fail to comply with USICS security policy are subject to having their access to 
USCIS IT systems and facilities terminated, whether or not the failure results in criminal 
prosecution. Any person who improp~rly discloses sensitive information is subject to criminal 
and civil penalties and sanctions under a variety of laws (e.g., Privacy Act). 

15.6 Information technology Security Training and Oversight 

All Contractors working on behalf of USC IS and accessing automated systems or processing 
USCIS sensitive data will receive periodic training at least annually in security awareness, 
accepted security practices and systems Rules of Behavior (ROB). All contractors are required to 
receive initial OIT Computer Security Awareness Training (CSAn; annual and refresher security 
training thereafter, in security awareness and any other accepted security practices of the agency. 

USCIS Contractors, with significant security responsibilities, shall receive specialized training 
specific to their security responsibilities annually. The level of training shall be commensurate 
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with the individual's duties and responsibilities as is intended to promote a consistent 
understanding of the principles and concepts of telecommunications and IT systems security. 

All contractors will be required within twenty-four (24) hours of being granted a user account to 
take the CSAT. If a contractor fails to meet this training requirement, user access will be 
suspended. All contractors' personnel must complete the OIT's mandatory annual refresher CSAT 
(i.e.-every 365 days after the initial completion of CSAT). All contractors will be required to 
sign the system USCIS ROB prior to gaining access to any USCIS information system (e.g.-the 
USCIS wide area network/local area network or e-mail). 

All contract personnel who access USCIS information systems will be continually evaluated while 
performing these duties. The Contractor Supervisor should be aware of any unusual or 
inappropriate behavior by personnel accessing systems. Any unauthorized access, sharing of 
passwords, or other questionable security procedures should be reported to the local USCIS 
Security Office or OSI. 

15.7 References 

15.7.1 USCIS Office of Security & Integrity (OSI) 

users os1 
Personnel & Industrial Security 
Attn: Karen McGuire 
70 Kimball Avenue · 
South Burlington, VT 05403 
Telephone: (802) 872-4134 

16 CAPITALIZED PROPERTY, PLANT & EQUIPMENT (PP&E) ASSETS 
INTERNAL USE SOFTWARE (IUS) 

16.1 Background 

The United States Citizenship and Immigration Services Management Directive No. 128-001, 
US CIS/Office of Information Technology has an ongoing requirement to report Internal Use 
Software (IUS) costs for the programs under their purview and assignment. This report is a 
monthly mandatory requirement, and must include all software releases with a cumulative cost of 
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more. 

16.2 Requirement 

Reporting: All applicable charges for application releases and/or development charges are tracked 
and reported; documented by each applicable release so that an OIT determination can be made if 
the asset meets IUS criteria. USCIS has determined that the best method for identifying IUS 
candidates is through monthly collection of contractor cost data for all releases in development, 
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the 
required criteria. 
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Definition: IUS is software that is purchased from commercial off-the-shelf (COTS) vendors or 
ready to use with little or no changes. Internal developed software is developed by employees of 
USCIS, including new software and existing or purchased software that is modified with or 
without a contractor's assistance. Contractor-developed software is used to design, program, 
install, and implement, including new software and the modification of existing or purchased 
software and related systems, solely to meet the entity's internal or operational needs. 

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of 
IUS associated with each specific release. IUS Software is typically release centric and includes 
the application and operating system programs, procedures, rules, and any associated 
documentation pertaining to the operation of a computer system or program. 

The contractor shall, after OIT's determination on whether or not the release meets the 
capitalization criteria, support OIT's reporting of costs incurred for the project or release, as 
required. The contractor shall provide the natUre and cost of work completed within the relevant 
period. Costs considered part of IUS activities include systems administration, systems 
engineering, and program management. The Contractor shall provide the total cost, itemized Qy_ 
release and include the total sum of all applicable IUS activities. At the contractor's discretion, this 
information may be submitted, either as an attachment or as an itemized line item within the 
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource 
Expenditure Format. For information purposes, the following activities within the development 
lifecycle have been identified as IDS reportable costs by the USCIS Management Directive No. 
128-001: 

a) Design: System Design: Design System, Update System Test Plan, Update Security Test 
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and 
Issue Memo. 

b) Programming/Construction: Establish Development Environment, Create or Modify 
Programs, Conduct Unit & Integration Testing, Develop Operator's Manual, Update 
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare 
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo 

c) Testing 
i. Acceptance Testing: Develop Security Test Report, Issue Security Certification, 

Develop System Documentation, Conduct User Acceptance Testing, Update Project 
Plan, Update Business Case, Conduct Production Readiness Review, Develop 
Implementation Plan, Issue Production Readiness Review Memo. 

ii. Coding 
iii. Installation to hardware 
iv. Testing, including parallel processing phase 

d) Implementation Activities: Implementationffransition: Security Accreditation (initial 
system accreditation only), Issue Implementation Notice, Parallel Operations, Update 
Project Plans, Update Btisiness Case, Conduct Operational Readiness Review, Issue 
Operational Readiness Memo. 

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the 
invoice, the following additional costs information: Full cost (i.e., direct and indirect_costs) 
relating to software development phase; Travel expenses by employees/contractor directly 
associated with developing software; Documentation Manuals; COTS purchases. 
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1003AA Agile Development Team 
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specified in Attachment 1 

Change Item 1003AB to read as follows(amount 
shown is the obligated amount): 

1003AB Agile Development Team 

1003AC 

~?.~=-~~ c: ~ meJ ... 
1 

.. 1 ____ ..... 1 

contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item l003AC to read as follows(amount 
shown is the obligated amount): 

Agile Development Team 

Estimated Cost al I 
Fixed Fee =I I 

=I I Estimated Cost + fixea Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 1004 to read as follows(amount shown 
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........... v~v,l"'" ,~.-!!'1-"'"" vO 3AS) 

QUANTITY~NlT 
(C) (D) 

UNIT PRICE 
(E) 

AGE OF 

3 3 

AMOUNT 
(F) 

OPTIONAl. FORM 338 (4• Bill 
Sj)OIIIOI'OdllyG&\ 
FAA(oC4CFR)83.110 
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(b)(4) 

Option Period 1: 

CLIN 1001 

I Labor category (Offeror) 

CliN 1002 

I labor Caterorv (Offeror) 

CliN 1003M 

llanor 

CLIN 1003AB 

r1 

Labor Category (Offeror) 

Attachment 1 Task Order: HSSCCG-14.f.00294 

I Labor Category (CIO·SP3 Mapped) I Hours I 

ILaborCategorv{CIO·SP3 Mappedl !Hours I 

I i.ibor cateeorv (CIO·SP3 MaDDed) I Hours I 

!Labor Category (ClO·SP3 Mapped) I Hours I 
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(b)(4) 

CLIN 1003AC 

labor cateeorv (Offeror) 

CLIN 1003AD 

h~hnr-

CLIN 1003AE 

. 

I Labor Catea:orv (Offeror) 

CLIN 1003AF 

I Labor catee:orv IOfferorl 

Attadlment1 Task Orc:fer: HSSCCG·14·F.00294 

I Labor Category (CIO·SP3 Mapped) I Hours I 

I tabor Cateeorv (CIO·SP3 MaDDed) I Hours I 

I Labor Category (CIO·SP3 Mapped) I Hours I 

I Labor Category (CIO-SP3 Mapped) !Hours I 
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AAP Number: 201205005 00/DPAS Rating: NONE 
Discount Terms: 
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Add Item 1006 as follows: 

Supplemental CLIN is to be used when more than 
10% deviation under PWS Section H.4 is necessary 
and it cannot be offset within the Program 
Management or Agile Development Team CLINs. The 
Contractor's request and the Contracting 
Officer's written approval is required prior to 
use and bill against this CLIN (as established in 
"''·'"' "' .~ ... ~ H.4). The ceiling of this CLIN is 

lnd shall not be exceeded. 
,_E!!!!"s-t""'i_m_a_t-ed_c .. os i I 

Fee: $0.00 

Add Item 2006 as follows: 

Supplemental CLIN is to be used when more than 
10% deviation under PWS Section H.4 is necessary 
and it cannot be offset within the Program 
Management or Agile Development Team CLINs. The 
Contractor's request and the Contracting 
Officer's written approval is required prior to 
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PWS Section H.4). The ceiling of this CLIN is 
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Officer's written approval is required prior to 
use and bill against this CLIN (as established in 
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.nd shall not be exceeded. 
"'-~:~.st .. J.!'!!m!!'!!a!'l!'!!' te-ac~osi I 
Continued ... 
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SECTION C -PERFORMANCE WORK STATEMENT 

Flexible Agile Development Services (FADS) 

Not business as usual ... 

1. OVERVIEW 

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT 
development projects across the agency. FADS contractors will supply Agile development teams 
to participate in IT development projects using Serum and other Agile and Lean processes. They 
will be part of an ecosystem, participating with federal employees and other contractors in a team­
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively, 
and with high quality. 

The Government will oversee the architecture and design of systems, the Agile methodologies to 
be used, product planning and the flow of requirements, and code integration and deployment; the 
FADS contractors will be responsible for developing high-quality IT systems to work within those 
architectures and processes to meet the business requirements. 

USCIS is a leader in the federal government's movement to Agile and lean IT delivery approaches, 
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver 
government IT services. 

2. AGENCY MISSION AND GOALS 

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services 
(USCIS) oversees lawful immigration to the United States. USC IS secures America's promise as a 
nation of immigrants by providing accurate and useful information to our customers, granting 
immigration and citizenship benefits, promoting an awareness and understanding of citizenship, 
and ensuring the integrity of our immigration system. 

users has 18,000 government employees and contractors working at 250 offices worldwide. 
USCIS' strategic goals include: 

4 

• Strengthening the security and integrity of the immigration system. 

• Providing effective customer-oriented immigration benefit and·information services. 

• Supporting immigrants' integration and participation in American civic culture. 

• Promoting flexible and sound immigration policies and programs. 

• Strengthening the infrastructure supporting the US CIS mission. 

• Operating as a high-performance organization that promotes a highly talented workforce 
and a dynamic work culture. 

Revised 04/27/2015 
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3. BACKGROUND 
USCIS currently relies largely on the movement of paper to deliver immigration benefits and 
services. USCIS has launched and is currently using the paperless Electronic Immigration System 
(ELlS) that will transform nearly all of the Agency's processes. ELlS will take the immigration 
benefit process from a paper-based to an electronic environment and enable the agency to better 
serve its customers through a process that is more customer-centric, transparent, efficient, and 
accessible. The new approach will give USCIS a more comprehensive view of the customer and 
any potentially fraudulent transactions; improve audit functionality and record management; 
improve resource management; and increase the sharing of information with partners both inside 
and outside ofDHS. 

While ELlS will provide the core benefit-processing capabilities for the agency, the agency's 
responsibilities are broad and the Office oflnformation Technology (OIT) supports and develops a 
wide range of systems that fulfill the agency's needs. The FADS contract will provide 
development services for ELlS and other agency systems. 

The agency is currently moving towards a new standard enterprise architecture for new systems. 
The new architecture is more scalable, maintainable, and less complex than the current USCIS 
architectures. This new architecture employs open source frameworks and platform-agnostic 
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud 
infrastructure. ELlS will be the first USCIS system to transition to this new architecture. 

4. FADS VISION 

FADS will provide high-productivity Flexible Agile Development Services to help move the 
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and 
customer-centric architecture to support the agency's mission. 

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of 
cloud services to support the IT development pipeline, and is a leader in the DHS movement 
toward open source frameworks for application development and production. FADS contractors 
will participate in a team-based Agile environment. They will work alongside other teams of 
government contractors and federal employees to accomplish projects as assigned by the agency. 
For some development efforts (notably ELlS), there will be a number of Agile teams from several 
contractors working in parallel in a collaborative environment. These development teams will be 
supplemented by separate contractor-supported teams responsible for Architecture and Design, 
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing, 
Quality Assurance and Training Development for fielded capability. 

The FADS contractors will be expected to work with a technical architecture and design specified 
by the government, and to work within the Agile process and SELC frameworks defined by the 
government team. Individual development teams will include government employees functioning 
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from 
IV & V testers. FADS contractors are expected to work well in these team environments and 
demonstrate a highly collaborative and cooperative attitude. 

5 Revised 04/27/2015 
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5 SCOPE 

USCIS will create and maintain system roadmaps, project plans, and product and release backlogs 
that will be the basis for the FADS contractors' work. The Product Owner will specify high~Ievel 
requirements to the Agile teams. As in typical Scrum~based Agile processes, the USCIS Product 
Owners will work together with the FADS teams to develop and estimate user stories and establish 
acceptance criteria. These acceptance criteria will specify expected functionality for a user story, 
as well as any non-functional requirements that must be met in the development of the story. The 
USCIS Product Owners, supported by SMEs and business analysts will determine whether or not 
acceptanpe criteria have been satisfied. USCIS may adopt other Agile processes such as but not 
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these 
approaches. 

FADS contractors are expected to provide high-performing, skilled development teams. Critical 
elements will be: 

• High productivity 

• High quality work 

• Collaboration and cooperation with other teams and participants 

• Technical skills and expertise as necessary (see below) 

• Estimation and planning skills 

• Innovation and creativity in problem solving 

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of 
the team as a DHS trusted Section 508 tester. The providers ofF ADS services shall adopt evolving 
USC IS design and coding standards in the course of their application development. The contractor 
shall provide technical methods, techniques, and concepts that are innovative, practical, cost­
effective, and conducive to Agile application development. The contractor shall develop 
applications based on requirements that are evolving and emerge as the business climate shifts. It 
is expected that all code developed by the teams will be for new functionality. FADS teams will 
not be responsible for maintenance of existing USC IS systems. FADS developers will be required 
to develop high quality code and are responsible for any technical debt that is incurred as a result 
oftheir development activities. Technical debt may be incurred as a result of design and 
development decisions made by the team due to competing priorities that may potentially increase 
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt 
may not be avoidable; however it must be address~d and "paid down" in future development 
activities. 

Services in support ofF ADS shall be provided by teams of experts with demonstrated experience 
with USCIS specified tools and technologies as described in section 5.1 Technical Landscape. 
Agile development work involves some degree of analysis, requirements collection, design, 
development, and test, in addition to the support functions of configuration management, planning, 
project management, and infrastructure. The specific tasks applicable under this task order are 
detailed in section 6 TASKS. 
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Delivery is expected to follow Agile industry best practices, to include: version control, automated 
builds, automated testing, and continuous integration. FADS contractors shall participate in the 
deployment pipeline, which in will be managed by different contractor and USC IS teams. 

5.1 Technical Landscape 

The contractor shall use USCIS/DHS development and test environments, including the Enterprise 
System Development Office (ESDO) Development Test as a Service (DTaaS) 

( The USC IS technical landscape is shifting from a proprietary COTS-based framework to open 
source. The current ELIS2 development architecture has demonstrated success with a stack of 
predominately open source development and test tools that are currently under consideration for 
standardization across development teams. The FADS contractor shall utilize such a standardized 
development and test suite, with the expectation that the development and test architecture will 
evolve. 

The simplified architecture for ELlS and other future development efforts may be based on Java, 
Oracle, Spring, JP A/Hibernate, Adobe, MongoDB, Drools, etc. 

The COTS and open source tools, languages, utilities, and applications currently used and under 
consideration for the standardized environment are identified in Table 1: Current Development and 
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test 
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the 
technologies used in the new ELlS architecture. 

Name Version Manufacturer Function 

Workflow and Business Process 
Activiti Activiti.org Management (BPM) Platform 

Adobe Livecycle Adobe Adobe Livecycle 

Chef 0.1 Opscode Open source software deployment 

Eclipse Indigo sr2 Eclipse IDE for software development 

Gil 1.7.10 Apache Distributed version control 

Gradle l.Orc3 Gradle.org Open source build automation tool 

Open source object I relational mapping 
Hibernate 4 JBoss library for Java 

Java 7.x Oracle Language for software development 

JBoss Application 
Server 7.0.2 JBoss Open source application server 

JBoss Rules Engine 5 JBoss I Open source rules engine 

Jenkins 1.4 Jenkins CI Open source continuous integration server 

Junit Unit testing 

Liquibase 2.0.5 Liquibase.org Open source database source code control 

Maven 3.0.4 Apache Open source build repository 
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Name Version Manufacturer Function 

Open source document oriented database 
Mongo DB IOgen, Inc system 

Nexus 2.1 Sonatype Open source reposito_rr_ manl!g_er 

Notepad++ 6.1.3 Notepad++ Text editor for software development 

Oracle Database llgR2 Oracle Commercial database 

MuleSoft Studio 1.3.1x64 MuleSoft Open source integration framework 

Rally Rally COTS ALM tool 

Selenium Browser testing in Firefox 

Sprim~ Framework 3.1.0e3.8 SpringSource.org Open source Java framework 

Drools Apache Open source rules engine 

Table I: Current l>cvclopment and Test Tuol Suite 

6 TASKS 

The tasks identified in the following sections describe the work that will occur in order to 
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose 
teams that are able to perform the tasks as described, while conforming with the expectations 
outlined above, and with expert level ability in the technologies stated in section 5.1 Technical 
Landscape. 

6.1 Provide Agile Teams 

a) Contractor shall provide Agile teams for the purpose of responding to specific 
application development requirements USC IS identifies. The contractor's work shall 
conform to the architecture and design provided by the USCIS Architecture and Design 
team and the Agile processes set up by the USCIS Processes and Practices team. 

6.2 Development 

Agile software development is a group of software development methods based on iterative and 
incremental development, where requirements and solutions evolve through collaboration between 
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development 
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to 
change. It is a conceptual framework that promotes foreseen interactions throughout the 
development cycle. The Agile Manifesto introduced the term in 2001. 

8 

a) Contractor shall be responsible for development teams performing the full suite of 
development tasks using Agile methodologies, including, but not limited to: 
participating in creating user stories for both business functionality, technical 
requirements and defining acceptance criteria; estimating the size of stories; solution 
design; development; and testing. 
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks 
to be completed to fulfill the definition of done for a story. 

c) Contractors shall develop code and other artifacts against the user stories documented in 
task 6.2.a or as assigned by the government. 

6.3 Code Quality and Standards Complianct7 

a) Contractor shall develop code that does not add new technical debt to a release; the 
contractor shall correct any defects identified by testers, code reviewers, automated 
tools, or as part of the CI/CD activities etc. 

b) Contractor's work shall conform to the architecture and standards provided by the 
government and the Agile processes set up by the USCIS Processes and Practices team. 
This will include providing input to any documentation required to maintain 
compliance with DHS and USCIS standards, as specified by USCIS. 

c) The contractor's code shall meet the functional and non-functional requirements, meet 
database development requirements, and be deployable and fully tested in preparation 
for USCIS OIT Independent Validation & Verification (IV&V) review. 

6.4 Test and Integrate 

a) Contractor shall be responsible for creating test cases and automated test scripts to 
support test automation activities. 

b) Contractor shall collaborate with other teams to support continuous code integration 

c) Contractor shall share test scripts (manual and automated) as needed with other testing 
entities. 

d) Contractor shall assist with crafting validation steps (both positive and negative testing) 
for user acceptance testing on an as needed basis. 

e) Contractor shall support the activities of the Integration and Configuration team to 
ensure the automatic build and deployment process works effectively across all 
environments, including the contractor's dev/test enclave. Deployment and testing in 
the dev/test environment should mimic closely the actions performed for deployment 
and testing in staging and production. 

f) Contractor shall perform development testing before the commit stage in the CI pipeline 

6.5 Quality Control 

a) Contractor shall create a Quality Management Plan. 

b) Contractor shall ensure development-related activities are in accordance with the 
contractor's Quality Management Plan. 

6.6 Administrative Activities 

9 

a) The contractor shall collaborate with stakeholders, support contractors, and third party 
vendors throughout system integration, performance, security, Section 508, system 
acceptance, user acceptance, usability, and test and evaluation reporting. 
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the 
performance of work on this task order. The contractor shall manage and coordinate its 
team(s) on a day-to-day basis and ensure plans are communicated to team members. 
Likewise, the contractor must ensure that the health and progress against those plans are 
adequately reported. 

c) The contractor shall organize, direct and coordinate planning and execution of all task order 
activities. 

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management 
(ALM) tool, shall be maintained with data so that reports and charts can be generated as 
needed, and so that user stories, defects, and tasks and their status are available to 
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share 
information and report progress. 

7 KEY PERSONNEL 

The contractor shall identify key personnel and provide statements of qualifications for these 
individuals. All key personnel shall be current full time employees, with the following exception. 
The contractor may fill one key position with a subcontractor based on qualifications outlined 
within this section, with prior Contracting Officer approval. Contingent hires will not be accepted 
as key personnel. The contractor shall identify key personnel who shall be the management lead 
and the technical lead for the task order as a whole. These individuals must have extensive 
expertise in the Agile development methodology and experience using many of the tools included in 
the Development/Test Tool Suite identified previously. 

The management lead shall ensure that all work on this contract complies with contract terms and 
conditions and shall have access to contractor corporate senior leadership when necessary. The 
contractor's management lead shall be the primary interface with the USCIS Contracting Officer's 
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc 
meetings with stakeholders as required, accompanied by the technical lead when necessary. 

8 TRANSITION SUPPORT 

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints, 
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor 
transition in will begin with the first sprint. 

At the completion of performance of this task order, the contractor shall fully support the transition 
of the contractor's work that is turned over to another entity, either government or a successor 
offeror(s). The contractor shall assist with transition planning and shall comply with transition 
milestones and schedules of events. 

The contractor shall be responsible for the implementation of the transition and application cutover 
activities. The transition shall cause no disruption in development services. To ensure the 
necessary continuity of services and to maintain the current level of support, USC IS may retain 
services of the incumbent Contractor for some, or all of, the transition period, as may be required. 

The contractor shall be responsible for the transition of all technical activities identified in this task 
order. As part of the transition, the contractor shall be responsible for: 
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• Inventory and orderly transfer of all GFP, to include hardware, software, and licenses, 
Contractor Acquired Government Property, and Government Furnished Infonnation (GFI) 

• Transfer of documentation currently in process 

• Transfer of all software code in process 

• Certification that all non-public DHS infonnation has been purged from any contractor-
owned system 

• Exchange of accounts to access software and hosted infrastructure components 

• Participate in knowledge transfer activities in accordance with the transition plan 

• Provide members to and participate in transition management team 

If the government provides a Transition Plan template, the contractor shall complete it as 
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the 
government. The Transition Plan shall: 

• Document the strategic approach 

• Identify equipment, hardware, software, documents and other artifacts that are included in 
the transition 

• Establish milestones and schedules 

• Establish activities 

• Identify transition risks and risk mitigation 

• Define roles and responsibilities 

• Define transition approval authorities and lines of communication 

• Define a knowledge transfer approach 

• Define a property inventory and transition approach 

• Create hi-party or tri-party agreements 

• Provide checklists 

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if 
directed by the government, 30 days prior to the end of each option period. The Transition Plan 
shall include support activities for all transition efforts for follow-on requirements to minimize 
disruption of services. The contractor shall account for a 10 business day Government review 
process prior to transition execution. The 1 0-day review and approval process is not included in the 
30-day transition activities. 

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon 
award of a follow-on contract, the incumbent contractor will work with the new contractor to 
provide knowledge transfer and transition support, as required by the COR and PM. 
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9 DELIVERABLE$ 

The primary deliverable of this task order is deployable application code. The contractor shall 
deliver this code (in conformance with procedures established by the Integration and Configuration 
team) throughout the period of performance for integration with an existing code base in 
preparation for deployment. 

The contractor shall submit electronic copies of document deliverables that are indicated in the 
table below to the CO and COR (and other cc's as may be specified by the CO and/or COR) viae­
mail in the format specified. All document deliverables shall be made by close of business (COB) 
4:30pm local time Monday through Friday, unless stated otherwise. 

All deliverables submitted in electronic format shall be free of any known computer virus or 
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file 
shall be provided within two (2) business days after notification of the presence of a virus. 

9.1 Task Order Management Artifacts 

The contractor shall provide standard and ad hoc reports that support task order management, as 
described below: 

12 

• Performance and Expenditure Report (PER) 

The PER shall contain a narrative of the month's activities and resources expenditures: 

o Performance Summary 

The Performance Summary includes documenting any major risks and/or issues and 
any significant progress and events. Progress and events includes the delivery of 
documents, artifacts, and code. The summary should provide enough detail for the 
reader with some but not detailed familiarity with the task order to comprehend the 
value that the contractor is providing to the overall application development effort at 
USCIS. 

Included with this summary shall be bum-down charts for those releases and 
iterations that ended within the month, and a snapshot of the bum-down chart for all 
releases and iterations in progress on the last day of the PER reporting period. 

o Resource Expenditures 

Resource expenditures track funds expended during the reporting period and their 
purpose in order to understand the burn rate and provide fiscal accountability to 
external stakeholders. Reporting of resource expenditures shall conform to the 
format provided in section 10.5 Payment of Invoices. 

• Status Briefings 

As required by the COR, the contractor shall attend meetings with the COR and/or other 
USC IS stakeholders in order to review work accomplished, work in progress, plans for 
future work, transition plans and status, and issues pertinent to the performance of work 
tasks that require US CIS attention. The meetings may be scheduled regularly or may be ad 
hoc. 

In the event the government requires additional information related to contract technical, 
cost, or schedule performance, risks, resources, or any contract-related data, the contractor 
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shall provide this report information in the format requested by the government. Requests 
for ad-hoc reporting may vary in scope and complexity and may require the contractor to 
attend OIT meetings to obtain required information, review and research applicable 
documentation, and extract applicable database information required to assemble the ad-hoc 
report. 

9.2 Deliverables Schedule 

The deliverables that apply to this task order, and that the contractor shall provide are outlined in 
Table 2: Deliverables Schedule. 

Frequency of 
Item Delivery Acceptable Formats 

In-process application code Continuously, with Application source code 
each build 

Shippable application code Continuously, with Application source code 
each commit and compiled code 

Quality Management Plan Updates 30 days After MS Word2010 
Receipt of Order 
(ARO) 

Updated annually 

Agile development lifecycle Each release MS Word 2010 
documents, such as System Design 
Document (SOD), etc. 

Status Briefings, such as presentations, As directed MS Word 2010, Excel, 
database extractions, meeting reports, Visio, or PowerPoint 
burndown charts, etc. 

Program and Expenditure Report I 01
h calendar day of MS Word 2010, Excel 

(PER) each month 

Transition Plan As directed MS Word2010 

Security Plan 30 daysARO MS Word2010 

Test Scripts Continuously, with Application source code, 
each commit MS Word2010 

Tnhle 2: l>clivcrahlcs Srht•duh.• 

9.3 Inspection and Acceptance 

Various government stakeholders will inspect contractor services and deliverables. The CO will 
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables 
will use the following procedures: 

13 

• The government will provide written acceptance, comments, and/or change requests, if any, 
within fifteen (15) business days of receipt of task order deliverables. 
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• If government acceptance, comments, and/or change requests are not provided to the 
contractor within 15 business days after delivery of a deliverable, the contractor shall 
assume government acceptance. 

• Upon receipt of the government comments, the contractor shall, within three (3) business 
days, rectify the situation and re-submit the contract deliverable(s). 

10 TASK ORDER ADMINISTRATION DATA 

10.1 Place of Performance 

The principal place of performance in the base period shall be at the Government-provided work 
site. The place of performance for optional CLINs XOOl, X002 and X003AA-AI will be at the 
Government-provided work site while the place of performance for optional CLINs X003AJ-AS, if 
exercised, will be at the Contractor-provided work site. The contractor facility shall be in close 
proximity to the USC IS facility at Ill Massachusetts Ave NW, Washington D.C., not to exceed a 
distance of 15 miles. Meetings will usually take place at USC IS offices in the Washington, D.C. 
Metropolitan Area, including, but not limited to 20 Massachusetts Avenue, N.W., and 111 
Massachusetts Avenue, N.W., Washington DC. Meetings may also occur at the contractor's work 
site, especially when close collaboration between stakeholders and the development team is 
needed. The Contractor shall provide workspace, such as a team room, to accommodate up to five 
Government representatives per contract. Further, the contractor should provide workspace to 
accommodate one USCIS IV&V/TICS tester contractor per development team. The contractor 
shall provide meeting space for periodic hosting of meetings with both USC IS federal and 
contractor personnel. 

Because significant collaboration amongst Federal and multiple-vendor teams is required 
telecommuting is generally discouraged. However, in extenuating circumstances, such as 
inclement weather, when the Office of Personnel Management (OPM) changes the federal 
Operating Status in the National Capital Region contractors are permitted to allow their employees 
to telework based on the contractor's telework guidance. Notice shall be given to the COR. 

10.2 Hours of Operation 

Normal duty hours for the Government are from Sam to 5pm, Monday through Friday. At times, 
based on the needs of the mission, the Government will require service outside of the normal duty 
hours and upon COR direction, and given an advanced notice if possible, the contractor shall work 
weekends and Government holidays. USCIS Government employees must be present during such 
instances. The contractor shall be available during this time period. The contractor shall manage 
the hours in which staff operates so that service is provided when required within a level of effort 
(LOE) specified in Attachment 1. 

10.3 Government Furnished property (GFP) 

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing 
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or 
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to 
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical 
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locations. Blackberry devices may be provided as identified by the COR or Government Program 
Manager. 

10.4 Travel 

Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the 
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at 111 
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable. 

10.5 Payment of Invoices 

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall 
include the following: 

(1) Name and address of the contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and extended 
price of supplies delivered or services performed. 
(5) Shipping and payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to notify 
in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

b) Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

c) USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall 
be submitted electronically to USCISinvoice.Consolidation@ice.dhs.gov with each email 
conforming to a size limit of 500 K.B. 

d) If a paper invoice is submitted, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

An invoice is a "proper invoice" as defined under FAR Clause 52.232-25. Payment will be based 
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved 
expenses, such as travel, and services incurred against the work performed during the previous 
month's period of performance which shall begin on the first of the month and end on the last day 
of the month. 

Invoices shall be received by the tenth calendar day of each month and include billable items for 
the previous month's period of performance. The contractor shall include with the invoice all 
supporting documents (e.g., travel reports/receipts) and the associated PER. 
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The contra.ctor shall also:report, in writing, to the ,CO and the. COR perF AR clause 52.232-20 
Limitatipu of Cost (b) The Contractor shall notifY tlu~ Contracting Officer in writing whenever it 
has reason to believe that-~ 

(1) The costS the Contractor expects. to incur. under this contract in the next 60 days, when added to 
all ¢osts preViously incur.re9, will exceed 75 per<:~nt of:tbe estimated cost specified in the 
Schedule; or 

(2) The total cost for the :perf'onnance of this colittact,:exclusive of any fee, will be either greater or 
substantially less. than ·had been previc)Usly es~i$l\te~. 

(c) As Part of the notification, the Contractor shall provide the Contracting Officer a revised 
estimate of the total cost of peiforming this contract. 

The invoice shall include backup documentation in a format supplied by the Government. The 
Resource Expenditure Report and its associated Resource Expenditure Format constitute the 
invoice backup data that the Government requires. The invoice's Resource Expenditure Report 
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall 
provide this in MS Excel format. A description of the data items in the report are provided in Table 
3: Resource Expenditure Format. The report data shall represent the labor resources billed in the 
invoice. In other words, the amount billed shall be consistent with the resource expenditures 
documented for that reporting period. The Resource Expenditure Report reporting period shall be 
consistent with the invoice's. 

Item 
No. Item Description 

1 Contractor Enter the contractor name in (a) and the contractor facility address and 
mailing location in (b) 

2 Contract Enter the contract name in (a), the contract number in (b), and the 
contract type, such as T&M (c) 

3 Contract Period Enter the contract period of performance start and end dates 

4 Reporting Period Enter the start and end dates for the period covering the report 

Sa Negotiated Cost 
The dollar value (excluding fee or profit) on which the contractual 
agreement has been reached as of the cutoff date of the report. Amounts 
for changes shaH not be included in this item until they have been priced 
and incorporated in the contract through contract change order or 
supplemental agreement. 

5b Estimated Cost of The amount (excluding fee or profit) estimated for that work for which 

Authorized Unpriced written authorization has been received, but for which definitized contract 
prices have not been incorporated in the contract through contract change Work order or supplemental agreement. 

5c Estimated Price Based on the most likely estimate of cost at completion for all authorized 
contract work and the appropriate profit/fee, incentive, and cost sharing 
provisions. Enter the estimated final contract price (total estimated cost to 
the·Government) .. This number shall be based on the most likely 
management estimate at complete and nonnally wi11 change whenever the 
management estimate or the contract.is revised. 
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5d Contract Ceiling Contract ceiling price applicable to the definitized effort. 

5e Estimated Contract The estimated ceiling price applicable to all authorized contract effort 

Ceiling including both definitized and undefinitized effort. 

5f Contract Budget Base Enter the total of negotiated cost (S.a) and estimated cost of authorized, 
unpriced work (5.b). 

6 Authorized Contractor Enter the name of the authorized person (program manager or designee) 

Representative signing the report in (a), enter that person's title in (b), and enter the date 
signed in (d). The authorized person shall sign in (c). Electronic 
signatures are encouraged. 

7(1) Item Create rows and sub-rows of data that represent the following items in 
nested order: 

Application- The name of each of the applications the contractor 
supports, such as "ELlS". All data in this row will be a roll-up of all 
costs associated with this application. 

Release- The nomenclature of each of the releases the contractor 
supports that is associated with the named application, such as 
"A2.1 ".All data in this row will be a roll-up of all costs associated 
with this release. 

Iteration- The nomenclature that identifies each of the iterations 
the contractor is supporting as part of the named release, such as 
"Sprint 4", "Sprint 5", etc. All data in these rows will be a roll-up 
of all costs associated with the named iteration. 

Individual- The names of all of the individuals who charged 
or planning to charge to the contract during the named sprint, 
followed by their labor category, such as "Sean O'Rally 
/Functional Analyst". All data in these rows will be itemized 
costs associated with the named resources for the given 
iteration. Resources may be placed in planning packages for 
future releases and iterations that have yet to be identified 
during the contract period of performance. 

7(2) Current Period Budget For the reporting time perio.d, indicate the cost of planned resources 
Cost based on the release and iteration planning closest to the :Start of the 

period of perfonnance. 

7(3) Current Period Actual For the reporting time period, indicate the actual costs of all resources 
Cost used. 

7(4) CUrrent Period Variance For the reporting time period, indicate the difference between the actual 
and planned costs in terms of dollars With the percent represented in 
parenthesis fol1owing the dollar figures, such as "-243,900 (-6%)". 

7(5) Cumulative Budget Cost For the contract time period, indicate the cumulative cost of planned 
resources from the start of the contract to the end of the reporting period. 

7(6) Cumulative Actual Cost For the contract time period, indicate the cumulative actual costs of a11 
resources used. 

7(7) Cumulative Variance For the contract time period, indicate the cumulative differences 
between the actual and planned costs in terms of dollars with the percent 
represented in parenthesis following the dollar figures, such as "-
243,900 (-6%)". 

8(8) Contract at Completion Enter the budgeted cost at completion for the items listed in Column ( 1 ). 
This entry shall consist of the sum of the original budgets. 

17 Revised 04/27/2015 

186 



Budgeted 

7(9) Contract at Completion Enter the latest revised estimate of cost at completion including estimated 

Estimated overrun/underrun for all authorized work. 

7(10) Contract at Completion 
Enter the difference between the Budgeted -:At Completion in Column (8) 

Variance .and the Estimated- At Completion :in Column (9)~ 
.. 

7(11) Month x Budget Cost The data in Column (I I) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
cost of planned resources. 

7(12). Month x Actual Cost The data in Column(l2) is maintained for each month during the 
contract p~riod of performance. Forthe.month represented, indicate the 
actual costs of all resources used. 

7(13) Month x Variance The data in Column (13) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
difference between the actual and planned costs in terms of dollars with 
the percent represented in parenthesis following the dollar figures, such 
as "-243,900 (-6%)". 

7(14) Fiscal Year and Quarter For the government fiscal year (Oct 1 to Sept 30) and for each of the 4 
Budgeted Cost quarters in the fiscal year, indicate the cumulative cost of planned 

resources. This will be cumulative costs of the relevant monthly costs 
(Column 14) in the fiscal year and the fiscal quarters that fall within the 
cOntract period of performance. If the contract period of performance 

· ends prior to the .conclusion of a fiscal year (Sept. 30), then the 
contractor shall estimate all of the available months within the fiscal 
year, recognizing that no work is scheduled to be performed during 
some of those months. 

7(15) Fiscal Year and Quarter For the fiscal year and for each of the 4 quarters in the fiscal year, 
Actual Cost indicate the cumulative actual cost of resources. This will be cumulative 

costs of the relevant monthly costs (Column 15) in the fiscal year and 
the fiscal quarters that fall within the contract period of performance. If 
the contract period of performance ends prior to the conclusion of a 
fiscal year (Sept. 30), then the contractor shall estimate all of the 
available months within the fiscal year, recognizing that no work is 
scheduled to be performed during some of those months. 

7.a General& Enter the appropriate General and Administrative (G&A) costs. If G&A 

Administrative 
costs have not been included in the (Column (1)) costs, G&Ashall be 
shown as an add entry in (Column (I)). lfG&A costs have. been included 
1n the Column (1) costs, G&A shall be shown as a non-add entry here with 
an appropriate notation to that effect For contracts that require CCDRs, 
contractors may also have to submit separate costs without G&A for the 

.. Column (I) elementS on an exception basis if the Government specifies 
such a requirement in the CDRL. If a G&A classification is not used, no 
entry shrul be mRd.e .other than an appropriate notation to that effect. 

7.b Total Enter the sum of the budgeted cost, actual costs, variances, and estimated 
costs and G&A. 

Table 3: Resource Expenditure Format 

18 Revised 04/27/2015 

187 



RESOURCE EXPENDITURE REPORT ,,,,. 

DOLLARS IN 

kCClNI'PACTCIR ~ I; CONTRACT·.··. . ' '. kCONTPACTPEROD. :,, ' & •• CONJ'PACl'CCST D\TA . · ' . .. :: 

A. NAME a. NAME ("!0'MM00) a. NBlOTIATEDCOST 
,, " 

~.FROM 

b. LOCATION (Address and ZIP Code) b. tu1BER b. TO b. EST COST OF AUTHORZED UNP~CEDWO~ 

4. PBlORTIWJ PB!OD 
a, TYPE a. FROM c, ESTIMATED PPJCE 

b. TO 

8, AUTI«lfUBlCONl'RACTORIIPRIJEt«AnVE :: .... d. CONTRACT CBLitG 

a. NAME(Last, First, Middle Initial) b, TITLE 

· o. ESTIMATEDCONTRACTCBLINQ 

c, SIGNATURE d. DATE 

(YYYYMMIXI) f. CONTRACT BUD3ET BASE 

7. Ps:!FOPMANCEOATA 

CURRENT PERIOD CUMULATIVE TO DATE CONTRACT AT COMPLETION 

.. 

ITEM BIJOOETB) BIJOGETED 
COST ACTU&.L COST VAPJANCE COST ACTUAL COST VARJANCE IUlGETED IITIMATED VA~ANCE 

(1) 
, 

(2) 
, 

(3) 
.. 

(4) , . (5) , 
(G) (7) (8) 

, 
(9) (10) 

ELlS !example) 28 
Rolease 3C 12 
SprlntO 2 
Sprint 1 2 
sp.rint 2 4 
Sprint3 4 

Sean O'Rally/Functlonal Analyst 1 
Martin Muii/Sr. Dewloper 1 
Lola Canola/SIW Tester 1 
Paula Camino!Config Manager 1 

Release 3D · 16 
SprintO 2 
Sprint 1 2 
Sprint 2 4 
Sp~.nt3 

.. , .. " .. 

4 
Sp~nt4 4 

~ •• A. 

a. GHRAL ANDAn\liNSTRATIVE 

b. TOTAL 
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11 Performance Criteria 
FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with 
the contractor. The purpose of the scorecard and discussions is to enhance performance. In 
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past 
performance reporting. It is anticipated that FADS contractors will be evaluated along the 
following dimensions: 

• Code Quality and Standards Adherence. Contractor code will be evaluated by Government 
teams and IV & V providers. Code will be evaluated against standards published by USC IS 
including design standards and architecture. Automated code review tools will also be used 
to validate code quality. 

• Business Satisfaction. Each feature completed by a contractor team will be evaluated by the 
Government Product Owner for that team, and possibly by SMEs assigned to the team. At 
each iteration review, the functionality will be evaluated by a wider audience of 
Government employees. 

• Test Quality and Test Coverage. Because automated tests are a key component of this 
process, test scripts will be treated as deliverables under FADS. These test scripts will be 
assessed for their quality and for the extent to which they test the appropriate functions. 
This evaluation will be performed by the IV&V test team or Government employees. 

• Collaboration. FADS contractors will operate within an ecosystem of federal and contractor 
staff, with multiple contractor teams working in parallel and with constant interaction with 
USCIS employees. The contractor will be graded based on their willingness, effort, and 
ability to work collaboratively. 

• Productivity. Team velocity and story point completion provides a relative measure of 
productivity. A team's velocity is the rate at which the team is completing user stories and 
delivering them to the product owner. A team's velocity is measured by the sum of story 
points for each story completed during a sprint. Although measures such as velocity and 
story point completion cannot be used directly in an Agile process to measure performance, 
the Government will be able to compare across teams and also to note any unproductive 
behavior. 

• Innovation. Agile development is accomplished by self-organizing teams who innovate in 
order to find ways to accomplish the work assigned. Contractors will be permitted to 
submit examples of any innovative approaches they introduce, and the Government will 
evaluate the contractors on their contributions (whether self-reported or not). 

• Process and Continuous Improvement. FADS contractor teams will be assessed on the 
processes they implement, their conformance to USCIS processes, their contribution to 
SELC and other required frameworks, and their use of retrospectives to continuously 
improve these processes. 

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4 
weeks), the Government will assess the performance of each team from each contractor using a 
scorecard approach (grades A-F for each category and overall). The relative weights of these 
categories will be adjusted by the Government based on its experiences, and will be communicated 
to the contractors before the start of each release cycle. The Contracting Officer and Contractor 
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will receive a copy of the evaluation. Contractors may provide comments, or responses, to the 
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and 
grade. 

12 ACCESSIBILITY REQUIREMENTS (SECTION 508) 

Section 508 ofthe Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L. 
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and 
information technology (EIT), they must ensure that it is accessible to people with disabilities. 
Federal employees and members of the public who have disabilities must have equal access to and 
use of information and data that is comparable to that enjoyed by non-disabled Federal employees 
and members of the public. 

All EIT deliverables within this work statement shall comply with the applicable technical and 
functional performance criteria of Section 508 unless exempt. Specifically, the following 
applicable EIT accessibility standards have been identified: 

12.1 Section 508 Applicable EIT Accessibility Standards 

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software 
applications and operating systems procured or developed under this work statement including but 
not limited to GOTS and COTS software. In addition, this standard is to be applied to Web-based 
applications when needed to fulfill the functional performance criteria. This standard also applies 
to some Web based applications as described within 36 CFR 1194.22. 

36 CFR 1194.22 Web-based Intranet and Internet Information and Applications, applies to all 
Web-based deliverables, including documentation and reports procured or developed under this 
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom 
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but 
not limited to, Flash or Asynchronous J avascript and XML (AJAX) then 1194.21 Software 
standards also apply to fulfill functional performance criteria. 

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that 
are procured or developed under this work statement. Any video or multimedia presentation shall 
also comply with the software standards (1194.21) when the presentation is through the use of a 
Web or Software application interface having user controls available. 

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of 
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to 
fulfill the functional performance criteria. 

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as 
well as help and support services. To ensure that documents and reports fulfill the required 1194.31 
Functional Performance Criteria, they shall comply with the technical standard associated with 
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help 
or support provided in this work statement that offer telephone support, such as, but not limited to, 
a help desk shall have the ability to transmit and receive messages using TTY. 
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12.2 Section 508 Applicable Exceptions 

Exceptions for this work statement have been determined by DHS and only the exceptions 
described herein may be applied. Any request for additional exceptions shall be sent to the COTR 
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the 
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is 
exclusively owned and used by the contractor to fulfill this work statement does not require 
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item 
that will be used by any Federal employee(s) or member(s) of the public. This exception only 
applies to those contractors assigned to fulfill the obligations of this work statement and for the 
purposes of this requirement, are not considered members of the public. 

12.3 Section 508 Compliance Requirements 

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure 
products which comply with the provisions in this part when such products are available in the 
commercial marketplace or when such products are developed in response to a Government 
solicitation. Agencies cannot claim a product as a whole is not commercially available because no 
product in the marketplace meets all the standards. If products are commercially available that 
meet some but not all of the standards, the agency must procure the product that best meets the 
standards. When applying this standard, all procurements of EIT shall have documentation of 
market research that identify a list of products or services that first meet the agency business needs, 
and from that list of products or services, an analysis that the selected product met more of the 
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection 
of a product or service that meets less accessibility standards due to a significant difficulty or 
expense shall only be permitted under an undue burden claim and requires authorization from the 
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2. 

All tasks for testing of functional and/or technical requirements must include specific testing for 
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology 
approved testing methods and tools. For information about approved testing methods and tools 
send an email to accessibility@dhs.gov. 

13 DHS ENTERPRISE ARCHITECTURE COMPLIANCE 

"All solutions and services shall meet DHS Enterprise Architecture policies, standards, and 
procedures. Specifically, the Government intends to: 

23 

a) All developed solutions and requirements shall be compliant with the HLS EA. 

b) All IT hardware and software shall be compliant with the HLS EA Technical Reference 
Model (TRM) Standards and Products Profile. 

c) Description information for all data assets, information exchanges and data standards, 
whether adopted or developed, shall be submitted to the Enterprise Data Management 
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and 
Enterprise Architecture Information Repository. 

d) Development of data assets, information exchanges and data standards will comply with the 
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed 
and validated according to DHS data management architectural guidelines. 
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e) Applicability of Internet Protocol Version 6 (1Pv6) to DHS-related components (networks, 
infrastructure, and applications) specific to individual acquisitions shall be in accordance 
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005) 
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA~ 
related component acquisitions shall be 1Pv6 compliant as defined in the U.S. Government 
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NIST) Special 
Publication 500-267) and the corresponding declarations of conformance defined in the 
USGv6 Test Program." 

14 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION 
TECHNOLOGY RESOURCES 

The Contractor shall be responsible for Information Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
applies to all or any part of the contract that includes IT resources or services for which the 
Contractor must have physical or electronic access to sensitive information contained in DHS 
unclassified systems that directly support the agency's mission. 

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

Within 30. days after contract award, the contractor shall submit for approval its IT Security Plan, 
which shall be consistent with and further detail the approach contained in the offeror's proposal. 
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a 
compliance document. 

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited 
to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.); the Government Information 
Security Reform Act of2000; and the Federal Information Security Management Act of2002; and 
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and 
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS 
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only) 
Information. 

The security plan shall specifically include instructions regarding handling and protecting sensitive 
information at the Contractor's site (including any information stored, processed, or transmitted 
using the Contractor's computer systems), and the secure management, operation, maintenance, 
programming, and system administration of computer systems, networks, and telecommunications 
systems. 

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT 
resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Contractor shall support USCIS 
reviews to ensure that the security requirements in the contract are implemented and enforced. 

Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 9.1, July 
17, 2012) or any replacement publication, which the Contracting Officer will provide upon request. 
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This accreditation will include a final security plan, risk assessment, security test and evaluation, 
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the 
Contracting Officer, shall be incorporated into the contract as a compliance document. The 
contractor shall comply with the approved accreditation documentation. 

lS PERSONNEL SECURITY FOR SENSITIVE REQUIREMENTS 

15~1 General 

u;$; _Citize~ship and Jmmigration Services {US CIS) has ·determined that pelformanceofthis 
co~tfact requires that'the Contractor,. subcontractor(s), vendor(s), etc. (herein known- as 
Contractor), requires access to. sensitive but unclassified information, and that the Contractor will 
ac1here to the folloWing. Requirements_ for suitability determination are defined in paragraph 3.0. 

15;2 · Suitability Determination 

tJS<;IS shall have ~d exercis~ full control over granting, ,denying, Withholding or teqninating 
ac~~ss of fmescortedConi:ractor employees to governmeili facilities and/or access of Contractor 
employees to sensitive but unclassified information based upon the results of a background 
inv~.spgati~n.l]SCIS ·may; as. it deems appropriate~ authorize· and D1ake a favorable ~ntry on duty 
(EbO) decision based on prelirirlnary :securlty<iheckS. The favorable BOD decision would allow 
the employees to commence work temporarily prior to the completion of the full investigation. The 
grantmg ofafavorable EOD decision sh.all not be considered as assurance thata full eiilployrnent 
sUitability authonzatlon willfollow as aresult thereof. The granting of afavorable EOD deCision 
or a full einploymeni suitability determination shall in no way prevent, preclude, or bar the 
Withdrawal or termination of any such access by USCIS, at any time during the term of the 
contract. No _Contractor employee shall be allowed unescorted access to a Government facility 
Without a favorable·· EOD decision or suitability determination by the Office of Security & Integrity 
Personnel Security Division (OSI PSD), 

1'5.3 Background Investigation 

Contractor employees{to include applicants, temporaries, part-time and replacement employees) 
Ull.der:the contr~qt, needing access to s~nsitive b4tunclass,ified information shall undergo a 
position sep$itivity ~alysisbased on thedutieseach.indlvidUal wfll perform on the contract as 
outlined ih the Position Designation Defermination (PDD) for Contractor Personnel. The results of 
th~ positi()n ,~e,nsitivio/ analysis shalli4entify thef:lppropriate bac~gr01mdi11vestigation to be 
conducted. All background investigations· will be· processed ·through OSI PSD; 

To the extent the Po~ition Designation Determination form reveals that the Contractor will not 
require acc~ss: to sensitivebut unclassified infQrm~,ttion or access to USCI~ IT systems, OSI PSD 
may deterrri.l.he thatpreliminary security screening and or a complete background investigation is 
not required for performance on this contract. 

Completed: packages rriust be stibmltted to OSl ~SD forprospective Contractor em~loyees no less 
than 30 days before the starting date of the contract or 30 clays prior to EOI;)' of any employees, 
whether a replacement, addition, subcontractor employee, or vendor~ The Contractor shall follow 
guidelines Jot package submission as set forth by OSI PSD. A complete package wiil include the 
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following forms, in conjunction with security questionnaire submission of the SF-SSP~ "Security 
Questionnaire for Public Trust Positions'' via.~~e-QIP: 

1. DHS Form 11000-6, "Conditional Ac~ess to Sensitive But Unclassified Information Non.; 
Disclosure Agreement" 

2. FD Form 258, ''Fingerprlnd:::ard" (2 copies) 

3. Fon;n p~S 11000-9, ~'DisCio~ure..~d:A~#lorization Pertaining to Conswner Reports Pursuantto 
the Fair Credit Reporting Act" 

4 .. !losition .Pesignation Determination for Contract Personnel Form 

5. Foreign-National Relatives or Associates Stij.tement 

6. OF 306, Declaration .for Federal EJll.pJoymeJi~ (approved:usefor Federal Contract Employment) 

7~ E)l-856, ~'Contract Employee Co4~ S,heet" 

15·,4 · Employment Eligibility 

Be 'advised that unless an applicant reqUiffi1g ~c.cess ~9 sensi~ve but unclassifi~d information has 
resided m the u:S. for ~e~ ofth~:past·fi:(~;years, OSI PSD ma)r notbeable to complete a 
satisfactory ·background investigation;. ::rir'such.¢a5es·, USC IS· retains the right to deem ·an 
applicant as. ineligible due to ins~cient.ba~kground information. 

Only U.S. citizens are. eligible for emploYtn:erit on contract$ requiring access to Department of 
Homelarid Security (DHS) Irifortriation Technology (lT) .systems ·or iJtvolvement in the· 
development, operation, management, or m~te.nance ofDHS IT systems, uD.less a waiver has 
been gr~ted by the Director ofUSCIS, <>raesignee, With the ooncurrence of:both the DHS Chief 
Security Officer and the Chief information Officer" or their designees. Iri instances where non-IT 
r~q~ements ~ontfrined in the contract <:?~ qc-l:ll:~tby using Legal Permanent Residents~ those 
requirements shall be. clearly described. 

The Contractor mlist agree that each employee working on this contract will have a: Social 
Security.Card issued by the Social Security Adtninistration . 

. 15.5 Continued Eligibility 

If a prospective employee is found. to be lll:el~gible for.ac9.ess. to US CIS facilities or information, 
the Contracting Officer's Representative(gQR)will'advise the Contractor_that the employee 
shal,l not continue to work or to be ·assigll~dJC) work;lJilder the contract. 

In ·accordance with USCIS .Policy,. contrli¢tqrs are required to_ undergo .a periodic reinvestigation 
every tive years. Security.documentswil~Jje;sribm#tedto OSI-PSD.withinten business· days 
following notification of a contractor's reihvestigation requirement. 

In support of the overall USCIS :mission; Con~ctor employees are required to complete one­
time or annual DHSiuSCIS mandatotjtrahiliigs. The ContraCtor shall certify annually, but no 
later than. 

December 31st each year, that required trainings.have been completed. The certification of the 
completion of the .trainings by all •contractors shall be provided to both the COR and Contracting 
Officer. 
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• USCIS Security Awareness Training (required within 30 days of entry on duty for nevv 
contractors,-and annually thereafter) 

• USCIS Integrity Training (Annually) 

··DHS. Continuity of Operations Awareness Training (one-time tralmng for contractors identified 
as proViding an essential service) 

• USCrs· Office 'Safety Training (one-time training for contractors working withinUSCIS 
facilities; contiictor companies may substitute their own training) 

• VSCJS Fire P~evention and Safety Training (one-time training for contractors working within 

users facilities; contractor companies may substitute their own training) 

users reserves the right and prerogative to deny and/or restrict the facility and information 
access of any Contractor employee whose actions are in conflict with the standards of conduct or 
whomUSCIS determines to present a risk of compromising sensitive but unclassified 
infonnation and/or classified infonnation. 

Contract employees will report any adverse information concerning their personal conduct to 
oSr PSD~ The report .shall include the contractor's name. along with the adverse information 
being reported. Required reportable adverse information includes, but is not limited ·to,' criminal 
charges· a:nd or arrests,· negative change in financial circumstances, and any additional 
information that requires admission on the SF-SSP security questionnaire. 

In accordance With Homeland Security Presidential Dfrective-12 (HSPD-12) 
httj>://www~dhs.gov/homeland-security-presidential-directive-12 contractor employees who 
requite access to United States Citizenship and Immigration Services (USCIS)Jacilities and/or 
utilize users ltifOlmation Technology (IT) systems, must be issued and maintain a Personal 
Identity Verification (PIV) card throughout the period of performance on their contract. 
Government .. owned contractor-operated facilities are considered users facilities. 

After tlu~-Office of Security & Integrity, Personnel Security Division has notified the Contracting 
Officer;s Representative that a. favorable entry onduty (EO D) determination has been rendered, 
contractor employees will need to obtain a PIV card. 

For new BODs,. contractor employees have [1 0 business days unless a different number is 
ins~rted] from theirEOD date to comply withHSPD-12. ForexistingEODs, contractor 
employees have [1 0 business days unless a different number of days is inserted]. from the date 
this clause is incorporated into the contracfto comply with HSPD-12. 

Contractor employees who do not have a PIV card must schedule an appointment to have one 
issued. To schedule an appointment: 
httP:/ /ecn. uscis.dhs.gov/team/mgmt/Offices/osi!FSD/HSPI> 12/PIV /defauli.aspx 

Co~tractors. who are tinable .to access the hyperlink above shall contact the Contracting Officer's 
Representative (COR) for assistance. 

Cdntriictor etljployees who do not have a PIV card will need to be escorted at all times by a 
gove.p:illient employee while at a USC IS facility and will not be allowed access to USC IS IT 
systems~ 

A coritractoremployee required to have a PIV card shall: 
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•:Properly.display~the PIV card abovfHhe wa.ist and below the neck: With the photo facing out 
sotha(it is visibleJtt all 'ti:m.es while ~\a USCISJ~cility 

• .K.eep.the.4' PIV .card current 

• Properly store the PIV card while not in use. to prevent againstloss or theft· 
http://~n;Uscis.dhs;·gov/tearn/mgmt/Qffices/osi/FSD/HSPDJ2iSIRid~fault.a.spx 

081 -P-SD must be notified ;Qf allterm1nations/ resignations. within five ·days of occurtence~.The 
Contractor Will retu,rn any expired USCIS issued identification cards and HSPD·12 card, or those 
qfterinjqat~d ~mploye,e,s t~: thtt~O~~Jfaniden@icapo.n 9ard or J;ISJ?D~l2 .card.,is not avai}able 
to ~e returned, a. report muSt be submitted to the .COR, referencing the card nuriiber, name of 
individual _t() :whom. i~~ued,; the lllst~ownloca1:ion apd 4ispositipn ofthe ,c_ard. 

15.6 ·.~Se(Zurity.Ma~aget:nent 

The Ct.>ntractor ~wul ~ppoint a s~orofficial to:~ct-as the Corporate Security Officer. The 
indi~dual Will h1terface wi.th OS.I thrqugh ihe CQR tin all security matters~ to include physical; 
personnel, apd protection of:all GovernnienHnfonn.ation and d~ta acc_essed by tP.e Gontractor. 

The COR and 0Sl. shallhave therighUo inspect:the procedures, methods, .. and facilities utilized 
bytJt~ Contractor: in ~mplying with the security t:eq9iren1~9ts under this 9ontra~t. Should the 
toR:·deteimilie·fllat the Contractor Is not c<unpfymg With the securitY reqUirements of this 
con~ct th,e·Contractor willbe informed in 'Writing by the Contracting Officer _of the proper 
actim1!to be;~~ri. in order, to :effect. ct;>mpijanc1:fWith such t,eqtlirements; 

Th~Conti~.dqr-sha:llb,e responsiplefor @4am~ge or injwjesresulting from the aCts or omissions 
oftherr employees and/or any subcontractor(s) and their employees·to include financial 
respofiSibility. 

15.7' Security Program Background 

The ])HS.}lasestablishedadepartment wide I'(securi,ty program based on the following 
Executive-orders (EO), public laws, and rtationat policy: 

.,Pub~c Law 107-296, Homeland Security Actof2002. 

•Federal· Information SecQrity ManagementAyt(FISMA}of 2002, Noverhber'25, 20.02. 

~Public Law 104-106, Clinger•CohenActof1996 [formerly, Infol1llation Technology 

Management ReformAct(ITMRA)],February·lO, 1996. 

• Privacy Act of1974, As Amended. 5United States Code (U.$.C.) 552a, Public Law93.;.579, 
Wasbirigton,:D.C., July 14, 1987. 

~,~X~94tiveOrd~rJ2~~9,National industrial Security Program, January 6, 1993. 

·J~xecutive Order 12958, Classified National S.ecuritylnformation,,as amended! 

~. ~x~cutiv~ Order 12968; Access to Classified Information, August 2, 1995. 

• Executive Order 13231, Critical hrfrastrilcture'Protectioil in>the Information Age~ October 

16,2001 

• :National Indus!rlal Security Program Operating Manual (NISPOM), February 2001. 
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• DHS Sensitive Systems Policy Publication 4300A v2.1, July 26, 2004 

• DHS NatiQnal Security Systems Policy Publication 4300B v2J, July 26, 2004 

• Homeland SecUrity Presidential Directive 7, CriticiU Infrastructure- Identification, Prioritization, 
and Protection; December 17,2003. 

~:Offic~.ofManagement and Budget (O:Ma) Circular A-l30,.Management ofFederal 

~·Information Resources~ 

•1-fatiorial SecurityDrrective (NSD) 42, National Policy for the Security ofNationai Security 

Tefecotrrinumcations and Information Systems (tr), July 5, 1990, CONFIDENTIAL. 

• S{Code of Federal Regmations·(CFR) §2635, Office ofGovernment Ethics, Standards of 

Eillical Conduct fof Employees of the Executive Branch. 

•DHS Sco·os-002 (IT), National Security IT Systems Certification& Accreditation, March 

2004. 

•DepartmerifofState 12 Foreign.Affairs Manual (PAM) 600, Information Security 

·Technology, June 22,2000. 

• Departri:tent"ofState i2FAM 500, Infomiatiol1 Security, October 1,1999. 

•Executive Order 12472, Assignment of National Security and Emergency Preparedness 

Telecoinmuriications ;Functions, datedApril3, 1984. 

• Presidential Decision Directive 67, Enduring Constitutional Government and Continuity of 

GovenurientOpetatioris, dated October 21, I 998. 

• FEMA Federal :Pfqjaredness Circular 65, Federal Executive Branch Continuity of 

Operations (COOP}, &ted July 26, 1999. 

• FEMA. Fed~.r~LPrep~edness Circular 66, Test, Training and Exercise (IT &E) fot Continuity 
ofOperations(COOP), dated April30, 2001. 

• FEMA Fedeial Prepaiedness Circular 67,Acqwsitioti of Altemate Faeilitiesfor ContiD.uity of 

Operations;datedApril3o, 200L 

• Titie 36Codeo(Federal Regulations 1236, Management of Vital Records, revised as ofJuly 1, 
2000~ 

• National ln.StituteofStandards and Technology (Nlsn Special Publications for computer 
secUrity and FISMAcompliance. 

Contract'employees (to include applicants, temporari~s, part-time and replacement employees) 
under the corip-act,requirin.g access. tQ:sensitiveinformation, shall undergo. a position sensitivity 
8.nalysis~based'onthe dtities~outlinedin the Position Designation Determination (PDD) for 
(;ontrac~r PeJ:SOJ.19.el, eS!Ch individual will perfOJll1 on the. contract. The results of the position 
sensitivity analysis shall identify the appropriate background investigation to be conducted. All 
bac~ground-mvestigationswillbe processed throughOSl Prospective Contractor employees 
shall submit the following completed formS to OSI through the COR no less than thirty (30)days 
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~efor~ the start date o(tbe q<;>ntra.ctor tijirty (30) da.ys prior to entry on d~ty of any employees, 
whefuerareplaeement; addjtiQn/subcontractor employee; or vendor: 

a) · Standard :Form 85P~ "Quest:t9nnaire for. Public tl'Ust Positions, 

b) FD.Form 258, "Fingerprint Card" (2 copies) 

c} ··• DHS Fonp i·lo00-6,· '~condiiional Access To 'Sensitive But Unclassified Information 
Non;.Disc(()sureAgre~ment'.' 

(ij·: ·PHS Porn:\ 11 oop-9, ''DisQlo~we.fU14.Authorizati<m Peda4ling t9 CoQsume~ Reports 
P~suanf to the ·fair Credit Reportlrig A~t" 

e) Position ])~signation Petei'1lliiJ.a:ti9n for Contract Personnel Form 

fl._ :ForeiitiNati()nal Rela#ves or Associa.tes Staiement 

15.8 I~t(orlnation te~ll.nolQgy ~ecurity clearance 

GENERAL 

Due to the· sensitive nature of US CIS information,·the contractor is required to ·develop and 
ri:ulintahl a comprehensive .<:;omputer ail~ Tel~cothn1unications . .Sectirlty Program to. address the 
integrity;.~onfidentialicyi and availability of sensitive but unclassified (SBU) hlformation during 
coll~ctiol}, :Storage? transmission, arid dlsposaL·The ·contractor's, se.curity prpgram. shall adhere to 
the i'equifementisetforth in theDHS Managettierit Dkective·4300.IT Systems Security Pub 

. VoJ~e J,PartA ami; DHS.Managemellt.Dir~9tiv~4300 ITSy~tems;Security ~b Volumel Part 
B. Thl,s ~}lall include confonnance with the DHS. Sensitive Sys~ems:aanab.oo~.PHS 
M~gell'ient Djt'ectiv~ 11042 s~~ding'.S~IlSitive but,JJn9l~sifie4 {For,O~~ial Use Only) 
Iriformation a.r:tdotherDHS or USCIS ~dellnes and directives regarding-information security 
reqwrem.t}nts .. The ~qntr~ctor shall estll;~lisb a w~rking relationship ~th t~e USGI~ IT Security 
Offibe, heaoed ·by the lnfqimationSystems securfty Program Manager (ISSM). 

15.9 ·ITSystemsSecurity 

ln:accor~~ce with.DHS Mana~ement:PirectiveA3_QO. r "lnformation.Tecl.mqlogy Systems 
Security~\.USCIS Contractors shall en.Sure fhatall employees With access to USCIS IT .Systems are 
in compliance with the requJr.ement o( this Iy,Ia:rtag~ment Directive. Specifically, all contractor 
employees· with acce$s to USCIS IT Systerils'meetthe requirement for successfully completing the 
anb.tlal "Compqter. S¢curity.Awttrenes~.Trai$g (C~AT).'' All con~ctqr employees are reqt1ired 
to complete the trairiiiig within 60-days froni:the date of entry on duty (EOD) arid are required to 
C()J;IlpleteJhe training yearly .thereaf,ter. 

CSAT can be .a.ccessed ·at the following: httj>:/lotcd.uscis.dhs.g~v/EDVantage.Defaultasp or via 
remote.-a.qcess froni a CD _which cart :be·obtamed· ~Y contactingu$cisitsecurity@dhs~gov ~ 

l5.101T Security in the Systems De;Velopment Life Cycle (SDLC) 

The_USCIS SDLC Manual documents all system activities required for the development, 
operation; and.,disposition of IT.sec~izy systems. Requir~d systems analysis;· dellv~rables, and 
sec~ty tt.~tivities are identified in the SDL~ .. wamuu by .lifecycle. ph~e: ·the contractor shall. assist 
the appropnate US CIS ISSO with developr.n~nt arid completion of all· SDLG activities :and 
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deliverables contained in the SDLC. The SDLC is supplemen:ted with information froinDHS and 
users Policies and procedures a8 well as the NationaUnstitute of Standards SpecialProcedures 
related to computer security and FrSMA compliance. These activities include development of the 
following documents: 

•. Sensitive System Se:curity ·Plart (SSS:P): Tliis is the primary reference that describes system 
sensitivity, criticality, security controls, policies, and procedures. The SSSP shall be based upon 
the .c.o~plt}tion ofthe DHS FIPS J 99 workbook to categorize the system ofaPJ)lication and 
completion of the RMS Questiomiaire. The SSSP shall be complett:d as part of the System or 
Re}~e Definition Proce&s in the SDLC and shail not be waived or tailored. 

'PrivaCy hitpact Assessmenl(PIA) an.d~ys~em of Records Notification (SORN). For each new 
developriient activity; each incrementiil: system update, or ·system recertificatfon~ a, PIA an.d SORN 
shall be ev.a.Iuated. Ifthe srstem(ormodification) triggers a PIA the contractor shall support the 
development ofPIA and SORN a8 reqUired. The Privacy Act of 1974 reqUires the PIA arid shall be 
part of the SDLC process performed at either SyStem or Release Definition. 

··Contingertcy Plan (CP): this plan describes the steps to be taken to ensure that 8n 'automated 
syste:m or ·fa~ility can:be recovered from service. disruptions in the event of emergencies and/or 
disa.Sters .. The Contractor shall support annual contingency plan testing and shall provide a 
Contingency Pllln Test Results Report 

• Securit)iTest at1d Evaluation (ST&E): Thi~documentevaluates ea.Ch security control and 
counterme~e to verify operation m tb.e manner.intended. Test para1lleters are established based 
on reSults of the RA. An ST&E shall be conducted for each Major N'plication·and each General 
Support System as part oftlie certificationprocess~ The Contractor shall support this process. 

• Ri*Assessmeqf (RA): This document ideptifies threats andvulnenibilities, assesses the. ~pacts 
of tlu~ thre8.ts, evaluates in;. place countermeasures~ and identifies additiorial countermeasures 
necessary tO ensure anacceptablelevel ofsecurity. TheRA shall be conipletethrller completing 
the NIST 800-53 evaluation, Cmttingency Plan Testing; and the ST&E; Identified weakness shall 
be documented ·in a Plrufof Action and Milestone (POA&M) in the. USerS Trusted Agent FISMA 
(TAli) tool.· Each POA&M entry shall identify the cost of mitigating the wealoless and the schedule 
fonri1tigat1ng the weakness, as well as a POC for the mitigation efforts. 

• Certffication and Accreditation (C&A): This program establishes the extent to which a particular 
design arid implementation of an automated system and the facilities housing that system meet a 
specified. set of security requirements, based • on the. RA of security features and other technical 
requirements (certification), and the management authorization and approval of a system to process 
sensitive. b1.1tun.dassified information (accreditation). As appropriate the Contractor shall be 
granted aceess to the USCIS TAF and Risk Management System (RMS) tools to support C&A and 
its annual assessrnentrequirements~ Arlnual.assessment activities sh~ll includ~ completion of the 
NIST800-26 Self-AsSessment in TAF; annual review ofuser accounts, and annual review of the 
FIPScategorizatio.it~ C&A status shall be reviewed for each incremental system update and a new 
full C&A process completed when a major system revision is anticipated. 

15.l1 Security Ass-urances 

DHSManagementDirectives 4300 reqUires compliance with standards set forth by NIST, for 
evaluating computer·systems used for processing SBUinformation; .The Contractor shall ensure that 
requirements are' 8llocated in the furictloital requirements and systeni design docUm.eiits' ·to 'securitY 
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requiretneilts. ~er~l:lSedontlieDl:ISpglicy, ~§1 standards and applicable jegislati9n and regulatory 
requi!eillentso'·SyStemss~aU;offerthe:'foilowitlgvi~ible'securityfeatutes: 
• User Identification and ,A,l.lthentic~tiom(I&A) :_J&Ais the process· of telling a;system the identity of 
a stibject(forexampl~, a t~ser) {I) and.p~pviding thatth~ st~bject is W,h() it claims to be {A). Systems 
shall be.g~signedsoJhat ~e identitypfeachttserJ~hall be establish~4 prior to authorizing system 
aqcess,·~~ch syst7111~user.shali have his/her o"Wll ~ser ID.an,d,password, 8Jld.each \lS.rris at~thenticated 
befor~-~ccess .ispennifted .. All sys~m ~d database admjtrls~ativ~.ttsers.s~a1.l haye·strong 
authenticadop, witli:pa8swords that shallcoriforni·to .. es~blis~ed-DHS_ ~~dards.:AllUSCIS 
Identi~cati_op.andAuthentication-shall be .goneJisi;ngth.e ·:Pas$word:J~s®llce Cont~;ol System (PICS) ·or 
its:successor~ 1J11de~ no: circumstances will Id~nti£icatio11 and, Autlienticatipnbe .per{()nned by other 
than tlie.US()ISis~dard system_in useat the $ne ?f a·s~ste~s developD:leiit 
•. Dis~retionary Access Control (DAC) - DAC.'is a DH~ access policy ihatrestricts access to system 
objects.(for example, files, directories, devices )-b~1sed on:th~Jc,ie~~ity of th~ ;users at1dlor groups to 
whicli they belong~ AU:systell1 fil~s. shall be.,prp:tf:cted by: a secolldary ·access control ,measure . 
• :objectRel\S~ -,Object Reuse is thereas~igriulent'to asubj~ct(for example," user) ofamedium that 
previouslYCPJ1tained an:()bject (foi ex~p{e,file) .. Syst~ins that u~e mell)()ly to temporarily store user 
I8GA~om1ation and apyoth~r SBUinfb~ation. shall bepl~~~d- before r~8,llocatiop. 
~-A;Ji~t ~. D[.l$_syst~in.s shallproyi4e.faci}ip~sfor .tr~ac~cill,~p4iting, whlch.'is the: exatl1irta~(m of a 
set of chronological records that provi(fe'evidence of system and user activity~ Evidence of active 
revie\V of augitlogs shaH.be pro-yided tot~~:USCIS IT Security ·pfficeonamonthly basis, identifying 
alksecupcy findings including' failed log w: attempts, attempts to access restricted information, and 
password change activity. 
• ·13anner Pages - DHS systems shall pro:yide app~?priate security batll1ers at s~up identifying the 
system or application. as being .a'Govef1llllerit asset and subject to. govermnentlaws and regulations. 
This reqUirement does not apply to public faCing ·internet pages, but shall apply)o intranet · 
applications. 

15;12 .Data se~urity 

SSU • systems.shall be, prgtected fromlinautli()rize4·acces~, 111odifi9ati,o,n, ~d-denialofservice. The 
C(mtractor. ~ha}l ensur~ ~at _altas~ect~.~<>fdatft$~~upty-reqUirement£.(i.e.; confi4enti~ity,. integrity, and 
avail13,'9ility) arej~cl~d~d in the fin).cti<mal req~ernents ~dsystem design, .and ensqre Jhat they meet 
the minim'uffi req~ements.as set forth in the DHS SensitiveSystems Handbook and US CIS policies 
and p~()cedures~These ~~~uirements include:.. · 
•)nt~grity ... J'he coml'u~er systell}S.-t1S~d forpro.9eS~ing SBlJ sh~lhave data)ntegrity controls to 
~nsUl'~-that d~ta i~ -notJnom:Qed (~nt~hti~I1ijily o~.UJ:linte;nti()~NlX) .<lr repuct~ated by· ei~~rthe sender or 
ij}e';rec~iv~r qfthe ii1f'oJ;Jll~tion . . I; riskana1Y,~~i.s _and vultn~~a9ility, asseSSlJ1~nt~hall be performed to 
det~rmiile w~ttype ofclata.lp.tegrity controls (e.g., cyciiqhl redUtldancy checks, message 
authentfeaticin codes, security hash functfo11s, ·a11d.digital signatures, etc.) shall be used. 
• CqnfidentialitY- Controls shall be iricfuded tO. ensur~ that SBU infonnation collected, stored, and 
transmitted by the· system is prott)cted ~gamst compromise. A risk analysis and vulnerability' 
assessment shall be peiformedjo detem,llne ifthr~l;l.ts to the SBU ~xi~t. I( itexi~ts, data encryption 
shall be used to mitigate such t11reats. 
•.Availability.-Controls shall be included to enswetliat the system.·is.c6ntinuously \Vorking and all 
s~~ces ¥-e fll11Y available within· atimeframe conunensurate with the availability.needs of the user 
corrim:titlity: ~dthe criticality Ofthe information processed. 
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~· :bata'ta~ling;·-2_ Tlle· contractor sli~thmsrite. tl1afd.Ocuments.and media are labeled consistent with 
tile oFts sensltrire··$ystefhS'H:an&bri6k 

16 CAPITALIZED PROPERTY, PLANT & EQUIPMENT (PP&E) ASSETS 
INTERNAL USE SOFTWARE (IUS) 

16.1 Background 

The United States Citizenship and Immigration Services Management Directive No. 128-001, 
USCIS/Office oflnfonnation Technology has an ongoing requirement to report Internal Use 
Software (IUS) costs for the programs under their purview and assignment. This report is a 
monthly mandatory requirement, and must include all software releases with a cumulative cost of 
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more. 

16.2 Requirement 

Reporting: All applicable charges for application releases and/or development charges are tracked 
and reported; documented by each applicable release so that an OIT determination can be made if 
the asset meets IUS criteria. USCIS has determined that the best method for identifying IUS 
candidates is through monthly collection of contractor cost data for all releases in development, 
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the 
required criteria. 

Definition: IUS is software that is purchased from commercial off-the-shelf (COTS) vendors or 
ready to use with little or no changes. Internal developed software is developed by employees of 
USCIS, including new software and existing or purchased software that is modified with or 
without a contractor's assistance. Contractor-developed software is used to design, program, 
install, and implement, including new software and the modification of existing or purchased 
software and related systems, solely to meet the entity's internal or operational needs. 

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of 
IUS associated with each specific release. IUS Software is typically release centric and includes 
the application and operating system programs, procedures, rules, and any associated 

· documentation pertaining to the operation of a computer system or program. 

The contractor shall, after OIT's determination on whether or not the release meets the 
capitalization criteria, support OIT's reporting of costs incurred for the project or release, as 
required. The contractor shall provide the nature and cost of work completed within the relevant 
period. Costs considered part of IUS activities include systems administration, systems 
engineering, and program management. The Contractor shall provide the total cost, itemized Qy_ 
release and include the total sum of all applicable IUS activities. At the contractor's discretion, this 
information may be submitted, either as an attachment or as an itemized line item within the 
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource 
Expenditure Format. For information purposes, the following activities within the development 
lifecycle have been identified as IUS reportable costs by the USCIS Management Directive No. 
128-001: 

33 

a) Design: System Design: Design System, Update System Test Plan, Update Security Test 
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and 
Issue Memo. 
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b) Programming/Construction: Establish Development Environment, Create or Modify 
Programs, Conduct Unit & Integration Testing, Develop Operator's Manual, Update 
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare 
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo 

c) Testing 
i. Acceptance Testing: Develop Security Test Report, Issue Security Certification, 

Develop System Documentation, Conduct User Acceptance Testing, Update Project 
Plan, Update Business Case, Conduct Production Readiness Review, Develop 
Implementation Plan, Issue Production Readiness Review Memo. 

n. Coding 
m. Installation to hardware 
iv. Testing, including parallel processing phase 

d) Implementation Activities: Implementation/Transition: Security Accreditation (initial 
system accreditation only), Issue Implementation Notice, Parallel Operations, Update 
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue 
Operational Readiness Memo. 

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the 
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs) 
relating to software development phase; Travel expenses by employees/contractor directly 
associated with developing software; Documentation Manuals; COTS purchases. 
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AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 

DATE 

NAME AND ADDRESS 

FACILITY CODE 

13. THIS ITeM ONLY APPLIES TO MODIFICATION OF CONTRACTSIOROERS. IT MODIFIES THE CONTRACTIOROER NO. AS OESCRlSED IN ITEM 14. 

CHANGES SET FORTH IN 

C. SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification aulhonty} 

158. 

NSN 7540-01·152-8070 

PreviO\lS edition unusable 

(b)(4) 

the document referenced in Item 

Prescribed by GSA 
FAR(4S 5:>243 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200193W/HSSCCG-14-F-00294/P00008 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO. 

(A) 

(b)(4) 

2001 

2002 

2003 

SUPPLIES/SERVICES 

(B) 

AAP Number: 201205005 DO/DPAS Rating: NONE 
Discount Terms: 

Net 30 
Delivery Location Code: HQOIT 
Department of Homeland Security 
US Citizenship & Immigration Svcs 
Office of Information Technology 
111 Massachusetts Ave, NW 
Suite 5000 
Washington DC 20529 

FOB: Destination 
Period of Performance: 09/25/2015 to 03/24/2016 

Change Item 2001 to read as follows(amount shown 
is the obligated amount) : 

Project Management 

Estimated Cost ~ I Fixed Fee I I 
Fee ~ I Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2002 to read as follows(amount shown 
is the obligated amount): 

Agile Development Team 

Estimated f ~I I 
Fee I I 

Fixed Fee 
Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2003 to read as follows(amount shown 
is the obligated amount) : 

Optional Agile Development Teams 
Amount: $0.00{0ption Line Item) 
(Not Separately Priced) 
Continued ... 

NSN 7540-0MS2-8ll67 

QUANTITY UNIT 

(C) (D) 

LO 

UNIT PRICE 

(E) 

PAGE 

2 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR 148 CFR\53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200193W /HSSCCG-14-F-00294/POOOOS 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Change Item 2003AA to read as follows (amount 
(b)(4) shown is the obligated amount): 

2003AA Agile Development Team 

Estimated Cost I I 
Fixed Fee ~ I 
Estimated Cost + Fixed Fee 1 I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2003AB to read as follows(amount 
shown is the obligated amount): 

2003AB Agile Development Team 

Estimated Cost ~ I 
:!~~:.~:~ jlse erxel =i I Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2003AC to read as follows(amount 
shown is the obligated amount): 

2003AC Agile Development Team 

Estimated Cost I I 
Fixed Fee ~ I 
Estimated Cost + F1xed Fee 1 I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2004 to read as follows(amount shown 
is the obligated amount): 

2004 NITAAC Contract Access Fee c::l dollar amount obligated in CLINs 
3AS) 

(Amount to be inserted by Government at the time 
Option Period 2 is exercised) 

Continued ... 

NSN 75-40..01·152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE 

3 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR 148 CFRl53. 110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200193W /HSSCCG-14-F-00294/P00008 

NAME OF OFFEROR OR CONTRACTOR 

DV UNITED LLC 

ITEM NO. 

{A) 

(b)(4) 

2006 

SUPPLIES/SERVICES 

(B) 

Change Item 2006 to read as follows(amount shown 
is the obligated amount): 

Supplemental CLIN is to be used when more than 
10% deviation under PWS Section H.4 is necessary 
and it cannot be offset within the Program 
Management or Agile Development Team CLINs. The 
Contractor's request and the Contracting 
Officer's written approval is required prior to 
use and bill against this CLIN (as established in 
PWS, Section H.4). The ceiling of this CLIN is 

nd .. c_b_a_, _, _n_c_t ..... Je exceeded. mi!ifm~~c·OSt I -
Fee: $0.00 

USCIS COR Sheila Murali 
Telephone 202-272-0930 
Email Sheila.M.Murali@uscis.dhs.gov 

USCIS Contracting Specialist Stuart Sellears 
Telephone 802-872-4165 
Email Stuart.Sellears@uscis.dhs.gov 

USCIS Contracting Officer Donata A. Sikon-Amato 
Telephone 802-872-4523 
Email Donata.A.Sikon-Amato@uscis.dhs.gov 

NSN 7540-01·152-8067 

QUANTITY UNIT 

(C) (D) 

1 10 

UNIT PRICE 

(E) 

PAGE OF 

4 1 6 

(b)(4) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-1!6) 
Sponsored by GSA 
FAR C48 CFRl 53.110 
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(b)(4) Attachment 1 

Option Period 2: 

CUN 2001 

Labor Category (Offeror) Labor Category (CIO·SP3 Mapped) Hours 

CLIN 2002 

Labor Category (Offeror) Labor Category (CIO·SP3 Mapped) Hours 

CUN 2003AA 

Labor Category (Offeror) Labor Category (CIO-SP3 Mapped) Hours 

CLIN 2003AB 

Labor Category (Offeror) Labor Category (CIO-SP3 Mapped) Hours 
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(b)(4) Attachment 1 

I 
CLIN 2003AC 

labor Category (Offeror) Labor Category (CIO-SP3 Mapped) Hours 

209 


