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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

0001 

0002 

SUPPLIES/SERVICES 

(B) 

DUNS Number: 800334984+0000 
In accordance with FAR 16.306(d) (2), this is a 

fixed-fee term task order. The 
Contractor is to provide a specified level of 
effort over a stated of time. The 
contractor is obligated to provide the level of 
effort in each awarded CLIN (see 
Attachment 1). 

It is anticipated that performance of the task 
order will commence on July 1, 2014 - however, 
full will not until 
satisfactory personnel employment suitability 
clearances have been received and 
processed by the USCIS Office and a 
written Notice to Proceed is issued by the 

Officer. The will 
upon the Contracting Officer's 

written Notice to Proceed. 

AAP Number: 201205005 DO/DPAS 
Accounting Info: 

NONE 

ITFADSO OIT EX 20-05-00-000 
20-00-0000-00-00-00-00 GE-25-86-00 000000 
FOB: Destination 
Period of Performance: 07/01/2014 to 06/30/2016 

Base Period: 07/01/2014 - 12/31/2014 

ect Management 

Estimated 
Fixed Fee 
Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
in Attachment 1 

(b)(4) 

Development Team 

Estimated Costl I 
Fixed Feel I r----------~ 
Estimated•c~o~st~~+~F~l~x~e~d~F~ee 1•----------~ 

Contractor to Level of Effort (LOE) 
specified in Attachment 1 

0003 Agile Development Team 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

2 I 8 6 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

0004 

Estimated 
Fixed Fee 
Estimated 

SUPPLIES/SERVICES 

(B) 

flxel Fee 

Contractor to provide Level of Effort (LOE) 
mPr. fi Prl in Attachment 1 .-

Optional Agile Development Teams 
Amount: $0.00(0ption Line Item) 
(Not Priced) 

0004AA Agile Development Team 

E~timated c[:: I I 
Flxed Fee ---- ' 
Estimated c~.,..."!''!¥-l!'f~l""'x"!'!@~d~ee ~ .. _____ _.1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount :I Jption Line Item) 

0004AB Agile Development Team 

Estimatedrc•o.-st-.1it:::~ __ JI 
Fixed Feel I r------~ 
Estimated Cost + Fixed Fee 1.._~~~--~~ 
Contractor to provide Level of Effort (LOE) 
specifiod 7 n Attacb:rnt 1 
Amount =I Jption Line Item) 

0004AC Agile Development Team 

Estimated Cost =I I 
Fixed Fee i • ._.__.. .. ~,r---~ r-----~ 
Estimated Cost + Fixed Fee =~1 _____ _.1 
Contractor to provide Level of Effort (LOE) 
specified lp Attachm,nt 1 
Amount :I _ption Line Item) 

0004AD Agile Development Team 

Estimated Cost ~ I 
Fixed Fee 1 1 
Estimated \..-OS1: -t ~ lxea ~ee =i .. ______ _.l 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

LO 

PAGE OF 

3 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 

3 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Contractor to provide Level 
specified in Attachment 1 

(b)(4) Amount:l ttion 

0004AE Devel . LL. Team 

Estimated Cost =I I 
Fixed Fee I I 
Estimated Cost + Fixed Fee 

Contractor to provide Level 

opecifir 
Amount: 

, " Attarh•rt . , 
ptlon 

0004AF Development Team 

Estimated Cost =I I 
Fixed Fee L§[ 1 Estimated + E !Xed Fee 

Contractor to Level 
specified in Attachment 1 
Amount: I ~ption 

0005 NITAAC Contract Access Fee 

of Effort (LOE) 

Line Item) 

=I I 
of Effort (LOE) 

Line Item) 

=I I 
of Effort (LOE) 

Line Item) 

~f dollar amount obligated in CLINs 
04AF) 

Option Period 1: 01/01/2015 - 06/30/2015 

1001 ect Management 

Estimated r·l I I 
Fixed Fee 

Fe~ I Estimated Cost + Flxed 

Contractor to provide Level of Effort (LOE) 

specifl j i I I j nt 1 
tption Line Item) Amount: 

1002 Development Team 

Estimated ~~:it -I I I 
Fixed Fee 

i I Estimated Cost + Flxed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I tption Line Item) 
Continue~ ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

4 I s 6 

AMOUNT 

(F) 

(b)(4) 

I 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 

0.0 

0.0 

0.0 

4 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

1003 Optional Agile Development Teams 
Amount: $0.00 10pt-inn Line Item) 
(Not Separately Priced) 

1003AA Agile Development Team 

Estimated Cost I I (b)(4) Fixed Fee L§[ EnL ~ Estimated + Fee 

Contractor to Level of Effort 

'pecifi[d ip Attachment 1 
Amount: ~ption Line Item) 

1003AB Agile Development Team 

Estimated yQ§t I I I Fixed Feel 

=I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount:l bption Line Item) 

1003AC Agile Development Team 

-I I Estimated Cost 
Fixed Feel I 1 Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort 

specific 
Amount: 

ip l)ttilghmrt·l 
ptlOn Line Item) 

1003AD Agile Development Team 

Estimated [liiliiili ~ I I Fixed Fee 
Estimated Cost + Fixed Fee 

=I 
Contractor to provide Level of Effort 
specified in Attachment 1 

Amount: I tption Line Item) 

1003AE Development Team 

Estimated 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

ce. Fixed Fee 

~-- Fee =D Estimated 
Continued 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

LO 

PAGE OF 

s I 86 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

1003AF 

SUPPLIES/SERVICES 

(B) 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amountl ~ption Line Item) 

Agile Development Team 

Estimated Cost ' I -I I Fixed Fee 

I I Estimated Cost + Fixed Fee = 

Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amount: I loption Line Item) 

1003AG Agile Development Team 

Estimated r~:o:s:t::1~:::::::3r-JI 
Fixed Fee l I r----------~ 
Estimated Cost + Fixed Fee =~~----------~~ 
Contractor to provide Level of Effort (LOE) 
specif}ed ip Attacbm,nt.l 
Amount. _ptlon Line Item) 

1003AH Agile Development Team 

Estimated c~:: ~ I 
Fixed Fee =i 1 
Estimated C; E fxed Fee ~~----------.. ~ 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amou~ loption Line Item) 

1003AI Agile Development Team 

1003AJ 

Estimated Cost J I 
Fixed Fee I I r------------...., 
Estimated ~C~o·s~t~+~F~i·x·e·d~Fee =~1 ____________ __.1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount J I( option Line Item) 

Development Team 

Estimated 
Fixed Fee 
Estimated 
Continued 

Cost i 
~ I 
Cost + Fixed Fee =I...._ ____.I 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

6 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

SUPPLIES/SERVICES 

(B) 

Contractor to provide Level of Effort (LOE) 

specifi'd ip nttachmint.l 
Amount:_ fPtlon Line Item) 

1003AK Agile Development Team 

Estimatedc _ro•s•t--i ... ~~----~~ 
Fixed Fee -1 I 
Estimated Cost + Fixed Fee = ~·----------~' 

Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amount~l ____________ _.loption Line Item) 

1003AL Agile Development Team 

Estimated cr()~§ :-~==:w--.JI 
Fixed Fee =I I r------"'1 
Estimated ~s flxed Fee i~------------~~ 
Contractor to provide Level of Effort (LOE) 

Specifird ip Attach,ent,l 
Amount:_ _optlon Line Item) 

1003AM Agile Development Team 

Estimated c~~~ -1 I 
Fixed Fee i I 
Estimated Cost + Flxed Fee = ~~----------~~ 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I loption Line Item) 

1003AN Agile Development Team 

1003AO 

Estimated cast ~ I 
Fixed Fee I I r----------~ 
Estimated Cost + Fixed Fee ~~----------~~ 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amountl pption Line Item) 

Development Team 

Estimated 
Fixed Fee 
Estimated 
Continued 

:r ' ' I Cost + Fixed Fee D 
NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

7 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 

7 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

b)(4) Contractor to provide Level of Effort 
specified in Attachment 1 

Amountl tption Line Item) 

1003AP Agile Development Team 

Estimated Cost =I I Fixed Fee =i I 
=I Estimated Cost + hxed Fee 

Contractor to Level of Effort 
specified in Attachment 1 
Amount:l lption Line Item) 

1003AQ Agile Development Team 

Estimated Cost =I I 
Fixed Fee I I Estimated tost + flxed Fee 1 
Contractor to provide Level of Effort 
specified in Attachment 1 
Amount:l loption Line Item) 

1003AR Agile Development Team 

Estimated Cost =I I Fixed Fee lsc EIXL I Estimated I Fee 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount:l ~ption Line Item) 

1003AS Agile Development Team 

Estimated Cost 
=I I Fixed Fee ~ I 

Estimated Cost + Fixed Fee ~ 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount: I ~ption Line Item) 

1004 NITAAC Contract Access Fee 

(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

Qf dollar amount obligated in CLINs 
03AS) 

(Amount to be inserted by Government at the 
Option Period 1 is exercised) 
Continued ... 

NSN 7540-01-152-8067 

time 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

8 I 8 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

8 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

2001 

(b)(4) 

2002 

2003 

2003AA 

SUPPLIES/SERVICES 

(B) 

Option Period 2: 07/01/2015 - 12/31/2015 

Project Management 

Estimated Cfs~s•t-.-,I::::~ .... JI 
Fixed Fee i I lr----------.. 1 
Estimated Cost + Fixed Fee 1~----------~ 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amountl tption Line Item) 

Agile Development Team 

Estimated Cost I I 
Fixed Fed I r----------.. 
Estimated Cost + Fixed Fee i~----------~~ 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount :I ~ption Line Item) 

onrionAl Development Teams .. -
Amount: $O.OO(Option Line Item) 
(Not Separately Priced) 

Team 

E~timated c[:: ~ I 
Flxed Fee = ___ ._ ____ 11-------'•~--------, 
Estimated c~.-~+~E~ix~e~d Fee =~1 ________ _.1 
Contractor to provide Level of Effort (LOE) 
specified ip Attachlnt 1 
Amount :I _ ption Line Item) 

2003AB Agile Development Team 

~::~:a~:: j-,.::•t .,.l_..., __ _.lr------. 
E'tlmated ! • I axL Fee 1~ __________ _.1 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l loption Line Item) 

2003AC Agile Development Team 

Estimated Cost =l ____________ _.l 
Continued . . . _ • 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

LO 

PAGE OF 

9 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

9 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

b)(4) 

2003AD 

SUPPLIES/SERVICES 

(B) 

Fixed Fee 4 I 
Estimated C~o·s·t--+--F~l~·x·e~d Fee 1~--------~~ 

Contractor to provide Level of Effort (LOE) 

specifird ip qttacbm1nt'l 
Amount:_ _ptlon Line Item) 

Development Team 

Estimated ri~ I I I Fixed Fee 

Fee i Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 

Specifird ip Att§£h,ent,l 
Amount:_ _optlon Line Item) 

2003AE Agile Development Team 

2003AF 

2003AG 

Estimated rastl I 
Fixed Fee ~ • I · r--------.... 
Estimated Cost + Flxed Fee ~~--------~~ 
Contractor to provide Level of Effort (LOE) 

specifi'd 2 r Dttachlent.l 
Amount:_ _optlon Line Item) 

Team 

E~timated C1s: .. 1 __ ....,_~1,... ___ ...,. 
Flxed Fee = _ _ 1 I I 
Estimated Cos + flxeJ Fee 1~----------~ 
Contractor to provide Level of Effort (LOE) 
specifi ad 7 12 nuacbynt 1 
Amount :I rption Line Item) 

Agile Development Team 

Estimated (ast ~ I I Fixed Fee 

I Estimated FlXed Fee =I Cost + 

Contractor to provide Level of Effort (LOE) 

specif~~ 
1 

Att 
1 

rnt 1 
Amount~-------------~fption Line Item) 

2003AH Agile Development Team 

Estimated Costl I 
Continued . . . '-------------~ 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

10 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 

10 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

2003AI 

SUPPLIES/SERVICES 

(B) 

Fixed Feel I 
Estimated•c·o--st---+--F•i·x~ed Fee ~~--------~~ 

Contractor to provide Level of Effort (LOE) 
specified ip 0ttacb,ent 1 
Amount :I _Option Line Item) 

Development Team 

Estimated t~"'""'g.o,;siiot....,.Jt==I-----J~ 
Fixed Fee ( I I I 
Estimated Cost + Fixed Fee =•----------~ 

Contractor to provide Level of Effort (LOE) 
specified ip 0ttacb,ent 1 
Amount =I _Option Line Item) 

2003AJ Agile Development Team 

2003AK 

Estimated r:""'g""'"s :"""'1='===~---.....JI 
Fixed Feel 1 r---------~ 
Estimatedos + flxed Fee =1•--------~~ 
Contractor to provide Level of Effort (LOE) 
specifled ip Attachment 1 
Amount~ ~ption Line Item) 

Team 

Estimated Cost ~ I 
Fixed Fee -I I 

=I 
Estimated Cost + Flxed Fee 

Contractor to provide Level of Effort 
specifiEd ip 0ttarbment 1 

Amount:~~-----------~~ption Line Item) 

I 
(LOE) 

2003AL Agile Development Team 

Estlmated c::~ =I I 

~~~:~a!:: j[ ; I f±Xld Fee =.1 .......... ~1 
Contractor to provide Level of Effort (LOE) 

specifl~od 7 n Attacbmolt·l 
Amount. _tlon Line Item) 

2003AM Agile Development Team 

Estimated C·o·s·tl I 
Continued •· ----------~~ 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

11 I 86 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 

11 



(b 

CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Fixed Fee =I I 
)(4) Estimated Cost + Flxed Fee = 

Contractor to provide Level of Effort 

opecifil' ~ itiiti" l fnt 1 
Line Item) Amount: ption 

2003AN Development Team 

Estimated Cost ~ I Fixed Fee I I i Estimated Cost + Flxed Fee 

Contractor to provide Level of Effort 
specif 7 od i p nuacbrsrt '1 
Amountl Line Item) ptlOn 

2003AO Agile Development Team 

Estimated 
~I 

iii I I I Fixed Fee 

t Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort 

specifir ~ ~ iltti!;;l;l!;l'ent 1 
~ption Line Item) Amount: 

2003AP n"'""' 1 . Team 

Estimated Cost I I 
Fixed Fee ~ I 

=I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount I ~ption Line Item) 

2003AQ Agile Development Team 

Estimated Cost ~ I I Fixed Fee I 
~ Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort 
specified , " Attach•rt . , 
Amount:l Line Item) ptlOn 

2003AR Agile Development Team 

Estimated Cost i I Continued ... 

NSN 7540-01-152-8067 

(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

12 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

12 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

2003AS 

2004 

3001 

3002 

3003 

SUPPLIES/SERVICES 

(B) 

Fixed Fee J 1 ..----..... 
Estimated '-'u::; L -r £_]_xed Fee 1._ ____ ,.1 

Contractor to provide Level of Effort (LOE) 
specififd ip Attachmlnt.l 
Amount:_ Jptlon Line Item) 

Development Team 

E>timated co,t =I 
Fixed Fee i . I 
Estimated Cost + Fixed 

1..----..... 
Fee ~._ _ ___.I 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount :I ~ption Line Item) 

NITAAC Contract Access Fee 
r-----bf dollar amount obligated in CLINs 
~03AS) 
(Amount to be inserted by Government at the time 
Option Period 2 is PxPr~is 

Option Period 3: 01/01/2016 - 06/30/2016 

Project Management 

Estimated(c:g::st~~~==~r---~~~------------~ Fixed Fee.l ________ _..l 
Estimated Cost + Fixed Fee 1._ ______ ,.1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount :I ~ption Line Item) 

Agile Development Team 

E>timated [ :I 
Fixed Fee I 
Estimated Eixed 

Contractor to 

Fee~~IIIIIIOI.-111111111111111_..1 
provide Level of Effort (LOE) 

specified ip Attachmfnt 1 

Amount~~------------~pption Line Item) 

Optional ,] • ·'- Teams 
Amount: $0.00(0ption Line Item) 
(Not Priced) 

3003AA Agile Development Team 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

LO 

PAGE OF 

13 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

13 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(b)(4) 

(A) 

Estimated 
Fixed Fee 
Estimated 

(B) 

C~o"!!!s"P""'''+-.fl'!'l"!'!x"!!e"'!!!l Fee i., _____ ,l 
Contractor to provide Level of Effort (LOE) 

specifild ip Attgchro~nt.1 
Amount:_ _Ptlon Line Item) 

3003AB Agile Development Team 

Estimated ~os: ~ I 
Fixed Fee I 
Estimatedos flxed Fee .,1 ____ ,.1 

Contractor to provide Level of Effort (LOE) 
specifjed ip Attach,ent.l 
Amount~ _optlon Line Item) 

3003AC Agile Development Team 

3003AD 

3003AE 

Cost I Estimated 
Fixed Fee 
Estimated 

-1 I 
Co~"!!!s~t-"'~'t~E~1 l~x~ed Fee 1.._ _____ ~1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l ~ption Line Item) 

DDI,ee\ViiT•eel.lo),:lmEm,tc. Team 

Estimated rc.,o.,s.,t.._!•••t--.JI 
Fixed Fee r I 
Estimated ~C""6~§1!"1EII"'"!"""'I!'f "f"'x'!l!e~d Fee = .. 1 _____ ,1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I ttion Line Item) 

Development Team 

Estimated Costl I 
Fixed Fee I I 
Estimated Cost + Flxed Fee 1._ _____ .. 1 

Contractor to Level of Effort (LOE) 

specifirrl ip ettashient.l 
Amount:_ _ Optlon Line Item) 

3003AF Agile Development Team 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

14 I 86 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

SUPPLIES/SERVICES 

(B) 

Estimated rest i 
Fixed Fee _ I 
Estimated Cost + Fixed 

I 
Fee 1....._ _ __.1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I I option Line Item) 

3003AG Agile Development Team 

Estimated rf~P•s·t~J-===~----J' 
Fixed Fee ~ I 
Estimated Cost + Flxed Fee =~~----------~~ 
Contractor to provide Level of Effort (LOE) 
specified ip Attacbmfnt 1 
Amount: I _ ption Line Item) 

3003AH Agile Development Team 

3003AI 

3003AJ 

Estimated 1::: -1 I 
Fixed Fee I lr----------~~ 
Estimated 1 z ±Eo& Fee 1., __________ _. 

Contractor to provide Level of Effort (LOE) 

specifild ip Attach,ent.1 
Amount:_ _optlon Line Item) 

DD:,ee\ViiT•eel.lo],:lmEm,tc. Team 

Estimated Cost =' 
Fixed Fee I I 
Estimated Cost + Flxed 

I 
Fee 1 .... ____ __.1 

Contractor to provide Level of Effort (LOE) 
>pecified in Attachment 1 

Amount :I I option Line Item) 

Development Team 

Estimated Cost =' I 
Fixed Fee ( I 
Estimated Cost + Fixed Fee 1~----------~~ 
Contractor to Level of Effort (LOE) 
specifi?d in Attasb:rnt 1 
Amount :I _Jlption Line Item) 

3003AK Agile Development Team 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

15 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 

0.00 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

-1 I b)(4) Estimated tit I Fixed Fee 

Fee =I Estimated Cost + Fixed 

Contractor to provide Level of Effort 
specified in Attachment 1 
Amount: I tption Line Item) 

3003AL Agile Development Team 

E:timated I j 
ElkL 

I 
I Flxed Fee =i 

Estimated C + Fee 

Contractor to provide Level of Effort 

specifrd 
Amount 

j p auachrnt '1 
Optlon Line Item) 

3003AM Agile Development Team 

I I Estimated :I I Fixed Fee 
Estimated Cost + Fixed Fee =I 
Contractor to provide Level of Effort 
specified ~ ~ Htachmer. 1 
Amount:l Line Item) tlOn 

3003AN Devel . LL. Team 

Estimated igst I I I 
Fixed Fee l Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort 

specifrd lP ~tta~~ment 1 
~ption Line Item) Amount 

3003AO Development Team 

E:timated (0': ~ I I Flxed Fee 

I Estimated os f 1 lXed Fee 

Contractor to Level of Effort 

specifr§(j 
Amount 

l p Mtashms;r. 1 
tlon Line Item) 

3003AP Agile Development Team 
Continued ... 

NSN 7540-01-152-8067 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

I 
(LOE) 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

16 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.0 0 

0.0 0 

0.0 0 

0.0 0 

0.0 0 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

HHSN316201200113W/HSSCCG-14-F-00292 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

SUPPLIES/SERVICES 

(B) 

Estimated Cost I I 
Fixed Fee 1 1 r-----.. 
Estimated Cost: + t·lxea Fee ~ .. _____ _.1 

Contractor to provide Level of Effort (LOE) 
specifie~ ip Attachmfnt 1 
Amount: ( rption Line Item) 

3003AQ Agile Development Team 

Estimated Cost I I 
Fixed Fee I I 

Fee i Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 

specifird ip Attacb,ent.l 
Amount:_ _optlon Line Item) 

3003AR Agile Development Team 

3003AS 

3004 

Estimated tolollloOs:_..J_.,.._~I~--...... 
Fixed Fe~ 1 
Estimatedos + E

1

lxed Fee ~ .. ______ .1 

Contractor to provide Level of Effort (LOE) 
specifild ip Attachment 1 
Amount:. ~ption Line Item) 

DDI,ee\ViiT•eel.lo),:lmEm,tc. Team 

Estimated Cost =I I 
Fixed Fee .,._.__._ .. ~~--_, r-----.. 
Estimated Cost + Flxed Fee = .. 1 _____ .1 
Contractor to provide Level of Effort (LOE) 
specified ip Attach,ent 1 
Amount :I _Option Line Item) 

O
contract Access Fee 
f dollar amount obligated in CLINs 
03AS) 

(Amount to be inserted by Government at time 
Option Period 3 is exercised) 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

PAGE OF 

17 I s 6 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48CFR)53.110 

0.00 

0.00 

0.00 

0.00 
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SECTION C- PERFORMANCE WORK STATEMENT 

s ( 

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT 
development projects across the agency. FADS contractors will supply Agile development teams 
to participate in IT development projects using Serum and other Agile and Lean processes. They 
will be part of an ecosystem, participating with federal employees and other contractors in a team­
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively, 
and with high quality. 

The Government will oversee the architecture and design of systems, the Agile methodologies to 
be used, product planning and the flow of requirements, and code integration and deployment; the 
FADS contractors will be responsible for developing high-quality IT systems to work within those 
architectures and processes to meet the business requirements. 

USC IS is a leader in the federal government's movement to Agile and lean IT delivery approaches, 
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver 
government IT services. 

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services 
(USCIS) oversees lawful immigration to the United States. US CIS secures America's promise as a 
nation of immigrants by providing accurate and useful information to our customers, granting 
immigration and citizenship benefits, promoting an awareness and understanding of citizenship, 
and ensuring the integrity of our immigration system. 

USCIS has 18,000 government employees and contractors working at 250 offices worldwide. 
USCIS' strategic goals include: 

• Strengthening the security and integrity of the immigration system. 

• Providing effective customer-oriented immigration benefit and information services. 

• Supporting immigrants' integration and participation in American civic culture. 

• Promoting flexible and sound immigration policies and programs. 

• Strengthening the infrastructure supporting the USCIS mission. 

• Operating as a high-performance organization that promotes a highly talented workforce 
and a dynamic work culture. 
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US CIS currently relies largely on the movement of paper to deliver immigration benefits and 
services. USCIS has launched and is currently using the paperless Electronic Immigration System 
(ELlS) that will transform nearly all of the Agency's processes. ELlS will take the immigration 
benefit process from a paper-based to an electronic environment and enable the agency to better 
serve its customers through a process that is more customer-centric, transparent, efficient, and 
accessible. The new approach will give USCIS a more comprehensive view of the customer and 
any potentially fraudulent transactions; improve audit functionality and record management; 
improve resource management; and increase the sharing of information with partners both inside 
and outside ofDHS. 

While ELlS will provide the core benefit-processing capabilities for the agency, the agency's 
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a 
wide range of systems that fulfill the agency's needs. The FADS contract will provide 
development services for ELlS and other agency systems. 

The agency is currently moving towards a new standard enterprise architecture for new systems. 
The new architecture is more scalable, maintainable, and less complex than the current USCIS 
architectures. This new architecture employs open source frameworks and platform-agnostic 
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud 
infrastructure. ELlS will be the first USC IS system to transition to this new architecture. 

FADS will provide high-productivity Flexible Agile Development Services to help move the 
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and 
customer-centric architecture to support the agency's mission. 

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of 
cloud services to support the IT development pipeline, and is a leader in the DHS movement 
toward open source frameworks for application development and production. FADS contractors 
will participate in a team-based Agile environment. They will work alongside other teams of 
government contractors and federal employees to accomplish projects as assigned by the agency. 
For some development efforts (notably ELlS), there will be a number of Agile teams from several 
contractors working in parallel in a collaborative environment. These development teams will be 
supplemented by separate contractor-supported teams responsible for Architecture and Design, 
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing, 
Quality Assurance and Training Development for fielded capability. 

The FADS contractors will be expected to work with a technical architecture and design specified 
by the government, and to work within the Agile process and SELC frameworks defined by the 
government team. Individual development teams will include government employees functioning 
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from 
IV & V testers. FADS contractors are expected to work well in these team environments and 
demonstrate a highly collaborative and cooperative attitude. 
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USCIS will create and maintain system roadmaps, project plans, and product and release backlogs 
that will be the basis for the FADS contractors' work. The Product Owner will specify high-level 
requirements to the Agile teams. As in typical Serum-based Agile processes, the USCIS Product 
Owners will work together with the FADS teams to develop and estimate user stories and establish 
acceptance criteria. These acceptance criteria will specify expected functionality for a user story, 
as well as any non-functional requirements that must be met in the development of the story. The 
USCIS Product Owners, supported by SMEs and business analysts will determine whether or not 
acceptance criteria have been satisfied. USC IS may adopt other Agile processes such as but not 
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these 
approaches. 

FADS contractors are expected to provide high-performing, skilled development teams. Critical 
elements will be: 

• High productivity 

• High quality work 

• Collaboration and cooperation with other teams and participants 

• Technical skills and expertise as necessary (see below) 

• Estimation and planning skills 

• Innovation and creativity in problem solving 

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of 
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving 
USC IS design and coding standards in the course of their application development. The contractor 
shall provide technical methods, techniques, and concepts that are innovative, practical, cost­
effective, and conducive to Agile application development. The contractor shall develop 
applications based on requirements that are evolving and emerge as the business climate shifts. It 
is expected that all code developed by the teams will be for new functionality. FADS teams will 
not be responsible for maintenance of existing USC IS systems. FADS developers will be required 
to develop high quality code and are responsible for any technical debt that is incurred as a result 
of their development activities. Technical debt may be incurred as a result of design and 
development decisions made by the team due to competing priorities that may potentially increase 
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt 
may not be avoidable; however it must be addressed and "paid down" in future development 
activities. 

Services in support ofF ADS shall be provided by teams of experts with demonstrated experience 
with USC IS specified tools and technologies as described in section 5.1 Technical Landscape. 
Agile development work involves some degree of analysis, requirements collection, design, 
development, and test, in addition to the support functions of configuration management, planning, 
project management, and infrastructure. The specific tasks applicable under this task order are 
detailed in section 6 TASKS. 
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Delivery is expected to follow Agile industry best practices, to include: version control, automated 
builds, automated testing, and continuous integration. FADS contractors shall participate in the 
deployment pipeline, which in will be managed by different contractor and USCIS teams. 

The contractor shall use USCIS/DHS development and test environments, including the Enterprise 
System Development Office (ESDO) Development Test as a Service (DTaaS) 

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open 
source. The current ELIS2 development architecture has demonstrated success with a stack of 
predominately open source development and test tools that are currently under consideration for 
standardization across development teams. The FADS contractor shall utilize such a standardized 
development and test suite, with the expectation that the development and test architecture will 
evolve. 

The simplified architecture for ELlS and other future development efforts may be based on Java, 
Oracle, Spring, JP A/Hibernate, Adobe, MongoDB, Drools, etc. 

The COTS and open source tools, languages, utilities, and applications currently used and under 
consideration for the standardized environment are identified in Table 1: Current Development and 
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test 
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the 
technologies used in the new ELlS architecture. 

Nan1e ~ f', 
r 

Workflow and Business Process 
Activiti Activiti.org Management (BPM) Platfom1 

Adobe Livecycle Adobe Adobe Livecycle 

Chef 0.1 Opscode I Open source software deployment 

Eclipse ~ndigo sr2 Eclipse E for software development 

Git 1.7.10 Apache I Distributed version control 

Gradle l.Orc3 Gradle.org 
,..., 

urce build automation tool 

Open source object I relational mapping 
Hibernate 4 JBoss librarv for Java 

Java 7.x Oracle ! T for software development 

JBoss Application 
Server 7.0.2 JBoss Open source application server 

JBoss Rules En JBoss Open source rules engine 

Jenkins 1.4 Jenkins CI 
,..., . . . 
vp~;;u ~uurce contmuous mtegrat10n server 

Junit ing 

Liquibase ?OS T .icmih:CJse.org r. .1 

Maven 1 3.0.4 Apache I Open source build repository 
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Open source document oriented database 
Mon oDB s stem 

Nex11s 

Note ad++ itor for software develo ment 

Oracle Database e 

MuleSoft Studio 

Selenium testing in Firefox 

3.l.Oe3.8 S · urce Java framework 

Drools 

The tasks identified in the following sections describe the work that will occur in order to 
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose 
teams that are able to perform the tasks as described, while conforming with the expectations 
outlined above, and with expert level ability in the technologies stated in section 5.1 Technical 
Landscape. 

a) Contractor shall provide Agile teams for the purpose of responding to specific 
application development requirements USCIS identifies. The contractor's work shall 
conform to the architecture and design provided by the USCIS Architecture and Design 
team and the Agile processes set up by the USCIS Processes and Practices team. 

Agile software development is a group of software development methods based on iterative and 
incremental development, where requirements and solutions evolve through collaboration between 
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development 
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to 
change. It is a conceptual framework that promotes foreseen interactions throughout the 
development cycle. The Agile Manifesto introduced the term in 2001. 

a) Contractor shall be responsible for development teams performing the full suite of 
development tasks using Agile methodologies, including, but not limited to: 
participating in creating user stories for both business functionality, technical 
requirements and defining acceptance criteria; estimating the size of stories; solution 
design; development; and testing. 
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks 
to be completed to fulfill the definition of done for a story. 

c) Contractors shall develop code and other artifacts against the user stories documented in 
task 6.2.a or as assigned by the government. 

a) Contractor shall develop code that does not add new technical debt to a release; the 
contractor shall correct any defects identified by testers, code reviewers, automated 
tools, or as part of the CI/CD activities etc. 

b) Contractor's work shall conform to the architecture and standards provided by the 
government and the Agile processes set up by the USCIS Processes and Practices team. 
This will include providing input to any documentation required to maintain 
compliance with DHS and US CIS standards, as specified by USCIS. 

c) The contractor's code shall meet the functional and non-functional requirements, meet 
database development requirements, and be deployable and fully tested in preparation 
for USCIS OIT Independent Validation & Verification (IV&V) review. 

a) Contractor shall be responsible for creating test cases and automated test scripts to 
support test automation activities. 

b) Contractor shall collaborate with other teams to support continuous code integration 

c) Contractor shall share test scripts (manual and automated) as needed with other testing 
entities. 

d) Contractor shall assist with crafting validation steps (both positive and negative testing) 
for user acceptance testing on an as needed basis. 

e) Contractor shall support the activities of the Integration and Configuration team to 
ensure the automatic build and deployment process works effectively across all 
environments, including the contractor's dev/test enclave. Deployment and testing in 
the dev/test environment should mimic closely the actions performed for deployment 
and testing in staging and production. 

f) Contractor shall perform development testing before the commit stage in the CI pipeline 

a) Contractor shall create a Quality Management Plan. 

b) Contractor shall ensure development-related activities are in accordance with the 
contractor's Quality Management Plan. 

a) The contractor shall collaborate with stakeholders, support contractors, and third party 
vendors throughout system integration, performance, security, Section 508, system 
acceptance, user acceptance, usability, and test and evaluation reporting. 
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the 
performance of work on this task order. The contractor shall manage and coordinate its 
team(s) on a day-to-day basis and ensure plans are communicated to team members. 
Likewise, the contractor must ensure that the health and progress against those plans are 
adequately reported. 

c) The contractor shall organize, direct and coordinate planning and execution of all task order 
activities. 

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management 
(ALM) tool, shall be maintained with data so that reports and charts can be generated as 
needed, and so that user stories, defects, and tasks and their status are available to 
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share 
information and report progress. 

The contractor shall identify key personnel and provide statements of qualifications for these 
individuals. Key personnel shall be current full time employees, contingent hires will not be 
accepted as key personnel submissions. The contractor shall identify key personnel who shall be the 
management lead and the technical lead for the task order as a whole. These individuals must 
have expertise in the Agile development methodology and experience using many of the tools 
included in the Development/Test Tool Suite identified previously. 

The management lead shall ensure that all work on this contract complies with contract terms and 
conditions and shall have access to contractor corporate senior leadership when necessary. The 
contractor's management lead shall be the primary interface with the US CIS Contracting Officer's 
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc 
meetings with stakeholders as required, accompanied by the technical lead when necessary. 

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints, 
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor 
transition in will begin with the first sprint. 

At the completion of performance of this task order, the contractor shall fully support the transition 
of the contractor's work that is turned over to another entity, either government or a successor 
offeror(s). The contractor shall assist with transition planning and shall comply with transition 
milestones and schedules of events. 

The contractor shall be responsible for the implementation of the transition and application cutover 
activities. The transition shall cause no disruption in development services. To ensure the 
necessary continuity of services and to maintain the current level of support, USC IS may retain 
services of the incumbent Contractor for some, or all of, the transition period, as may be required. 

The contractor shall be responsible for the transition of all technical activities identified in this task 
order. As part of the transition, the contractor shall be responsible for: 
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• Inventory and orderly transfer of all GFP, to include hardware, software, and licenses, 
Contractor Acquired Government Property, and Government Furnished Information (GFI) 

• Transfer of documentation currently in process 

• Transfer of all software code in process 

• Certification that all non-public DHS information has been purged from any contractor-
owned system 

• Exchange of accounts to access software and hosted infrastructure components 

• Participate in knowledge transfer activities in accordance with the transition plan 

• Provide members to and participate in transition management team 

If the government provides a Transition Plan template, the contractor shall complete it as 
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the 
government. The Transition Plan shall: 

• Document the strategic approach 

• Identify equipment, hardware, software, documents and other artifacts that are included in 
the transition 

• Establish milestones and schedules 

• Establish activities 

• Identify transition risks and risk mitigation 

• Define roles and responsibilities 

• Define transition approval authorities and lines of communication 

• Define a knowledge transfer approach 

• Define a property inventory and transition approach 

• Create bi-party or tri-party agreements 

• Provide checklists 

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if 
directed by the government, 30 days prior to the end of each option period. The Transition Plan 
shall include support activities for all transition efforts for follow-on requirements to minimize 
disruption of services. The contractor shall account for a 10 business day Government review 
process prior to transition execution. The 1 0-day review and approval process is not included in the 
30-day transition activities. 

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon 
award of a follow-on contract, the incumbent contractor will work with the new contractor to 
provide knowledge transfer and transition support, as required by the COR and PM. 
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The primary deliverable of this task order is deployable application code. The contractor shall 
deliver this code (in conformance with procedures established by the Integration and Configuration 
team) throughout the period of performance for integration with an existing code base in 
preparation for deployment. 

The contractor shall submit electronic copies of document deliverables that are indicated in the 
table below to the CO and COR (and other cc' s as may be specified by the CO and/or COR) viae­
mail in the format specified. All document deliverables shall be made by close of business (COB) 
4:30pm local time Monday through Friday, unless stated otherwise. 

All deliverables submitted in electronic format shall be free of any known computer virus or 
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file 
shall be provided within two (2) business days after notification of the presence of a virus. 

The contractor shall provide standard and ad hoc reports that support task order management, as 
described below: 

• Performance and Expenditure Report (PER) 

The PER shall contain a narrative of the month's activities and resources expenditures: 

o Performance Summary 

The Performance Summary includes documenting any major risks and/or issues and 
any significant progress and events. Progress and events includes the delivery of 
documents, artifacts, and code. The summary should provide enough detail for the 
reader with some but not detailed familiarity with the task order to comprehend the 
value that the contractor is providing to the overall application development effort at 
USCIS. 

Included with this summary shall be burn-down charts for those releases and 
iterations that ended within the month, and a snapshot of the burn-down chart for all 
releases and iterations in progress on the last day of the PER reporting period. 

o Resource Expenditures 

Resource expenditures track funds expended during the reporting period and their 
purpose in order to understand the burn rate and provide fiscal accountability to 
external stakeholders. Reporting of resource expenditures shall conform to the 
format provided in section 10.5 Payment of Invoices. 

• Status Briefings 

As required by the COR, the contractor shall attend meetings with the COR and/or other 
USC IS stakeholders in order to review work accomplished, work in progress, plans for 
future work, transition plans and status, and issues pertinent to the performance of work 
tasks that require USCIS attention. The meetings may be scheduled regularly or may be ad 
hoc. 

In the event the government requires additional information related to contract technical, 
cost, or schedule performance, risks, resources, or any contract-related data, the contractor 
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shall provide this report information in the format requested by the government. Requests 
for ad-hoc reporting may vary in scope and complexity and may require the contractor to 
attend OIT meetings to obtain required information, review and research applicable 
documentation, and extract applicable database information required to assemble the ad-hoc 
report. 

The deliverables that apply to this task order, and that the contractor shall provide are outlined in 
Table 2: Deliverables Schedule. 

lter·r1 r'\1·,~;, "" A. 
,, 

11J~ I ¥%.g y 1 u1 11 u:n2ll 

In-process application code Continuously, with Application source code 
each build 

Shippable application code Continuously, with Application source code 
each commit and compiled code 

Quality Management Plan Updates 30 days After MS Word2010 
Receipt of Order 
(ARO) 

Updated annually 

Agile development lifecycle Each release MS Word2010 
documents, such as System Design 
Document (SDD), etc. 

Status Briefings, such as presentations, As directed MS Word 2010, Excel, 
database extractions, meeting reports, Visio, or PowerPoint 
burndown charts, etc. 

Program and Expenditure Report lOth calendar day of MS Word 2010, Excel 
(PER) each month 

Transition Plan As directed MS Word2010 

Security Plan 30 daysARO MS Word2010 

Test Scripts Continuously, with Application source code, 
each commit MS Word2010 

Various government stakeholders will inspect contractor services and deliverables. The CO will 
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables 
will use the following procedures: 

• The government will provide written acceptance, comments, and/or change requests, if any, 
within fifteen (15) business days of receipt of task order deliverables. 
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• If government acceptance, comments, and/or change requests are not provided to the 
contractor within 15 business days after delivery of a deliverable, the contractor shall 
assume government acceptance. 

• Upon receipt of the government comments, the contractor shall, within three (3) business 
days, rectify the situation and re-submit the contract deliverable(s). 

The principal place of performance shall be at the contractor provided work site. The contractor 
facility shall be in close proximity to the USC IS facility at Ill Massachusetts Ave NW, 
Washington D.C., not to exceed a distance of 15 miles. Meetings will usually take place at USCIS 
offices in the Washington, D.C. Metropolitan Area, including, but not limited to 20 Massachusetts 
Avenue, N.W., and Ill Massachusetts Avenue, N.W., Washington DC. Meetings may also occur 
at the contractor's work site, especially when close collaboration between stakeholders and the 
development team is needed. The Contractor shall provide workspace, such as a team room, to 
accommodate up to five Government representatives per contract. Further, the contractor should 
provide workspace to accommodate one US CIS IV & V /TICS tester contractor per development 
team. The contractor shall provide meeting space for periodic hosting of meetings with both 
US CIS federal and contractor personnel. 

Because significant collaboration amongst Federal and multiple-vendor teams is required 
telecommuting is generally discouraged. However, in extenuating circumstances, such as 
inclement weather, when the Office of Personnel Management (OPM) changes the federal 
Operating Status in the National Capital Region contractors are permitted to allow their employees 
to telework based on the contractor's telework guidance. Notice shall be given to the COR. 

Normal duty hours for the Government are from Sam to 5pm, Monday through Friday, excluding 
Federal Government holidays. The contractor shall be available during this time period. The 
government encourages the contractor to manage the hours in which staff operates so that service 
is provided when required. 

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing 
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or 
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to 
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical 
locations. Blackberry devices may be provided as identified by the COR or Government Program 
Manager. 

Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the 
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at Ill 
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable. 

C-28 

28 



a) In accordance with FAR Part 32.905, all invoices submitted to US CIS for payment shall 
include the following: 

(1) Name and address of the contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and extended 
price of supplies delivered or services performed. 
(5) Shipping and payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to notify 
in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

b) Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

c) USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall 
be submitted electronically to with each email 
conforming to a size limit of 500 KB. 

d) If a paper invoice is submitted, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

An invoice is a "proper invoice" as defined under FAR Clause 52.232-25. Payment will be based 
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved 
expenses, such as travel, and services incurred against the work performed during the previous 
month's period of performance which shall begin on the first of the month and end on the last day 
of the month. 

Invoices shall be received by the tenth calendar day of each month and include billable items for 
the previous month's period of performance. The contractor shall include with the invoice all 
supporting documents (e. g., travel reports/receipts) and the associated PER. 

The contractor shall also report, in writing, to the CO and the COR, when 75% of the dollar value 
of the contract has been billed to the Government. 

The invoice shall include backup documentation in a format supplied by the Government. The 
Resource Expenditure Report and its associated Resource Expenditure Format constitute the 
invoice backup data that the Government requires. The invoice's Resource Expenditure Report 
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall 
provide this in MS Excel format. A description of the data items in the report are provided in Table 
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3: Resource Expenditure Format. The report data shall represent the labor resources billed in the 
invoice. In other words, the amount billed shall be consistent with the resource expenditures 
documented for that reporting period. The Resource Expenditure Report reporting period shall be 
consistent with the invoice's. 

1\Jo~ Item "' ' ~ Uc;:n,,II!J!.IUI' 

1 Contractor Enter the contractor name in (a) and the contractor facility address and 
mailing location in (b) 

2 Contract Enter the contract name in (a), the contract number in (b), and the 
contract type, such as T&M (c) 

3 Contract Period 
,..., .. " 

4 Reporting Period Enter the start and end dates for the period covering the report 

5a Negotiated Cost 
The dollar value (excluding fee or profit) on which the contractual 
agreement has been reached as of the cutoff date of the report. Amounts 
for changes shall not be included in this item until they have been priced 
and incorporated in the contract through contract change order or 
supplemental agreement. 

5b Estimated Cost of 
The amount (excluding fee or profit) estimated for that work for which 

Authorized Unpriced 
written authorization has been received, but for which definitized contract 
prices have not been incorporated in the contract through contract change 

Work order or supplemental agreement. 

5c Estimated Price 
Based on the most likely estimate of cost at completion for all authorized 
contract work and the appropriate profit/fee, incentive, and cost sharing 
provisions. Enter the estimated final contract price (total estimated cost to 
the Government). This number shall be based on the most likely 
management estimate at complete and normally will change whenever the 
management estimate or the contract is revised. 

1le to the 
,.. .. 

effort. 
l5d Contract Ceiling 

5e Estimated Contract The estimated ceiling price applicable to all authorized contract effort 

Ceiling including both definitized and undefinitized effort. 

l5f Contract Budget Base 
Enter the total of negotiated cost (5.a) and estimated cost of authorized, 
unpriced work (5.b). 

6 Authorized Contractor 
Enter the name of the authorized person (program manager or designee) 

Representative 
signing the report in (a), enter that person's title in (b), and enter the date 
signed in (d). The aut11orized person shall sign in (c). Electronic 
signatures are encouraged. 

7(1) Item Create rows and sub-rows of data that represent the following items in 
nested order: 

Application - The name of each of the applications the contractor 
supports, such as "ELlS". All data in this row will be a roll-up of all 
costs associated with this application. 

Release- The nomenclature of each of the releases the contractor 
supports that is associated with the named application, such as 
"A2.1". All data in this row will be a roll-up of all costs associated 
with this release. 
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Iteration- The nomenclature that identifies each of the iterations 
the contractor is supporting as part of the named release, such as 
"Sprint 4", "Sprint 5", etc. All data in these rows will be a roll-up 
of all costs associated with the named iteration. 

Individual- The names of all of the individuals who charged 
or plauning to charge to the contract during the named sprint, 
followed by their labor category, such as "Sean O'Rally 
/Functional Analyst". All data in these rows will be itemized 
costs associated with the named resources for the given 
iteration. Resources may be placed in planning packages for 
future releases and iterations that have yet to be identified 
during the contract period of perfom1ance. 

7(2) Current Period Budget For the reporting time period, indicate the cost of planned resources 
Cost based on the release and iteration planning closest to the start of the 

period of perfoffilance. 

7(3) Current Period Actual For the reporting time period, indicate the actual costs of all resources 
Cost used. 

7(4) Current Period Variance For the reporting time period, indicate the difference between the actual 
and planned costs in terms of dollars with the percent represented in 
parenthesis following the dollar figures, such as" -243,900 (-6%)". 

7(5) Cumulative Budget Cost For the contract time period, indicate the cumulative cost of planned 
resources from the start of the contract to the end of the reporting period. 

7(6) Cumulative Actual Cost For the contract time period, indicate the cumulative actual costs of all 
resources used. 

7(7) Cumulative Variance For the contract time period, indicate the cumulative differences 
between the actual and planned costs in terms of dollars with the percent 
represented in parenthesis following the dollar figures, such as "-
243,900 (-6%)". 

8(8) Contract at Completion 
Enter the budgeted cost at completion for the items listed in Colunm (1). 

Budgeted 
This entry shall consist of the sum of the original budgets. 

7(9) Contract at Completion 
Enter the latest revised estimate of cost at completion including estimated 

Estimated 
overrun!undemm for all authorized work. 

7(10) Contract at Completion 
Enter the difference between the Budgeted - At Completion in Colunm (8) 

Variance 
and the Estimated At Completion in Colmnn (9). 

7(11) Month x Budget Cost The data in Colunm (11) is maintained for each month during the 
contract period of perfoffilance. For the month represented, indicate the 
cost of planned resources. 

7(12) Month x Actual Cost The data in Colunm (12) is maintained for each month during the 
contract period of perfonnance. For the month represented, indicate the 
actual costs of all resources used. 

7(13) Monthx Variance The data in Cohnm1 (13) is maintained for each month during the 
contract period of perfoffilance. For the month represented, indicate the 
difference between the actual and pl31med costs in tenns of dollars with 
the percent represented in parenthesis following the dollar figures, such 
as ''-243,900 (-6%)". 

7(14) Fiscal Year and Quarter For the government fiscal year (Oct 1 to Sept 30) and for each of the 4 
Budgeted Cost quarters in the fiscal year, indicate the cumulative cost of plalllled 
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7(15) Fiscal Year and Quarter 
Actual Cost 

7 .a General & 
Administrative 

resources. This will be cumulative costs of the relevant monthly costs 
(Column 14) in the fiscal year and the fiscal quarters that fall within the 
contract period of performance. If the contract period of performance 
ends prior to the conclusion of a fiscal year (Sept. 30), then the 
contractor shall estimate all of the available months within the fiscal 
year, recognizing that no work is scheduled to be performed during 
some of those months. 

For the fiscal year and for each of the 4 quarters in the fiscal year, 
indicate the cumulative actual cost of resources. This will be cumulative 
costs of the relevant monthly costs (Column 15) in the fiscal year and 
the fiscal quarters that fall within the contract period of performance. If 
the contract period of performance ends prior to the conclusion of a 
fiscal year (Sept. 30), then the contractor shall estimate all of the 
available months within the fiscal year, recognizing that no work is 
scheduled to be erfom1ed durin some of those months. 
Enter the appropriate General and Administrative (G&A) costs. If G&A 
costs have not been included in the (Column (1)) costs, G&A shall be 
shown as an add entry in (Column (1)). If G&A costs have been included 
in the Colmm1 (1) costs, G&A shall be shown as a non-add entry here with 
an appropriate notation to that effect. For contracts that require CCDRs, 
contractors may also have to submit separate costs without G&A for the 
Column (1) elements on an exception basis if the Govermuent specifies 
such a requirement in the CDRL. If a G&A classification is not used, no 
ent shall be made other than an a ro riate notation to that effect. 

~----+------------------r-
Total 
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RESOURCE EXPENDITURE REPORT 

DOLLARS IN 

1. CONtRACTOR . ·.· .. · .... ··.·.··•· •. · ... · .....•. ·. i•r t"l'lldTI241'T .· .... · .. ·· ... · .. · ....•.. ·· .. · .......... ·.·•······ ..... · ...•. · ......... ·.· .. · .... ··.·.··•··.······· 

.... <· ............ · .. ·.·.·•···•··•····•·•····•·••·· .... ··•·····•·•·•···•••· 
a. NAME a. NAME (YYYYMMDD) 

a. FROM 

b. LOCATION (Address and ZIP Code) b. NUMBER b. TO 

4, REPQR'tiNG.PERIOO 
........ ·····•······.·····•·········•·····.·······•···· .. c. TYPE a. FROM 

b. TO 

6/.AUtMORIZEDCONTRACTOR REPRESENTATIV~ 
.·.····•·······•···· ....•....••............... ··.·.•··.··.·.·············.····· ··········•·················•··········.··················•·································· .......•. ·.•.•···.•·.·····································.····.·························.················· .... ·.·.•···.·.·.····················.······································· a. NAME (Last, First, Middle Initial) b. TITLE 

c. SIGNATURE d. DATE 

(YYYYMMDD) 

7. PERFORMANCEDATA 

CURRENT PERIOD CUMULATIVE TO DATE 

ITEM BUDGETED BUDGETED 
COST ACTUAL COST VARIANCE COST ACTUAL COST VARIANCE 

(1) 
, 

(2) (3) 
~ 

(4) (5) 
, 

(6) (7) 

EllS (example) 28 
..... 

Release 3C 
..... 

SprintO 2 
Sprint 1 2 
Sprint2 4 
Sprint3 4 

Sean O'Rally/Functional Analyst 1 
Martin Muii/Sr. De~.eloper 1 
Lola Canola/S/W Tester 1 
Paula Camino/Config Manager 1 

Release 3D 16 
..... 

Sprint 0 
..... 

Sprint 1 
Sprint 2 4 
Sprint 3 4 
Sprint4 4 

a. GENERAL AND ADMINISTRATIVE 

b. TOTAL 

5. CONtRACT COSt DATA .. ·.·•.··· .·. ··.· · ..... · ··.· .. · .. ·.· .. · .... · .. ·.··•· ·.· ... · .. · .... · . 

a. NEGOTIATEDCOST 

b. EST COST OF AUTHORIZED UNPRICED WORK 

c. ESTIMATED PRICE 

d. CONTRACT C8LING 

e. ESTIMATED CONTRACT CEILING 

f. CONTRACT BUDGET E!ASE 

CONTRACT AT COMPLETION 

BUDGETED ESTIMATED VARIANCE 
lr 

(8) (9) (10) 
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FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with 
the contractor. The purpose of the scorecard and discussions is to enhance performance. In 
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past 
performance reporting. It is anticipated that FADS contractors will be evaluated along the 
following dimensions: 

• Code Quality and Standards Adherence. Contractor code will be evaluated by Government 
teams and IV & V providers. Code will be evaluated against standards published by US CIS 
including design standards and architecture. Automated code review tools will also be used 
to validate code quality. 

• Business Satisfaction. Each feature completed by a contractor team will be evaluated by the 
Government Product Owner for that team, and possibly by SMEs assigned to the team. At 
each iteration review, the functionality will be evaluated by a wider audience of 
Government employees. 

• Test Quality and Test Coverage. Because automated tests are a key component of this 
process, test scripts will be treated as deliverables under FADS. These test scripts will be 
assessed for their quality and for the extent to which they test the appropriate functions. 
This evaluation will be performed by the IV & V test team or Government employees. 

• Collaboration. FADS contractors will operate within an ecosystem of federal and contractor 
staff, with multiple contractor teams working in parallel and with constant interaction with 
US CIS employees. The contractor will be graded based on their willingness, effort, and 
ability to work collaboratively. 

• Productivity. Team velocity and story point completion provides a relative measure of 
productivity. A team's velocity is the rate at which the team is completing user stories and 
delivering them to the product owner. A team's velocity is measured by the sum of story 
points for each story completed during a sprint. Although measures such as velocity and 
story point completion cannot be used directly in an Agile process to measure performance, 
the Government will be able to compare across teams and also to note any unproductive 
behavior. 

• Innovation. Agile development is accomplished by self-organizing teams who innovate in 
order to find ways to accomplish the work assigned. Contractors will be permitted to 
submit examples of any innovative approaches they introduce, and the Government will 
evaluate the contractors on their contributions (whether self-reported or not). 

• Process and Continuous Improvement. FADS contractor teams will be assessed on the 
processes they implement, their conformance to USC IS processes, their contribution to 
SELC and other required frameworks, and their use of retrospectives to continuously 
improve these processes. 

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4 
weeks), the Government will assess the performance of each team from each contractor using a 
scorecard approach (grades A-F for each category and overall). The relative weights of these 
categories will be adjusted by the Government based on its experiences, and will be communicated 
to the contractors before the start of each release cycle. The Contracting Officer and Contractor 

C-35 

35 



will receive a copy of the evaluation. Contractors may provide comments, or responses, to the 
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and 
grade. 

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L. 
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and 
information technology (EIT), they must ensure that it is accessible to people with disabilities. 
Federal employees and members of the public who have disabilities must have equal access to and 
use of information and data that is comparable to that enjoyed by non-disabled Federal employees 
and members of the public. 

All EIT deliverables within this work statement shall comply with the applicable technical and 
functional performance criteria of Section 508 unless exempt. Specifically, the following 
applicable EIT accessibility standards have been identified: 

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software 
applications and operating systems procured or developed under this work statement including but 
not limited to GOTS and COTS software. In addition, this standard is to be applied toW eb-based 
applications when needed to fulfill the functional performance criteria. This standard also applies 
to some Web based applications as described within 36 CFR 1194.22. 

36 CFR 1194.22 Web-based Intranet and Internet Information and Applications, applies to all 
Web-based deliverables, including documentation and reports procured or developed under this 
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom 
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but 
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software 
standards also apply to fulfill functional performance criteria. 

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that 
are procured or developed under this work statement. Any video or multimedia presentation shall 
also comply with the software standards (1194.21) when the presentation is through the use of a 
Web or Software application interface having user controls available. 

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of 
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to 
fulfill the functional performance criteria. 

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as 
well as help and support services. To ensure that documents and reports fulfill the required 1194.31 
Functional Performance Criteria, they shall comply with the technical standard associated with 
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help 
or support provided in this work statement that offer telephone support, such as, but not limited to, 
a help desk shall have the ability to transmit and receive messages using TTY. 
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Exceptions for this work statement have been determined by DHS and only the exceptions 
described herein may be applied. Any request for additional exceptions shall be sent to the COTR 
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the 
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is 
exclusively owned and used by the contractor to fulfill this work statement does not require 
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item 
that will be used by any Federal employee(s) or member(s) of the public. This exception only 
applies to those contractors assigned to fulfill the obligations of this work statement and for the 
purposes of this requirement, are not considered members of the public. 

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure 
products which comply with the provisions in this part when such products are available in the 
commercial marketplace or when such products are developed in response to a Government 
solicitation. Agencies cannot claim a product as a whole is not commercially available because no 
product in the marketplace meets all the standards. If products are commercially available that 
meet some but not all of the standards, the agency must procure the product that best meets the 
standards. When applying this standard, all procurements ofEIT shall have documentation of 
market research that identify a list of products or services that first meet the agency business needs, 
and from that list of products or services, an analysis that the selected product met more of the 
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection 
of a product or service that meets less accessibility standards due to a significant difficulty or 
expense shall only be permitted under an undue burden claim and requires authorization from the 
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2. 

All tasks for testing of functional and/or technical requirements must include specific testing for 
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology 
approved testing methods and tools. For information about approved testing methods and tools 
send an email to accessibility@dhs.gov. 

"All solutions and services shall meet DHS Enterprise Architecture policies, standards, and 
procedures. Specifically, the Government intends to: 

a) All developed solutions and requirements shall be compliant with the HLS EA. 

b) All IT hardware and software shall be compliant with the HLS EA Technical Reference 
Model (TRM) Standards and Products Profile. 

c) Description information for all data assets, information exchanges and data standards, 
whether adopted or developed, shall be submitted to the Enterprise Data Management 
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and 
Enterprise Architecture Information Repository. 

d) Development of data assets, information exchanges and data standards will comply with the 
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed 
and validated according to DHS data management architectural guidelines. 
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e) Applicability of Internet Protocol Version 6 (1Pv6) to DRS-related components (networks, 
infrastructure, and applications) specific to individual acquisitions shall be in accordance 
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005) 
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA­
related component acquisitions shall be 1Pv6 compliant as defined in the U.S. Government 
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NISI) Special 
Publication 500-267) and the corresponding declarations of conformance defined in the 
USGv6 Test Program." 

The Contractor shall be responsible for Information Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
applies to all or any part of the contract that includes IT resources or services for which the 
Contractor must have physical or electronic access to sensitive information contained in DHS 
unclassified systems that directly support the agency's mission. 

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan, 
which shall be consistent with and further detail the approach contained in the offeror's proposal. 
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a 
compliance document. 

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited 
to, the Computer Security Act of 1987 (40 U.S. C. 1441 et seq.); the Government Information 
Security Reform Act of2000; and the Federal Information Security Management Act of2002; and 
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and 
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS 
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only) 
Information. 

The security plan shall specifically include instructions regarding handling and protecting sensitive 
information at the Contractor's site (including any information stored, processed, or transmitted 
using the Contractor's computer systems), and the secure management, operation, maintenance, 
programming, and system administration of computer systems, networks, and telecommunications 
systems. 

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT 
resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Contractor shall support USCIS 
reviews to ensure that the security requirements in the contract are implemented and enforced. 

Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DRS Sensitive System Policy Publication, 4300A (Version 9.1, July 
17, 2012) or any replacement publication, which the Contracting Officer will provide upon request. 
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This accreditation will include a final security plan, risk assessment, security test and evaluation, 
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the 
Contracting Officer, shall be incorporated into the contract as a compliance document. The 
contractor shall comply with the approved accreditation documentation. 

U.S. Citizenship & Immigration Service (USCIS) has determined that performance of this contract 
requires the Contractor, subcontractor(s), vendor(s), etc. (herein known as Contractor), requires 
access to sensitive but unclassified (SBU) information. SBU is unclassified information for 
official use only. Contractor employees that do not have a security clearance and require access to 
SBU information will be given a suitability determination. Requirements for suitability 
determination are defined in paragraph 3.0. 

The Contractor will ensure that each employee and potential employee provide his/her name and 
social security number (not card) so that the government may verify the validity of the number. If 
the number is not valid that employee will not be allowed to work on the Contract until the 
problem is resolved. 

The Contractor shall be responsible to the Government for acts and omissions of his employees as 
well as Subcontractor(s) and their employees. 

Subject to existing law, regulations and/or other provisions of this contract, illegal or 
undocumented aliens shall not be employed by the Contractor or perform on this contract. The 
Contractor shall ensure this provision is expressly incorporated into any and all subcontracts or 
subordinate agreements issued in support of this contract. 

If a prospective employee is found to be ineligible for access to US CIS facilities or information, 
the Contracting Officer's Representative (COR) will advise the Contractor that the employee shall 
not continue to work or be assigned to work under the contract. 

USCIS reserves the right to deny and/or restrict entrance to government facilities, prohibit 
employees from assigned work under the contract, deny and/or restrict handling of classified 
documents/material to any Contractor employee who USCIS determines to present a risk of 
compromising sensitive Government information. 

The Contractor shall report to the USCIS Office of Security & Integrity (OSI) any and all adverse 
information brought to their attention concerning employees performing under this contract. 
Reports based on rumor or innuendo shall not be included. The subsequent termination of 
employment of an employee does not obviate the requirement to submit this report. The report 
shall include the employee's name and social security number, along with the adverse information 
being reported. 
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The USCIS COR and OSI shall be notified of all terminations/resignations within five (5) days 
of occurrence. The Contractor shall return to the COR all USC IS issued identification cards and 
building passes that have either expired or have been collected from terminated employees. If an 
identification card or building pass is not available to be returned, a report shall be submitted to 
the COR, referencing the pass or card number, name of individual to who it was issued and the 
last known location and disposition of the pass or card. 

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The 
individual shall interface with OSI through the COR on all security matters, to include physical, 
personnel, and protection of all sensitive documents/material handled by the Contractor. 

The COR and OSI will have the right to inspect procedures, methods and facilities utilized by the 
Contractor to comply with the security requirements under this contract. Should the COR or 
USC IS OSI determine the Contractor is not in compliance with the security requirements of the 
contract, the Contracting Officer will notify the Contractor, in writing, of the appropriate action 
that will be taken to rectify any non-compliance to the contract security requirements. 

US CIS shall exercise full control over granting, denying, withholding or terminating unescorted 
government facility and/or access to or handling of both classified and sensitive Government 
information to Contractor employees based upon the results of a background investigation. 
USCIS may, as it deems appropriate, authorize and grant a favorable entry on duty (EOD) 
decision based on preliminary security checks. The favorable EOD decision would allow the 
employees to commence work temporarily prior to the completion of the full investigation. The 
granting of a favorable EOD decision shall not be considered as assurance that a full 
employment suitability authorization will follow as a result thereof. The granting of a favorable 
EOD decision or a full employment suitability determination shall in no way prevent, preclude, 
or bar the withdrawal or termination of any such access by USCIS, at any time during the term of 
the contract. No employee of the Contractor shall be allowed unescorted access to a USCIS 
facility without a favorable EOD decision or suitability determination by OSI. 

Contract employees (to include applicants, temporaries, part-time and replacement employees) 
under the contract, requiring access to sensitive information, shall undergo a position sensitivity 
analysis based on the duties, outlined in the Position Designation Determination (PDD) for 
Contractor Personnel, each individual will perform on the contract. The results of the position 
sensitivity analysis shall identify the appropriate background investigation to be conducted. All 
background investigations will be processed through OSI. Prospective Contractor employees 
shall submit the following completed forms to OSI through the COR no less than thirty (30) days 
before the start date of the contract or thirty (30) days prior to entry on duty of any employees, 
whether a replacement, addition, subcontractor employee, or vendor: 

a) Standard Form SSP, "Questionnaire for Public Trust Positions" 

b) FD Form 258, "Fingerprint Card" (2 copies) 
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c) DHS Form 11000-6, "Conditional Access To Sensitive But Unclassified Information 
Non-Disclosure Agreement" 

d) DHS Form 11000-9, "Disclosure and Authorization Pertaining to Consumer Reports 
Pursuant to the Fair Credit Reporting Act" 

e) Position Designation Determination for Contract Personnel Form 

f) Foreign National Relatives or Associates Statement 

Required forms will be provided by USCIS at the time of award of the contract. Only complete 
packages will be accepted by OS I. Specific instructions on submission of packages will be 
provided upon award of the contract. 

Be advised that unless an applicant requiring access to sensitive information has resided in the 
US for three of the past five years, the Government may not be able to complete a satisfactory 
background investigation. In such cases, USCIS retains the right to deem an applicant as 
ineligible due to insufficient background information. 

The use ofNon-U.S. citizens, including Lawful Permanent Residents (LPRs), is not permitted in 
the performance of this contract for any position that involves access to or development of any 
DHS Information Technology (IT) systems. USCIS will consider only U.S. Citizens and LPRs 
for employment on this contract. USCIS will not approve LPRs for employment on this contract 
in any position that requires the LPR to access or assist in the development operation, 
management or maintenance ofDHS IT systems. In those instances where other non-IT 
requirements contained in the contract can be met by using LPRs, those requirements shall be 
clearly described. 

When sensitive government information is processed on USCIS telecommunications and 
automated information systems, the Contractor shall provide for the administrative control of 
sensitive data being processed and adhere to the procedures governing such data as outlined in 
"DHS IT Security Program- Publication DHS MD 4300.Pub". Contractor personnel must have 
favorably adjudicated background investigations commensurate with the defined sensitivity 
level. 

Contractors who fail to comply with USICS security policy are subject to having their access to 
USCIS IT systems and facilities terminated, whether or not the failure results in criminal 
prosecution. Any person who improperly discloses sensitive information is subject to criminal 
and civil penalties and sanctions under a variety oflaws (e.g., Privacy Act). 

All Contractors working on behalf of USC IS and accessing automated systems or processing 
USCIS sensitive data will receive periodic training at least annually in security awareness, 
accepted security practices and systems Rules of Behavior (ROB). All contractors are required to 
receive initial OIT Computer Security Awareness Training (CSAT); annual and refresher security 
training thereafter, in security awareness and any other accepted security practices of the agency. 

USCIS Contractors, with significant security responsibilities, shall receive specialized training 
specific to their security responsibilities annually. The level of training shall be commensurate 
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with the individual's duties and responsibilities as is intended to promote a consistent 
understanding of the principles and concepts of telecommunications and IT systems security. 

All contractors will be required within twenty-four (24) hours of being granted a user account to 
take the CSAT. If a contractor fails to meet this training requirement, user access will be 
suspended. All contractors' personnel must complete the OIT's mandatory annual refresher CSAT 
(i.e.-every 365 days after the initial completion of CSAT). All contractors will be required to 
sign the system USC IS ROB prior to gaining access to any USC IS information system (e.g.-the 
USCIS wide area network/local area network or e-mail). 

All contract personnel who access USCIS information systems will be continually evaluated while 
performing these duties. The Contractor Supervisor should be aware of any unusual or 
inappropriate behavior by personnel accessing systems. Any unauthorized access, sharing of 
passwords, or other questionable security procedures should be reported to the local USC IS 
Security Office or OSI. 

USCIS OSI 
Personnel & Industrial Security 
Attn: Karen McGuire 
70 Kimball Avenue 
South Burlington, VT 05403 
Telephone: (802) 872-4134 

The United States Citizenship and Immigration Services Management Directive No. 128-001, 
USCIS/Office oflnformation Technology has an ongoing requirement to report Internal Use 
Software (IUS) costs for the programs under their purview and assignment. This report is a 
monthly mandatory requirement, and must include all software releases with a cumulative cost of 
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more. 

Reporting: All applicable charges for application releases and/or development charges are tracked 
and reported; documented by each applicable release so that an OIT determination can be made if 
the asset meets IUS criteria. USCIS has determined that the best method for identifying IUS 
candidates is through monthly collection of contractor cost data for all releases in development, 
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the 
required criteria. 
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Definition: IUS is software that is purchased from commercial off-the-shelf (COTS) vendors or 
ready to use with little or no changes. Internal developed software is developed by employees of 
USCIS, including new software and existing or purchased software that is modified with or 
without a contractor's assistance. Contractor-developed software is used to design, program, 
install, and implement, including new software and the modification of existing or purchased 
software and related systems, solely to meet the entity's internal or operational needs. 

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of 
IUS associated with each specific release. IUS Software is typically release centric and includes 
the application and operating system programs, procedures, rules, and any associated 
documentation pertaining to the operation of a computer system or program. 

The contractor shall, after OIT' s determination on whether or not the release meets the 
capitalization criteria, support OIT's reporting of costs incurred for the project or release, as 
required. The contractor shall provide the nature and cost of work completed within the relevant 
period. Costs considered part of IUS activities include systems administration, systems 
engineering, and program management. The Contractor shall provide the total cost, itemized 121.. 
release and include the total sum of all applicable IUS activities. At the contractor's discretion, this 
information may be submitted, either as an attachment or as an itemized line item within the 
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource 
Expenditure Format. For information purposes, the following activities within the development 
lifecycle have been identified as IUS reportable costs by the USCIS Management Directive No. 
128-001: 

a) Design: System Design: Design System, Update System Test Plan, Update Security Test 
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and 
Issue Memo. 

b) Programming/Construction: Establish Development Environment, Create or Modify 
Programs, Conduct Unit & Integration Testing, Develop Operator's Manual, Update 
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare 
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo 

c) Testing 
1. Acceptance Testing: Develop Security Test Report, Issue Security Certification, 

Develop System Documentation, Conduct User Acceptance Testing, Update Project 
Plan, Update Business Case, Conduct Production Readiness Review, Develop 
Implementation Plan, Issue Production Readiness Review Memo. 

11. Coding 
111. Installation to hardware 
iv. Testing, including parallel processing phase 

d) Implementation Activities: Implementation/Transition: Security Accreditation (initial 
system accreditation only), Issue Implementation Notice, Parallel Operations, Update 
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue 
Operational Readiness Memo. 

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the 
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs) 
relating to software development phase; Travel expenses by employees/contractor directly 
associated with developing software; Documentation Manuals; COTS purchases. 
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SECTION D- PACKAGING AND MARKING 

D.l Reports and Deliverables 

Reports and deliverables provided under this contract(s) shall be provided in accordance with 
Section C -Performance Work Statement, Section 9. 
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SECTION E- INSPECTION AND ACCEPTANCE 

Deliverables under this contract shall be inspected and accepted by the Contracting 
Officer's Representative (COR). 

52.246-5 Inspection of Services- Cost-Reimbursement (APR 1984) 

(a) Definition. "Services," as used in this clause, includes services performed, workmanship, and 
material furnished or used in performing services. 

(b) The Contractor shall provide and maintain an inspection system acceptable to the 
Government covering the services under this contract. Complete records of all inspection work 
performed by the Contractor shall be maintained and made available to the Government during 
contract performance and for as long afterwards as the contract requires. 

(c) The Government has the right to inspect and test all services called for by the contract, to the 
extent practicable at all places and times during the term of the contract. The Government shall 
perform inspections and tests in a manner that will not unduly delay the work. 

(d) If any of the services performed do not conform with contract requirements, the Government 
may require the Contractor to perform the services again in conformity with contract 
requirements, for no additional fee. When the defects in services cannot be corrected by 
reperformance, the Government may-

(1) Require the Contractor to take necessary action to ensure that future performance 
conforms to contract requirements; and 

(2) Reduce any fee payable under the contract to reflect the reduced value of the services 
performed. 

(e) If the Contractor fails to promptly perform the services again or take the action necessary to 
ensure future performance in conformity with contract requirements, the Government may-

(1) By contract or otherwise, perform the services and reduce any fee payable by an 
amount that is equitable under the circumstances; or 

(2) Terminate the contract for default. 

(End of clause) 
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SECTION F- DELIVERIES OR PERFORMANCE 

F.1 Period of Performance: 

Base Period: 07/01/2014- 12/31/2014 
Option Period 1: 01/01/2015- 06/30/2015 
Option Period 2: 07/01/2015 12/31/2015 
Option Period 3: 01/01/2016- 06/30/2016 

F.2 52.242-15- Stop Work Order (AUG 1989) ALTERNATE I (APR 1984) 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part, of the work called for by this contract for a period of 90 
days after the order is delivered to the Contractor, and for any further period to which the parties 
may agree. The order shall be specifically identified as a stop-work order issued under this 
clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and 
take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the 
order during the period of work stoppage. Within a period of 90 days after a stop-work is 
delivered to the Contract, or within any extension of that period to which the parties shall have 
agreed, the Contracting Officer shall either 

(1) Cancel the stop-work order; or 
(2) Terminate the work covered by the order as provided in the Termination clause of this 

contract. 
(b) If a stop-work order issued under this clause is canceled or the period of the order or 

any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall 
make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a 
combination thereof, and in any other terms of the contract that may be affected, and the contract 
shall be modified, in writing accordingly, if-

(1) The stop-work order results in an increase in the time required for, or in the 
Contractor's cost properly allocable to, the performance of any part of this contract; and 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the 
period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the 
action, the Contracting Officer may receive and act upon the claim submitted at any time before 
final payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order is terminated 
for the convenience of the Government, the Contracting Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement. 

(d) If a stop-work order is not canceled and the work covered by the order is terminated 
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 
costs resulting from the stop-work order. 

(End of clause) 

F.3 Deliverables 

In accordance with Section 9 of the Performance Work Statement. 

F-46 

46 



SECTION G- TASK ORDER ADMINISTRATION DATA 

G.l Task Order Administration 

The task order will be administered by: 

Department of Homeland Security (DHS) 
U.S. Citizenship & Immigration Services (USCIS) 
USCIS Contracting Office 
70 Kimball Avenue 
South Burlington, VT 05403 

G.2 Funding and Appropriation Data 

Funding and appropriation data under this task order will be specified on the task order award 
document and in individual modifications. 

G.3 Invoice Requirements 

(a) The task order shall be invoiced no more frequently than on a monthly basis. Invoices 
shall be for services incurred against the work performed during the previous month's 
period of performance which shall begin on the first of the month and end on the last day 
of the month. Invoices shall be received by the lOth calendar day or each month and 
include billable items for the previous month's period of performance. 

(b) In accordance with FAR Part 32.905, all invoices submitted to USC IS for payment shall 
include the following: 

(1) Name and address of the contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and 
extended price of supplies delivered or services performed. 
(5) Shipping and payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to 
notify in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf 
files shall be submitted electronically to USCISinvoice.Consolidation@ice.dhs.gov with 
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each email conforming to a size limit of 500 KB. 

If a paper invoice is submitted, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

G.4 Modifications, Change Orders, Deviations 

(a) The Contracting Officer retains the sole right to issue modifications and change 
orders. In no event shall any understanding or agreement, task order modification, change order, 
or other matter in deviation from the terms of this task order between the Contractor and a person 
other than the Contracting Officer be effective or binding upon USCIS. All such actions must be 
formalized by a proper contractual document executed by the Contracting Officer. 

(b) The Contracting Officer may issue modifications and change orders by mail, 
facsimile or by electronic commerce methods. 
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SECTION H- SPECIAL CONTRACT REQUIREMENTS 

H.l Performance Reporting 

Evaluation ofPetformance for Contractor Performance Reports 
(a) Past performance information is relevant information regarding a Contractor's actions and 
conduct on previously awarded contracts. It includes such things as Contractor's ability to 
conform to contract requirements and specifications, adherence to contract schedules, quality 
petformance, cost control, reasonable and cooperative behavior, and commitment to customer 
satisfaction. 

(b) For active contracts and orders for services the Federal Acquisition Regulation (FAR) 
requires federal agencies to prepare Contractor Performance Evaluations. USCIS uses the 
Contractor Petformance Assessment Reporting System (CP ARS) for past petfonnance reporting. 
Petformance evaluations are completed and forwarded to the Contractor for review within thirty 
(30) calendar days from the time the work under the contract is completed for each contract year. 
Interim evaluations by the Contracting Officer may be completed as necessary. The Contractor 
has thirty (30) days to reply with comments, rebutting statements, or additional information that 
will be made part of the official record. Performance evaluation reports will be available to 
Government contracting personnel for their use in making responsibility determinations and 
source selection purposes on future contract actions. 

H.2 Personally Identifiable Information (PII) and Privacy Act Training for Contractors 

The petformance of this contract has been determined to have been the potential of allowing 
access by Offeror employees, to personally Identifiable Information (PII), which is protected 
under the Privacy Act of 1974, as amended at 5 USC §552a. The Offeror is responsible for 
ensuring all employees who have access to information protected under the Privacy Act 
complete annual mandatory USCIS Privacy Awareness Training. New Offeror employees shall 
complete PII training prior to using any USC IS systems and annually thereafter before December 
31st. The Offeror shall certify as soon as this training is completed by its employees and 
annually thereafter. The Offeror shall use the web-based training titled" A Culture of Privacy 
Awareness" which is available through the USCIS Learning Edge training system. Any 
employees who do not have access to the Learning Edge system shall take the training via a 
DVD, which will be provided by USCIS. The certification of the completion of the training by 
all employees shall be provided to both the COR and CO. 

H.3 Contractor Pre-Screening 

Contractors requiring recurring access to Government facilities or access to sensitive but 
unclassified information and/or logical access to Information Technology (IT) resources shall 
verify minimal fitness requirements for all persons/candidates designated for employment under 
any Department of Homeland Security (DHS) contract by pre-screening the person/candidate 
prior to submitting their name for consideration to work on the contract. Pre-screening the 
candidate ensures that minimum fitness requirements are considered and mitigates the burden of 
DHS having to conduct background investigations on objectionable candidates. The Contractor 
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shall submit only those candidates that have not had a felony conviction within the past 36 
months, illegal drug use within the past 12 months, or misconduct such as criminal activity on 
the job relating to fraud or theft within the past 12 months from the date of submission of their 
name as a candidate to perform work under this contract. Contractors are required to flow this 
requirement down to Sub-Contractors. Pre-screening involves Contractors and Sub-Contractors 
reviewing-

• Felony convictions within the past 36 months. An acceptable means of obtaining 
information on felony convictions is from public records, free of charge, or from the 
National Crime Information Center (NCIC). 

• Illegal drug use within the past 12 months. An acceptable means of obtaining 
information related to drug use is through employee self-certification, by public 
records check, or if the Contractor or Sub-Contractor already has drug testing in 
place. There is no requirement for Contractors and/or Sub-Contractors to initiate a 
drug testing program if they do not have one already in place. 

• Misconduct such as criminal activity on the job relating to fraud or theft within the 
past 12 months. An acceptable means of obtaining information related to misconduct 
is through employee self-certification, by public records check, or other reference 
checks conducted in the normal course of business. 

Pre-screening shall be conducted within 15 business days after contract award. This requirement 
shall be placed in all sub-contracts if the Sub-Contractor requires routine, physical access, access 
to sensitive but unclassified information, and/or logical access to IT resources. Failure to comply 
with the pre-screening requirement will result in the Contracting Officer taking the appropriate 
remedy. 

"Logical access" means providing an authorized user the ability to access one or more 
computer system resources such as a workstation, network. Application or database 
through automated tools. A logical access control system (LACS) requires validation of 
an individual's identity through some mechanism such as a personal identification 
number (PIN), card, username and password, biometric, or other token. The system has 
the capability to assign different access privileges to different persons depending on their 
roles and responsibilities in an organization. 

H.4 Cost-Plus-Fixed-Fee Level of Effort Term Contract 

In accordance with FAR 16.306(d)(2), this will be a cost-plus-fixed-fee term task order. The 
Contractor is to provide the level of effort specified in Attachment 1 -Level of Effort 
Spreadsheet, during each performance period. Subject to the limitations provided for in FAR 
Clause 52.216-8, Fixed Fee, and FAR Clause 52.246-5, Inspection of Services--Cost 
Reimbursement, payment of the full fixed fee stated in Section B is contingent on the 
contractor providing the level of effort stated in Attachment 1 and certifying at the end of the 
period that the specified level of efiort has been expended. 

The Contractor shall maintain complete and accurate records pertaining to the time worked, 
costs, expenses and allowances incurred in the performance of this contract in sufficient 
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detail to properly reflect all net costs for which payment is claimed. The labor hours shall be 
supported by a timekeeping system acceptable to the Government and shall include evidence 
of actual payment. Such records shall be made available to the Government, upon request. 

Any level of effort exceeding that stated in Attachment 1 Level of Effort Spreadsheet, is 
not authorized since it would be considered new work and would require new cost and fee 
arrangements. 

The total hours for each labor category may deviate up to 10% so long as the estimated cost 
will not be exceeded. If total hours for any labor category will deviate by more than 10%, 
Contracting Officer approval will be required. 

H.5 Organizational Conflict of Interest 

Corporation Change: The successful offeror shall inform the Contracting Officer within thirty 
(30) calendar days of the effective date of any corporate mergers, acquisitions, and/or dive stures 
that may affect the provision at HSAR 3052.209-72 as included in solicitation HSSCCG-13-R-
00023. 

Flow-down: The contractor shall insert the substance of clause HSAR 3052.209-72, as included 
in solicitation HSSCCG-13-R-00023, in each first tier subcontract that exceeds the simplified 
acquisition threshold. 

H.6 Payment of Fixed Fee 

Fee shall be billed in monthly increments based on costs incurred. Provided the level of effort 
has been satisfied the final bill shall include any residual fee not previously billed. 

H. 7 Option for Increased Services - Separately Priced Line Item 

The Government may require the performance of the numbered line item(s) identified in the 
Schedule as optional items for increased services, in the quantities and at the cost plus fixed fee 
stated in the Schedule. The Contracting Officer may exercise the optional line item(s) by written 
notice to the Contractor at any point during the current period of performance, provided the 
Government gives the Contractor at least 15 days' notice of the Government's intent to exercise 
such option(s) prior to the exercise of any option(s) for increased services. The notice of intent in 
no way obligates the Government to exercise any option(s). 
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PART II 
SECTION I- CONTRACT CLAUSES 

Along with the following additional task order terms and conditions, all National 
Institutes of Health Information Technology Acquisition and Assessment Center 
(NITAAC) Chief Information Office- Solutions and Partners 3 (CIO-SP3) Small 
Business; hereafter referred to as the "Basic Contract" Clauses are applicable to the 
resultant task order. 

1.1. FAR Clauses Incorporated by Reference 

52.252-2 Clauses Incorporated by Reference (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect 
as if they were given in full text. Upon request, the Contracting Officer will make their full 
text available. Also, the full text of a clause may be accessed electronically at this/these 
address( es): !llli>.JJJ.~:YJ!J;:gJf!ill!..Ql.hgQ.YLJ]J: 

(End of clause) 

The following clauses are incorporated by reference: 

52.203-13 Contractor Code of Business Ethics and Conduct (APR 2010) 

52.204-9 Personal Identity Verification of Contractor Personnel (JAN 2011) 

52.204-13 System for Award Management Maintenance (JUN 2013) 

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters 
(JUL 2013) 

52.209-10 Prohibition on Contracting With Inverted Domestic Corporations (MAY 2012) 

52.210-1 Market Research (APR 2011) 

52.215-8 Order of Precedence-Uniform Contract Format (OCT 1997) 

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data- Modifications 
(AUG 2011) 

52.215-13 Subcontractor Certified Cost or Pricing Data-Modifications (OCT 2010) 

52.227-17 Rights in Data-Special Works (DEC 2007) 

52.228-7 Insurance-Liability to Third Persons (MAR 1996) 

52.232-40 Providing Accelerated Payments to Small Business Subcontractors (DEC 2013) 
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52.237-3 Continuity of Services (JAN 1991) 

52.239-1 Privacy or Security Safeguards (AUG 1996) 

52.244-2 Subcontracts (OCT 2010) (b)(4) 

Reference paragraph (d) inserl· 4" 
Reference paragraph (J) inser 

~----------------------------------~ 52.248-1 Value Engineering (OCT 2010) 
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1.2. FAR Clauses in Full Text 

52.203-14, Display of Hotline Poster(s) (DEC 2007) 

(a) Definition. 
"United States," as used in this clause, means the 50 States, the District of Columbia, and 

outlying areas. 

(b) Display offraud hotline poster(s). Except as provided in paragraph (c)-

(1) During contract performance in the United States, the Contractor shall prominently display in 
common work areas within business segments performing work under this contract and at 

contract work sites-

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline 

poster identified in paragraph (b )(3) of this clause; and 

(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer. 

(2) Additionally, if the Contractor maintains a company website as a method of providing 

information to employees, the Contractor shall display an electronic version of the poster(s) at 

the website. 

(3) Any required posters may be obtained as follows: 

Poster(s) Obtain from 

D HS 0 IG Hotline Paster !JJJl~f..li!J~~'l:J§:..W~~::Ji!:!lm!f:i.ldtf.;U!fuJl!CJ!Jl:~'!J!li.".!!.J.!j~[[!g 

(i) Appropriate agency name(s) and/or title of applicable Department of Homeland Security 

fraud hotline poster); and 

(ii) The website(s) or other contact information for obtaining the poster(s).) 

(c) If the Contractor has implemented a business ethics and conduct awareness program, 

including a reporting mechanism, such as a hotline poster, then the Contractor need not display 

any agency fraud hotline posters as required in paragraph (b) of this clause, other than any 

required DHS posters. 

(d) .S'ubcontracts. The Contractor shall include the substance of this clause, including this 

paragraph (d), in all subcontracts that exceed $5,000,000, except when the subcontract­

( I) Is for the acquisition of a commercial item; or 

(2) Is performed entirely outside the United States. 
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52.217-8, Option to Extend Services (Nov 1999) 

The Government may require continued performance of any services within the limits and at the 
rates specified in the contract. These rates may be adjusted only as a result of revisions to the 
prevailing labor rates provided by the Secretary of Labor. The option provision may be 
exercised more than once, but the total extension of performance hereunder shall not exceed 6 
months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 30 days of contract expiration. 

52.217-9 Option to Extend the Term of the Contract (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor 
within 30 days before the contract expires; provided that the Government gives the Contractor 
a preliminary written notice of its intent to extend at least 60 days before the contract expires. 
The preliminary notice does not commit the Government to an extension. 
(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause. 
(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed twenty-four (24) months 
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1.3. Homeland Security Acquisition Regulation (HSAR) clauses and provisions 
incorporated by reference. 

The full text ofHSAR clauses may be accessed electronically at this internet address: 

3052.203-70 Instructions for Contractor Disclosure of Violations (SEP 2012) 

3052.205-70 Advertisements, Publicizing Awards, and Release (SEP 2012) 

3052.228-70 Insurance (DEC 2003) 

3052.242-72 Contracting Officer's Technical Representative (DEC 2003) 
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1.4. Homeland Security Acquisition Regulation Clauses & Provisions in Full Text 

3052.204-70 Security Requirements for Unclassified Information Technology 
Resources (JUN 2006) 

(a) The Contractor shall be responsible for Infonnation Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
clause applies to all or any part of the contract that includes infonnation technology resources or 
services for which the Contractor must have physical or electronic access to sensitive 
information contained in DHS unclassified systems that directly support the agency's mission. 

(b) The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

(1) Within 30 days after contract award, the contractor shall submit for approval 
its IT Security Plan, which shall be consistent with and further detail the approach 
contained in the offeror's proposal. The plan, as approved by the Contracting 
Officer, shall be incorporated into the contract as a compliance document. 

(2) The Contractor's IT Security Plan shall comply with Federal laws that include, 
but are not limited to, the Computer Security Act of 1987 (40 U.S. C. 1441 et 
seq.); the Government Information Security Reform Act of2000; and the Federal 
Infonnation Security Management Act of2002; and with Federal policies and 
procedures that include, but are not limited to, OMB Circular A-130. 

(3) The security plan shall specifically include instructions regarding handling and 
protecting sensitive information at the Contractor's site (including any 
information stored, processed, or transmitted using the Contractor's computer 
systems), and the secure management, operation, maintenance, programming, and 
system administration of computer systems, networks, and telecommunications 
systems. 

(c) Examples of tasks that require security provisions include--

(1) Acquisition, transmission or analysis of data owned by DHS with significant 
replacement cost should the contractor's copy be corrupted; and 

(2) Access to DHS networks or computers at a level beyond that granted the 
general public (e.g., such as bypassing a firewall). 

(d) At the expiration of the contract, the contractor shall return all sensitive DHS infonnation and 
IT resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Components shall conduct 
reviews to ensure that the security requirements in the contract are implemented and enforced. 
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(e) Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 2.1, 
July 26, 2004) or any replacement publication, which the Contracting Officer will provide upon 
request. This accreditation will include a final security plan, risk assessment, security test and 
evaluation, and disaster recovery plan/continuity of operations plan. This accreditation, when 
accepted by the Contracting Officer, shall be incorporated into the contract as a compliance 
document. The contractor shall comply with the approved accreditation documentation. 

(End of clause) 

3052.204-71 Contractor Employee Access, Alternate I (SEP 2012) 

(a) Sensitive Information, as used in this clause, means any information, which if lost, misused, 
disclosed, or, without authorization is accessed, or modified, could adversely affect the national 
or homeland security interest, the conduct of Federal programs, or the privacy to which 
individuals are entitled under section 552a oftitle 5, United States Code (the Privacy Act), but 
which has not been specifically authorized under criteria established by an Executive Order or an 
Act of Congress to be kept secret in the interest of national defense, homeland security or foreign 
policy. This definition includes the following categories of information: 

(1) Protected Critical Infrastructure Information (PC II) as set out in the Critical 
Infrastructure Information Act of 2002 (Title II, Subtitle B, of the Homeland Security 
Act, Public Law 107-296, 196 Stat. 2135), as amended, the implementing regulations 
thereto (Title 6, Code ofF ederal Regulations, Part 29) as amended, the applicable PCII 
Procedures Manual, as amended, and any supplementary guidance officially 
communicated by an authorized official of the Department of Homeland Security 
(including the PCII Program Manager or his/her designee); 

(2) Sensitive Security Information (SSI), as defined in Title 49, Code of Federal 
Regulations, Part 1520, as amended, "Policies and Procedures of Safeguarding and 
Control of SSI," as amended, and any supplementary guidance officially communicated 
by an authorized official of the Department of Homeland Security (including the 
Assistant Secretary for the Transportation Security Administration or his/her designee); 

(3) Information designated as "For Official Use Only," which is unclassified information 
of a sensitive nature and the unauthorized disclosure of which could adversely impact a 
person's privacy or welfare, the conduct of Federal programs, or other programs or 
operations essential to the national or homeland security interest; and 

(4) Any information that is designated "sensitive" or subject to other controls, safeguards 
or protections in accordance with subsequently adopted homeland security information 
handling procedures. 

(b) "Information Technology Resources" include, but are not limited to, computer equipment, 
networking equipment, telecommunications equipment, cabling, network drives, computer 

I-58 

58 



drives, network software, computer software, software programs, intranet sites, and internet sites. 

(c) Contractor employees working on this contract must complete such forms as may be 
necessary for security or other reasons, including the conduct of background investigations to 
determine suitability. Completed forms shall be submitted as directed by the Contracting Officer. 
Upon the Contracting Officer's request, the Contractor's employees shall be fingerprinted, or 
subject to other investigations as required. All Contractor employees requiring recurring access 
to Government facilities or access to sensitive information or IT resources are required to have a 
favorably adjudicated background investigation prior to commencing work on this contract 
unless this requirement is waived under Departmental procedures. 

(d) The Contracting Officer may require the Contractor to prohibit individuals from working on 
the contract if the Government deems their initial or continued employment contrary to the 
public interest for any reason, including, but not limited to, carelessness, insubordination, 
incompetence, or security concerns. 

(e) Work under this contract may involve access to sensitive information. Therefore, the 
Contractor shall not disclose, orally or in writing, any sensitive information to any person unless 
authorized in writing by the Contracting Officer. For those Contractor employees authorized 
access to sensitive information, the Contractor shall ensure that these persons receive training 
concerning the protection and disclosure of sensitive information both during and after contract 
performance. 

(f) The Contractor shall include the substance of this clause in all subcontracts at any tier where 
the subcontractor may have access to Government facilities, sensitive information, or resources. 

(g) Before receiving access to IT resources under this contract the individual must receive a 
security briefing, which the Contracting Officer's Technical Representative (COTR) will 
arrange, and complete any nondisclosure agreement furnished by DHS. 

(h) The Contractor shall have access only to those areas ofDHS information technology 
resources explicitly stated in this contract or approved by the COTR in writing as necessary for 
performance of the work under this contract. Any attempts by Contractor personnel to gain 
access to any information technology resources not expressly authorized by the statement of 
work, other terms and conditions in this contract, or as approved in writing by the COTR, is 
strictly prohibited. In the event of violation of this provision, DHS will take appropriate actions 
with regard to the contract and the individual(s) involved. 

(i) Contractor access to DHS networks from a remote location is a temporary privilege for 
mutual convenience while the Contractor performs business for the DHS Component. It is not a 
right, a guarantee of access, a condition of the contract, or Government Furnished Equipment 
(GFE). 
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G) Contractor access will be terminated for unauthorized use. The Contractor agrees to hold and 
save DHS harmless from any unauthorized use and agrees not to request additional time or 
money under the contract for any delays resulting from unauthorized use or access. 

(k) Non-U.S. citizens shall not be authorized to access or assist in the development, operation, 
management or maintenance of Department IT systems under the contract, unless a waiver has 
been granted by the Head of the Component or designee, with the concurrence of both the 
Department's Chief Security Officer (CSO) and the Chieflnformation Officer (CIO) or their 
designees. Within DHS Headquarters, the waiver may be granted only with the approval of both 
the CSO and the CIO or their designees. In order for a waiver to be granted: 

(1) There must be a compelling reason for using this individual as opposed to aU. 
S. citizen; and 

(2) The waiver must be in the best interest of the Government. 

(1) Contractors shall identify in their proposals the names and citizenship of all non-U.S. citizens 
proposed to work under the contract. Any additions or deletions of non-U.S. citizens after 
contract award shall also be reported to the contracting officer. 

(End of clause) 

3052.209-70 Prohibition on Contracts with Corporate Expatriates (JUN 2006) 

(a) Prohibitions. 

Section 835 of the Homeland Security Act, 6 U.S. C. 395, prohibits the Department of Homeland 
Security from entering into any contract with a foreign incorporated entity which is treated as an 
inverted domestic corporation as defined in this clause, or with any subsidiary of such an entity. 
The Secretary shall waive the prohibition with respect to any specific contract if the Secretary 
determines that the waiver is required in the interest of national security. 

(b) Definitions. As used in this clause: 

Expanded Affiliated Group means an affiliated group as defined in section 1504(a) of the Internal 
Revenue Code of 1986 (without regard to section 1504(b) of such Code), except that section 
1504 of such Code shall be applied by substituting 'more than 50 percent' for 'at least 80 percent' 
each place it appears. 

Foreign Incorporated Entity means any entity which is, or but for subsection (b) of section 835 
of the Homeland Security Act, 6 U.S.C. 395, would be, treated as a foreign corporation for 
purposes of the Internal Revenue Code of 1986. 

Inverted Domestic Corporation. A foreign incorporated entity shall be treated as an inverted 
domestic corporation if, pursuant to a plan (or a series of related transactions)-
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(1) The entity completes the direct or indirect acquisition of substantially all of 
the properties held directly or indirectly by a domestic corporation or substantially 
all of the properties constituting a trade or business of a domestic partnership; 

(2) After the acquisition at least 80 percent of the stock (by vote or value) of the 
entity is held-

(i) In the case of an acquisition with respect to a domestic 
corporation, by former shareholders of the domestic corporation by 
reason of holding stock in the domestic corporation; or 

(ii) fu the case of an acquisition with respect to a domestic 
partnership, by former partners of the domestic partnership by 
reason of holding a capital or profits interest in the domestic 
partnership; and 

(3) The expanded affiliated group which after the acquisition includes the entity 
does not have substantial business activities in the foreign country in which or 
under the law of which the entity is created or organized when compared to the 
total business activities of such expanded affiliated group. 

Person, domestic, and foreign have the meanings given such terms by paragraphs (1), (4), and 
(5) of section 7701(a) of the Internal Revenue Code of 1986, respectively. 

(c) Special rules. The following definitions and special rules shall apply when determining 
whether a foreign incorporated entity should be treated as an inverted domestic corporation. 

(1) Certain stock disregarded For the purpose of treating a foreign incorporated 
entity as an inverted domestic corporation these shall not be taken into account in 
determining ownership: 

(i) Stock held by members of the expanded affiliated group which 
includes the foreign incorporated entity; or 

(ii) Stock of such entity which is sold in a public offering related to 
an acquisition described in section 83 5(b )(1) of the Homeland 
Security Act, 6 U.S.C. 395(b)(1). 

(2) Plan deemed in certain cases. If a foreign incorporated entity acquires directly 
or indirectly substantially all of the properties of a domestic corporation or 
partnership during the 4-year period beginning on the date which is 2 years before 
the ownership requirements of subsection (b )(2) are met, such actions shall be 
treated as pursuant to a plan. 

(3) Certain transfers disregarded. The transfer of properties or liabilities 
(including by contribution or distribution) shall be disregarded if such transfers 
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are part of a plan a principal purpose of which is to avoid the purposes of this 
section. 

(d) Special rule for related partnerships. For purposes of applying section 835(b) of the 
Homeland Security Act, 6 U.S. C. 395(b) to the acquisition of a domestic partnership, except as 
provided in regulations, all domestic partnerships which are under common control (within the 
meaning of section 482 ofthe Internal Revenue Code of 1986) shall be treated as a partnership. 

(e) Treatment of Certain Rights. 

(1) Certain rights shall be treated as stocks to the extent necessary to reflect the 
present value of all equitable interests incident to the transaction, as follows: 

(i) warrants; 

(ii) options; 

(iii) contracts to acquire stock; 

(iv) convertible debt instruments; and 

( v) others similar interests. 

(2) Rights labeled as stocks shall not be treated as stocks whenever it is deemed 
appropriate to do so to reflect the present value of the transaction or to disregard 
transactions whose recognition would defeat the purpose of Section 835. 

(f) Disclosure. The offeror under this solicitation represents that [Check one]: 

X it is not a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003; 

_it is a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it has 
submitted a request for waiver pursuant to 3009.108-7004, which has not been denied; or 

it is a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it plans 
to submit a request for waiver pursuant to 3 009.1 0 8-7 004. 

(g) A copy of the approved waiver, if a waiver has already been granted, or the waiver request, if 
a waiver has been applied for, shall be attached to the bid or proposal. 

(End of clause) 

3052.209-73 Limitation of Future Contracting ( JUN 2006) 
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(a) The Contracting Officer has determined that this acquisition may give rise to a potential 
organizational conflict of interest. Accordingly, the attention of prospective offerors is invited to 
FAR Subpart 9.5--0rganizational Conflicts offuterest. 

(b) The nature of this conflict is: 

1. Any FADS contractor will be prohibited from working on TICS concurrently. 

2. Any FADS contractor must not have previously worked on ADS. 

3. Any FADS contractor will also be prohibited from future work on IV & V /IT &I 
concurrent with work on FADS. 

(c) The restrictions upon future contracting are as follows: 

(1) If the Contractor, under the terms of this contract, or through the performance of tasks 
pursuant to this contract, is required to develop specifications or statements of work that are to be 
incorporated into a solicitation, the Contractor shall be ineligible to perform the work described 
in that solicitation as a prime or first-tier subcontractor under an ensuing DHS contract. This 
restriction shall remain in effect for a reasonable time, as agreed to by the Contracting Officer 
and the Contractor, sufficient to avoid unfair competitive advantage or potential bias (this time 
shall in no case be less than the duration of the initial production contract). DHS shall not 
unilaterally require the Contractor to prepare such specifications or statements of work under this 
contract. 

(2) To the extent that the work under this contract requires access to proprietary, business 
confidential, or financial data of other companies, and as long as these data remain proprietary or 
confidential, the Contractor shall protect these data from unauthorized use and disclosure and 
agrees not to use them to compete with those other companies. 

(End of clause) 

3052.215-70 Key Personnel or Facilities (DEC 2003) 

(a) The personnel or facilities specified below are considered essential to the work being 
performed under this contract and may, with the consent of the contracting parties, be changed 
from time to time during the course of the contract by adding or deleting personnel or facilities, 
as appropriate. 

(b) Before removing or replacing any of the specified individuals or facilities, the Contractor 
shall notify the Contracting Officer, in writing, before the change becomes effective. The 
Contractor shall submit sufficient information to support the proposed action and to enable the 
Contracting Officer to evaluate the potential impact of the change on this contract. The 
Contractor shall not remove or replace personnel or facilities until the Contracting Officer 
approves the change. 
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The Key Personnel or Facilities under this Contract: 

Management Lead 

Technical Lea 
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PART III 

SECTION J- LIST OF ATTACHMENTS 

J.l. Level of Effort Spreadsheet- Attachment 1 
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(b)(4) 

Attaclm1ent 1 

Base Period Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 

CLIN 0001 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 0002 

Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 0003 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 0004AA 

Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 
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(b)(4) Attaclm1ent 1 

Base Period Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 

CLIN 0004AB 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 0004AC 

Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 0004AD 

I Labor" I Labor" lCIO-SP3 • • _I\ I Hours I 
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Attaclm1ent 1 

Base Period Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
(b) ( 4) Ifto$1 hours for any labor category will deviate bymorethan 10%, Contracting Officer approvalwill be required. 

CLIN 0004AE 

Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 

CLIN 0004AF 

I Labor Catellorv (Offeror\ I Labor Catellorv (CIO-SP3 Maooedl I Hours I 
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(b)(4) 

Attaclm1ent 1 

Ootion Period 1 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 

CLIN 1001 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 1002 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 1003AA 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 1003AB 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 
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Attaclm1ent 1 

Option Period 1 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 

(b)(4) CLIN 1003AC 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 1003AD 

ll.,.l..nr,.. ll.,.l..nr,.. I rlt"LCD:l! '"' -" lu,...,,,.., I 

CLIN 1003AE 

I Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Maooed) !Hours I 

CLIN 1003AF 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

Page 70 

70 



(b)(4) Attaclm1ent 1 

Option Period 1 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 
CLIN 1003AG 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 1003AH 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 1003AI 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 1003AJ 

II ::~hnr"' II ::~hnr "' -" ll-lnurc: I 
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Attaclm1ent 1 

(b)(4) 
Option Period 1 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 
CLIN 1003AK 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 1003AL 

II ::thnr"" II ::thnr "" -" IHnurc;: I 

CLIN 1003AM 

I Labor"" ...... £.1:. ILabor"" lCIO-SP3 '"' -" IHours I 

CLIN 1003AN 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 
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(b)(4) 

Attaclm1ent 1 

Option Period 1 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 

CLIN 1003AO 

I Labor" I Labor" lCIO-SP3 •• _I\ 
IHours I 

CLIN 1003AP 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 1003AQ 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) I Hours I 
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(b)(4) 

Attaclm1ent 1 

Option Period 1 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 

CLIN 1003AR 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) I Hours I 

CLIN 1003AS 

I Labor CateJ;!orv (Offeror) I Labor CateJ;!orv (CIO-SP3 Maooed) IHours I 
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(b)(4) 

Attaclm1ent 1 

Option Period 2 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 

CLIN 2001 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 2002 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 2003AA 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 2003AB 

I Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) IHours I 
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(b)(4) Attaclm1ent 1 

Option Period 2 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 
CLIN 2003AC 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 2003AD 

Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) !Hours I 

CLIN 2003AE 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 2003AF 

Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) !Hours I 
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Attaclm1ent 1 

(b)(4) Option Period 2 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 
CLIN 2003AG 

II :ahnr ... II :ahnr " ll-ln11rc:: I 

CLIN 2003AH 

CLIN 2003AI 

II :ahnr"" ...... £.1:. II :ahnr"" -" l1-1n11rc I 

CLIN 2003AJ 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 
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Attaclm1ent 1 

(b)(4) Option Period 2 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 
CLIN 2003AK 

I Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) !Hours I 

LLII\J Jllli.~AI 

Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 2003AM 

Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 2003AN 
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Attaclm1ent 1 
(b)(4) 

Option Period 2 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 
CLIN 2003AO 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

LLII\1 LJU.::SAI-' 

I Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) !Hours I 

CLIN 2003AQ 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 2003AR 

I Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Mapped) !Hours I 
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(b)(4) Attaclm1ent 1 

Option Period 2 Task Order: HSSCCG-14-F-00292 

The total hours for each. labor category 1nay deviate .up to.l0%so long as the estimated cost will not be exceeded. 
Ifto$1 hours for any laborcategoiy will deviatebymorethan 10%, Contracting Officer approvalwillbe required. 

CLIN 2003AS 

I Labor Catee:orv (Offeror) I Labor Catee:orv (CIO-SP3 Maooedl IHours I 
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(b)(4) Attaclm1ent 1 

Option Period 3 Task Order: HSSCCG-14-F-00292 

The total.hours for- eachlaborcategorymaydeviate up to rorosolong as the .estimatedcostwill.not he exqeeded. 
IftotaLhours for any laborcategofy will deviate by more than 10%,-Contracting Officer approval will be- required, 

CLIN 3001 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 3002 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 3003AA 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 3003AB 

I Labor"" I Labor"" lCIO-SP3 •• _I\ IHours I 
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(b)(4) 

Attaclm1ent 1 

Option Period 3 Task Order: HSSCCG-14-F-00292 

The total hours for each labor category. may deviate up to l 0% so long as.the estimated cost wilLnot be exceeded. 
Iftotal.houts for any labor category. will· deviate by more than I 0%; Contracting Officer approval will be required. 

CLIN 3003AC 

II :ahnr ... II :ahnr " ll-ln11rc:: I 

CLIN 3003AD 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 3003AE 

I Labor Categorv (Offeror) I Labor Categorv (CIO-SP3 Maooed) !Hours I 

CLIN 3003AF 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 
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Attaclm1ent 1 

(b)(4) 
Option Period 3 Task Order: HSSCCG-14-F-00292 

Thetotal. ho.11rs ·for e.ach labor categorymay· deviate up to 10%. so long as the· estimated cost•will not be· exceeded. 
Iftotal hours. for any labor category will.deviate by more than 10%, Contracting Officer approval will be r'eq:Uired. 

CLIN 3003AG 

I Labor CateEorv (Offeror\ I Labor CateEorv (CIO-SP3 Maooedl I Hours 

CLIN 3003AH 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 3003AI 

II ::ahnr"" ...... £.1:. II ::ahnr"" -" IHnurc: I 

CLIN 3003AJ 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 
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(b)(4) 

Attaclm1ent 1 

Option Period 3 Task Order: HSSCCG-14-F-00292 

The total hours for each labor category. may deviate up to l 0% so long as.the estimated cost wilLnot be exceeded. 
Iftotal.houts for any labor category. will· deviate by more than I 0%; Contracting Officer approval will be required. 

CLIN 3003AK 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 3003AL 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 3003AM 

CLIN 3003AN 

II ::~hnr"' II ::~hnr "' _1\ ll-lnurc;: I 
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(b)(4) Attaclm1ent 1 

Option Period 3 Task Order: HSSCCG-14-F-00292 

Thetotal. ho.urs ·for e.ach labor categorymay· deviate up to 10%. so long as the· estimated cost•will not be· exceeded. 
If total hours. for any labor category will.deviate by more than 10%, Contracting Officer approval will be required. 

CLIN 3003AO 

I Labor Category (Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 

CLIN 3003AP 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 3003AQ 

CLIN 3003AR 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 
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Attaclm1ent 1 

Option Period 3 Task Order: HSSCCG-14-F-00292 

Thetotal. h6.11rs ·for e.ach labor categorymay· deviate up to 10%. so long as the· estimated cost•will not be· exceeded. 
Iftotal hours. for any labor category will.deviate by more than 10%, Contracting Officer approval will be r'eq:Uired. 

(b)(4) 
CLIN 3003AS 

I Labor Category {Offeror) I Labor Category {CIO-SP3 Mapped) !Hours I 
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AMEm!McNT OF SOUCITA110NIMODfFtCATtDN OF CONTRACT I ' CONTRAC1" 10 CODe I"'AGE Of P~S 

22 
:!. 1\MEHDMEHJINO'I>!FICATIOH NO. 3. EFFEC11\I'e DATE 4. Rt:IJII!IITJOHJI'IUIICHASE REO HO. !"PROJECT NO. (11'~1 

POOOOl See Block HiC 
!USSUI!DIY CODE CIS 1 MIMIMSTEREP IY (ll'otlltl' lAM MM~llj CODE I 
USCIS Contracting Office 
Department of Homeland Security 
70 Kimball Avenue 
South Burlington VT ll5403 

a f'Ui.Nl; MD IWDR!SS 01' COfll'R.I\CltiR ~ lim<!. ~. ~ 11!'1111ZII' ~ 
~ 

lilA. AMENOM.EHT Of liiOUCI1'ATICiN NO 

AGILEX TECHNOLOGIES INC 
5155 PARKSTON£ DR !ll! DATED rsee fl1i'J,I Ul 

C!i.AN'i'lLLY VA 201513812 

n;-IC:.\110NOF<O.....,_ERNO, SN3l6201200ll3W 
SCCG-14-F-00292 
DATEOfseltl"EE.4 1:11 

COD£ tHl03349840000 FACUTVCOOE 
1 o£/27/:zoH 

llo --·- 14 illllllxu'l!ll'dllilllll~ltlf~CiiO!Im .... m 

--- IXI!liHcfllllllilll!ltll!mlll'll; (IIJIIr~~lllltliiiiii~II'IUdu:opylllllle lllflllfNmtlllld;tlf(C)IIy 
~liltllll'llfl~""*"irldul:lrnai'IIIIWflnl'llliolht~lll'\d~I:U'III:I1n FMUJfi!!CI'VDilRACl<HOWI.l~TTOI!ItR!!CI!IV!DAT 
1liE PU\CEOE.SIGWITUI FORM ReCaPl'OFOFFW PRIOR TO THE tf011l'tiiM) DATE!:W'E.CIFIED W.V ReSULT IN ReJEcnt:!H QF'IOOft OFFI!Il I 1rt 
Vl'll!lcf !Ills __..,. youdtm 11:1 t:I'IIIII'IOt .. Olflr ~ a.tlmltlld,IIJd'idl.ltlga llll!fblt ll\lldltr)'lel!lgnim otlol!er ~lld'l ~Ill' llflilll' !Nilln ~ 
lltt/11 ~ li!lldiUI!I'IIIIfldllllll'll.ll!lldii~PIIot lollllqMI!IIll'liJhour ll'liiiM!t ~-

12. ACt::OtiH'1'Hl AIIJ API'f!Ot'RIATIOH Dill' A (If~ Net: Decrease : 
ITFADSO OI'l' £X 20-05-00-000 20-00-0000-00-00-00-00 G£-25 86-00 

A TillS CIWfGE MDER IS IS&UE:D PtiRIUANf TD ~~~~~} THE CWING£9 SET FOfltM IN lfl:M 14 ME MAm! IN M C.Citm!ACT 
- OR.tlt;RHO.IN lllM 1111\, R .J _,_ " I " 
~"'AR ~2.243-2 Chanaes - Cost. aJ.IlVJUrsement IAUG 1997J Alternate I APR 19B4:t 

c. 

IJ, 

14.DESCRIPflDHOF~IMQilfi'ICATIOH(~.IIyiXF!IIdll:ltii!Udllli'l,~~$11t.;ld~Miti'$~.) 

DUNS Nwnber: 80033498HDOilO 

AAP Number: 201205005 00/DPAS Rating: NONE 

The purpose of t.his modification is to change the place of performance for all CLINs in the 
Base L'eriod from Contractor-provided facility to Government-provided 
A.dditionally, the place of performance for Option l?ariods one, two, and three, CLINS XOOl, 
X002, and X003AA·AI is changed to Government facility. l'ha of perfo.ttl'lance 
for CLINS X003AJ-AS will be at a Contractor proll'ided facility within 15 miles of lll 
Massachusetts Ave, NW, Washingtoo, DC. 

Changes ne also made to reflect cote hours for performance. 

continued ••• 
(b)(4) 

(b)(6) 
~~~~~~~~liiiiiiii!Mand~lllll:wl~nlffll"'l''l::l!:lnhii'IIIA«rli!A,ulllrllli:lfcta~~~IIII'I!::I'"M!Dn;ellll'l!::lllhd. 
u". We NiD i'itilhlF SIGNER (Tn:llrl w PMfJ - tBA I'WIIE AND Tltl.i OF eClNTI'!AcllNG omcER fTJ~P~ 01' ptiii!IJ 

Ned R. Ross 

9/1 

(b)(4) 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

(b)(4) 

SUPPLIES/SERVICES 

(B) 

Addi~inn~ll per mutual agreement of the 
contracting parties, changes are made to change 
the number of of advance notice to any 
option exercise from 15 days to 60 days; to 
ccua.ll:J"' HSAR clause 3052.205-70 Advertisements, 
Publicizing Awards, and Releases at Section I.3 
of the Task Order to include Alternate I; and to 
provide additional information concerning invoice 
process 

As a result of this the total value 

of this delivery ordre•r_.l_s_.d•e•c•r•e•a~sed by I I 
fro4 ltol ~s reflected ln 
the line items below. 

Accordingly, the following changes are made: 

1) The cost plus fixed fee for all CLINS is 
changed as reflected below. 

2) Change Section 10.1 of the PWS to reflect that 
work in the base period of performance will be 
accomplishd at USCIS Government facilities. Work 
in the option periods will be at locations 
~nPrif in the PWS . • L-

3) Change Section 10.2 of the PWS to reflect that 
core hours for work performance are 9:00am to 
2:00pm. All contractor employees must make those 
hours part of their normal work day. 

4) Update Section H.7 of the award to modify the 
number of days of advance notice provided by the 
Government from 15 days to 60 days. 

5) Update HSAR Clause 3052.205-70 Advertisements, 
Publicizing Awards, and Releases (SEP 2012) in 
Section I.3 of the contract award to HSAR Clause 
3052.205-70 ALT I (SEP 2012). 

6) Update HSAR Clause 3052.215-70 Key Personnel 
or Facl~·*l*jt~i~A•S-*'~D~Bwc_.z~p~nr3) to change the Management 

Lead t1 J 
7) Attach a Letter of Con,ent approvin~ the 

request to subcontract t1~------------~J 
8) Add the following language to the order for 
WebView, invoice processing, purposes: 

Continued ... 

NSN 7540·01·152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

2 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

Contract Administration: 
The contractor shall not accept any instruction 
that would result in any rhFm_g<"' to the 
supplies/services herein by any entity other than 
the office's Officer. The 
following are the points of contact for this task 
order: 

a. r.nnr rRr Officer's RK~<"'e:ppresenc:Ra•.t:rli (COR): 
Timothy L. Riley 
Email: Timothy.L.Riley@uscis.dhs.gov 
Phone: (202) 272-0916, Fax: (202) 272-8689 

b. Contract Specialist (CS): 
William C. Wilson 
Email: William.C.Wilson@uscis.dhs.gov 
Phone: (802) 872-4147, Fax: (802) 288-1774 

c. Contracting Officer(CO): 
Vernon Hadley 
Email: Vernon.Hadley@uscis.dhs.gov 
Phone: 802-872-4625 

9) Attach updated documents in accordance with 
the changes made above. 

LIST OF CHANGES: (b)(4) 
Reason for Modification : Change Ord•e•r._ ________ ~ 
Total Amount for this Modification: I I 
New Total Amount for this Award: $58,584,607.00 
Discount Terms: 

Net 30 
Delivery Location Code: HQOIT 
Department of Homeland Security 
US Citizenship & Immigration Svcs 
Office of Information Technology 
111 Massachusetts Ave, NW 
Suite 5000 
Washington DC 20529 

FOB: Destination 
Period of Performance: 07/01/2014 to 06/30/2016 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Base Period: 07/01/2014 - 12/31/2014 

0001 Project Management 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

3 1 22 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

I I (b)(4) Estimated Cost 
Fixed Fee I I 

Fee =I I Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 
.snPri f in Attachment 1 - L-

Change Item 0002 to read as follows(amount shown 
is the total amount) : 

0002 Agile Development Team 

Estimated Cost I I 
Fixed Fee 

lose r neld Fee ~ I Estimated I 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 0003 to read as follows(amount shown 
is the total amount) : 

0003 Agile Development Team 

,,timated r·: 1 I 
I 

Flxed Fee I 
Fee =I I Estimated os + fllxed 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 0004AA to read as follows (amount 
shown is the total amount) : 

0004AA Agile Development Team 

Estimated Cost ~ I 
Fixed Fee I I 

=I I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Arnountl Jption Line Item) 

Change Item 0004AB to read as follows(amount 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

4 1 22 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

shown is the total amount) : 

0004AB Ag vPlnnmPnt- Team 

(b)(4) 
Estimated Cost I I 

~ I Fixed Fee 

Fee ~ Estimated Cost + Fixed 

Contractor to Level of 
specified in Attachment 1 

Effort 

Amount:l I( Line Item) 

I 
(LOE) 

Change Item 0004AC to read as follows(amount 
shown is the total amount) : 

0004AC Agile Development Team 

Estimated Cost I I 
Fixed Fee 

_, 
I 

Fee ~ I Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I ~ption Line Item) 

Change Item 0004AD to read as follows (amount 
shown is the total amount) : 

0004AD Agile Development Team 

E'timated [ : ! I I 
~~~:~a~:~o' flxed I I Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I ~ption Line Item) 

Change Item 0004AE to read as follows (amount 
shown is the total amount) : 

0004AE Agile Development Team 

Estimated C<;lo:it -I I I 
Fixed Fee 4 

Fee I I Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 

'P€Clfl1: 'P Attacbmfnt 1 
Line Item) Amount: ptlon 

Contlnue ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

s 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

SUPPLIES/SERVICES 

(B) 

Change Item 0004AF to read as follows(amount 
shown is the total amount) : 

0004AF Ag vPlnnmPnr Team 

Estimated~C~o~s~._ .... ._ __ -JI 
Fixed Feel J ,...--------.., 
Estimated CO§ ¥ Elk d Fee 1~--------~~ 
Contractor to Level of Effort (LOE) 
specifiQd in Attachment 1 
Amount =I tption Line Item) 

Change Item 0005 to read as follows(amount shown 
is the total amount) : 

0005 NITAAC Contract Access Fee 

1001 

1002 

r-----\f dollar amount obligated in CLINs 
~04AF) 

Change Item 1001 to read as follows(amount shown 
is the total amount) : 

Option Period 1: 01/01/2015 

Project Management 

Estimated 
Fixed Fee 
Estimated 

:r 4 I I 
Cost + Fixed Fee 

06/30/2015 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount :I loption Line Item) 

Change Item 1002 to read as follows(amount shown 
is the total amount) : 

Agile Development Team 

Estimated Cost =I I 
Fixed Fee 1 1 
Estimated \.;OSL: -r ~ lxed Fee = .. 1 ________ .,1 

Contractor to provide Level of Effort (LOE) 

specifl' 
1 

r 1 1 
1 lent 1 

Amountlo. ------------~Option Line Item) 

Continued 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

6 1 22 

AMOUNT 

(F) 

0.00 

(b)(4) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

C1,a.tlJe Item 1003AA to read as follows (amount 

(b)(4) shown is the total amount) : 

1003AA Agile Development Team 

Estimated t;;~o;l~ 
I I 

Fixed Fee ~ ~ I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l lption Line Item) 

Change Item 1003AB to read as follows (amount 
shown is the total amount) : 

1003AB Agile Development Team 

Estimated Cost I 
Fixed Fee 1 1 
Estimated cosc: -t r lxea Fee I I 
Contractor to provide Level of Effort (LOE) 

specifir 
Amount: 

j r Attacbrnt. 1 
Optlon Line Item) 

Change Item 1003AC to read as follows (amount 
shown is the total amount) : 

1003AC Agile Development Team 

Estimated Cost =I I 
Fixed Fee I I I I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I ~Option Line Item) 

Change Item 1003AD to read as follows (amount 
shown is the total amount) : 

1003AD Agile Development Team 

I I Estimated Cost 
Fixed Feel ElkJ ¥ Fee I I Estimated Cd§C 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

7 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Amount I loptl< Line Item) 

(b)(4) 
C1w. LLJe Item 1003AE to read follows (amount as 
shown is the total amount) : 

1003AE Agile Development Team 

Estimated ~~~t I I 
Fixed Fee I I 

Fee i I Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 
.C\nPri f in Attachment 1 - L-

Amount: $826,076.00(0ption Line Item) 

Change Item 1003AF to read as follows (amount 
shown is the total amount) : 

1003AF Agile Development Team 

Estimated Cost I I 
Fixed Fee ~ I 
Estimated Cost + Fixed Fee -I I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Amoun1 loption Line Item) 

Change Item 1003AG to read as follows (amount 
shown is the total amount) : 

1003AG Agile Development Team 

Estimated Cost I I 
Fixed Fe4 I 
Estimated Cost + Fixed Fee =i I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount I ~ption Line Item) 

Change Item 1003AH to read as follows (amount 
shown is the total amount) : 

1003AH Ag Development Team 

Estimated =rt -I 
I I 

Fixed Fee 

I I Estimated Cost + Fixed Fee 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

s 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

SUPPLIES/SERVICES 

(B) 

Contractor to :ovide Level of Effort (LOE) 
specified ip Attachrurnt,1 
Amount~ rptlon Line Item) 

C1w.ll:J"' Item 1003AI to read as follows (amount 
shown is the total amount) : 

1003AI Agile Development Team 

Estimated Cost I I 

1003AJ 

Fixed Fee =J I J 
1 Estimated Cosc: -r ~ lxed Fee I._ _____ _. 

Contractor to provide Level of Effort (LOE) 

specif~~od 7 n nttasbmfnt.1 
Amount. rptlon Line Item) 

Change Item 1003AJ to read as follows(amount 
shown is the total amount) : 

Agile Development Team 

Estimated ~Oiiiiilii I I I 
Fixed Fee 

i Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount =I Jtion Line Item) 

I 

Change Item 1003AK to read as follows(amount 
shown is the total amount) : 

1003AK Agile Development Team 

1003AL 

I 
Fee 1 .... ___ ...,.1 

Contractor to provide Level of Effort (LOE) 
Specifird ip Attacbm~nt,1 

Amount:_ rptlon Line Item) 

Change Item 1003AL to read as follows(amount 
shown is the total amount) : 

Ag Development Team 

Estimated Cost I I 
Fixed Fee I I Continued 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

9 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

b)(4) 

SUPPLIES/SERVICES 

(B) 

Estimated Cost + Fixed Fee 1 I .... ___ _. 

Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amoun1 pption Line Item) 

Cr!Cl.ll:J"' Item 1003AM to read as follows (amount 
shown is the total amount) : 

1003AM Agile Development Team 

Estlmated Cost ~ I 
Flxed Fee =I _ I .-----------~ 
Estlmated Cos€ Elxed Fee =1._ __________ ~1 
Contractor to provide Level of Effort (LOE) 
speciflerl ip gtt?chm~nt.l 
Amount. _ptlon Line Item) 

Change Item 1003AN to read as follows(amount 
shown is the total amount) : 

1003AN Agile Development Team 

,,timated ca: hxed 

,,timated c~ 
Fixed Fee = 

flee 1 .... ___ ..... 1 

Contractor to provide Level of Effort (LOE) 

specifild ip gttacbm,nt.l 
Amount:. _Ptlon Line Item) 

Change Item 1003AO to read as follows(amount 
shown is the total amount) : 

1003AO Agile Development Team 

E'timated :9': -1 
Fixed Feel I 
Estimatedos + flxed Fee 

Contractor to provide Level of Effort (LOE) 
specifjed 2n AttachOfnt.l 
Amount~ pptlon Line Item) 

Change Item 1003AP to read as follows(amount 
shown is the total amount) : 

1003AP Agile Development Team 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

10 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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(b 

REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Estimaterl r.n.st I I 
Fixed Fe~ I 

Fee 1 I Estimated Cost + Fixed 
)(4) 

Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amount I ttion Line Item) 

Change Item 1003AQ to read as follows(amount 
shown is the total amount) : 

1003AQ Agile Development Team 

E'timated t::: ~ I 
:!:::a::: ( ! Efk@J Fee 1 I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l ~tion Line Item) 

Change Item 1003AR to read as follows (amount 
shown is the total amount) : 

1003AR Agile Development Team 

Estimated Cost I I 
Fixed Fee ~ I 

I I f lxed Estimated Cos£ + fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l ~Option Line Item) 

Change Item 1003AS to read as follows (amount 
shown is the total amount) : 

1003AS Agile Development Team 

Estimated Cost I I 
Fixed Fee i I 

=I Estimated Cost + Flxed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount I tption Line Item) 

I 

Change Item 2001 to read as follows(amount shown 
is the total amount) : 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

11 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

2001 

(b)(4) 

2002 

SUPPLIES/SERVICES 

(B) 

Opti Period 2: 07/01/2015 - 12/31/2015 

ect Management 

Estimated Cost I I 
Fixed Fee I I I Estimated Cost + Fixed Fee 

Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amount: I loption Line Item) 

Change Item 2002 to read as follows(amount shown 
is the total amount) : 

Agile Development Team 

Estimated cots~~~====~------~~ 
Fixed Fee I ~ I .-----------~ 
Estimated Co~s~~+~E~l~x~ed Fee 1._ .......... ~1 
Contractor to provide Level of Effort (LOE) 
specifirrl ip ¢ttaghmert.1 
Amount:_ rtlon Line Item) 

Change Item 2003AA to read as follows(amount 
shown is the total amount) : 

2003AA Agile Development Team 

2003AB 

Estimated C[:: I I Flxed Fee = ___ ._ _____ j~--~ 
Estimated C~.-~~-.r~±~lt~t~ Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I ftion Line Item) 

Change Item 2003AB to read as follows(amount 
shown is the total amount) : 

Agile Development Team 

Estimated Cost I I Fixed Fee I I I Estimated Cost + Flxed Fee I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l ttion Line Item) 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

12 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Change Item 2003AC to read as follows (amount 
shown is the total amount) : 

(b)(4) 
2003AC Ag vPlnnmPnr Team 

Estimated Cost 

~ I Fixed Fee I I I I Estimated Cos€ f lxed Fee 

Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amount:l loption Line Item) 

Change Item 2003AD to read as follows(amount 
shown is the total amount) : 

2003AD Ag Development Team 

Estimated ~~~t I I I 
Fixed Fee 

1 I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l loption Line Item) 

Change Item 2003AE to read as follows (amount 
shown is the total amount) : 

2003AE Agile Development Team 

Estimated Cost =I I 
Fixed Feel I 

~ I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 

specifir 
Amount: 

7 n nrracbwfnt. 1 
ptlon Line Item) 

Change Item 2003AF to read as follows (amount 
shown is the total amount) : 

2003AF Agile Development Team 

Estimated r··~ 
FlXJ 

I 
Fixed Fee 
Estimated Cost + Fee = I I 
Contractor to provide Level of Effort (LOE) 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

13 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

specified in Attachment 1 

Amount I loption Line Item) 

(b)(4) 
Change Item 2003AG to read as follows (amount 
shown is the total amount) : 

2003AG Ag uPlnnmPnr Team 

Estimated Cost 

~ t 
I 

Fixed Fee 1 axeu ~ I Estimated CJ§[ Fee 

Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amount:l loption Line Item) 

Change Item 2003AH to read as follows(amount 
shown is the total amount) : 

2003AH Agile Development Team 

E'timated Coe:S:? 
Fixed Fee = 
Estimated Co Fee ~ I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I I Option Line Item) 

Change Item 2003AI to read as follows (amount 
shown is the total amount) : 

2003AI Agile Development Team 

Estimated 
=r~ ~ I I 

Fixed Fee 

i I Estimated Cost + Flxed Fee 

Contractor to provide Level of Effort (LOE) 

specifir 
Amount: 

j n Attachmrt. 1 
ptlon Line Item) 

Change Item 2003AJ to read as follows (amount 
shown is the total amount) : 

2003AJ Agile Development Team 

Estimated Cost ~ I Fixed Fee 4 I =D Estimated Cost + Fixed Fee 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

14 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Contractor to provide Level of Effort (LOE) 

(b)(4) 
'pecif~o< 
Amount 

in Attecbrnt 1 
Optlon Line Item) 

Change Item 2003AK to read as follows (amount 
shown is the total amount) : 

2003AK Ag uPlnnmPnr Team 

Estimated Cost I I 
Fixed Fee I I 
Estimated Cost + Fixed Fee 1 I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amounq ~ption Line Item) 

Change Item 2003AL to read as follows(amount 
shown is the total amount) : 

2003AL Agile Development Team 

Estimated Cost I I 
Fixed Fee =J I 

=I I Estimated Cosc: -r ~lxed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I ~ption Line Item) 

Change Item 2003AM to read as follows (amount 
shown is the total amount) : 

2003AM Agile Development Team 

Estimated Cost =I I I Fixed Feel FeeD Estimated Cost + Flxed 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Amount: I ~Option Line Item) 

Change Item 2003AN to read as follows (amount 
shown is the total amount) : 

2003AN Agile Development Team 

Estimated c~~to Continued 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

15 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Fixed Fee I I 

1 I Estimated Cost + Fixed Fee 

(b)(4) 
Contractor to provide Level of Effort (LOE) 
specified ~ ~ Attaghmfnt. 1 
Amount:l Line Item) ptlon 

Change Item 2003AO to read as follows (amount 
shown is the total amount) : 

2003AO Ag Developme +- 'l'eAm 

Estimated Cost = 

Fixed Fee -=I I 
=I I Estimated Cu"'- £ _u.ed Fee 

Contractor to provide Level of Effort (LOE) 
specified ~ ~ gttgshmrt. 1 
Amount:l Line Item) tlon 

Change Item 2003AP to read as follows(amount 
shown is the total amount) : 

2003AP Agile Development Team 

Estimated Qg§t -I I I Fixed Feel 

I I Estimated Cost + Flxed Fee = 

Contractor to provide Level of Effort (LOE) 
specified ~ ~ nttagbrnt. 1 
Amount:l Line Item) Optlon 

Change Item 2003AQ to read as follows (amount 
shown is the total amount) : 

2003AQ Agile Development Team 

Estimated =rt ~ I I 
Fixed Fee 

D Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 

spec iii ed ~ .. Attacbmrt. 1 
Line Item) Amoun ptlon 

Change Item 2003AR to read as follows (amount 
shown is the total amount) : 

2003AR Agile Development Team 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

16 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

Estimated Cost ~ I 
Fixed Fee i I 

(b)(4) Estimated Cost + Fixed Fee I I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I loption Line Item) 

Change Item 2003AS to read as follows(amount 
shown is the total amount) : 

2003AS Agile Development Team 

3001 

3002 

Fee 1....._ _ ___.1 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount =1 fption Line Item) 

Change Item 3001 to read as follows(amount shown 
is the total amount) : 

Option Period 3: 01/01/2016 06/30/2016 

Project Management 

Estimated Cost ~ I 
Flxed Fee Jr-~==~11--.J r----..... 
Estimated """"'----""'· Fee 1._ ____ ...,.1 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount :I ~ption Line Item) 

Change Item 3002 to read as follows(amount shown 
is the total amount) : 

Agile Development Team 

I 
Fee i..----.....1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount: I lption Line Item) 

Continued 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

17 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

C1,a.tlJe Item 3003AA to read as follows (amount 
shown is the total amount) : 

3003AA Agile Development Team 

Estimated :rtl I Fixed Fee I 
(b)(4) Estimated Cost + Fixed Fee CJ 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Amount: I ~tion Line Item) 

Change Item 3003AB to read as follows (amount 
shown is the total amount) : 

3003AB Agile Development Team 

~:~!:a;:: [ I 
I Estlmated f±lLd 

I 
Fee =i I 

Contractor to provide Level of Effort (LOE) 

specified 
Amount 

j n gttgshrnt. 1 
Optlon Line Item) 

Change Item 3003AC to read as follows (amount 
shown is the total amount) : 

3003AC Agile Development Team 

Estimated C0st 
=' I 

I 
Fixed Feel 

Fee ~ I Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 
specified 

in '"""brnt 1 Amount:l Line Item) Optlon 

Change Item 3003AD to read as follows (amount 
shown is the total amount) : 

3003AD Agile Development Team 

Estimated Cost I I 
Fixed Fee 4 I 

= I I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

18 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B) 

Amount: I lpti< Line Item) 

(b)(4) C1w. LLJe Item 3003AE to read as follows (amount 
shown is the total amount) : 

3003AE Agile Development Team 

Estimated Cost I I 
Fixed Feel I 

Fee 1 I Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amountt ~ption Line Item) 

Change Item 3003AF to read as follows (amount 
shown is the total amount) : 

3003AF Agile Development Team 

Estimated Cost I I 
Fixed Fee 

tst + I 
Fee ~ I Estimated f lxed 

Contractor to provide Level of Effort (LOE) 
specifiod 7 n nuacbmfnt. 1 
Amount:l Line Item) ptlon 

Change Item 3003AG to read as follows (amount 
shown is the total amount) : 

3003AG Agile Development Team 

Estimated Cost I I 
Fixed Fee I I 
Estimated Cost + Fixed Fee 1 I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount:l ~Option Line Item) 

Change Item 3003AH to read as follows (amount 
shown is the total amount) : 

3003AH Ag Development Team 

Estimated co,t ~ I Fixed Fee L, m.l Fee ~ I Estimated 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

19 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

(b)(4) 

SUPPLIES/SERVICES 

(B) 

Contractor to :ovide Level of Effort (LOE) 

specifird jp Attachmint.l . 
Amount:_ rptlon Llne Item) 

C1w.ll:J"' Item 3003AI to read as follows (amount 
shown is the total amount) : 

3003AI Agile Development Team 

Estimated ~~:: -1 I 
Fixed Fee I 
Estimated + E fk@UE ee .. 1 ____ .1 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amount= .. l ______ ~rption Line Item) 

Change Item 3003AJ to read as follows(amount 
shown is the total amount) : 

3003AJ Agile Development Team 

3003AK 

3003AL 

Estimated c[::l I 
Fixed Fee t lr------.. 1 
Estimated c + EfX@UEee 1 .... _____ _, 

Contractor to provide Level of Effort (LOE) 

specifird ip Attach,ent.1 
Amount:_ _optlon Line Item) 

Change Item 3003AK to read as follows(amount 
shown is the total amount) : 

Agile Development Team 

Estimated Cost I I 
Fixed Fee i I i Estimated Cost + Flxed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amountl fption Line Item) 

Change Item 3003AL to read as follows(amount 
shown is the total amount) : 

Ag Development Team 

Estimated Cosj I 
Fixed Fee I I Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

20 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO 

(A) 

b)(4) 

SUPPLIES/SERVICES 

(B) 

Estimated Cost + Fixed Fee 1 I ..... ___ .. 
Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amount I I Line Item) 

Cr!Cl.ll:J"' Item 3003AM to read as follows (amount 
shown is the total amount) : 

3003AM Agile Development Team 

Estimated tW095

iio/o:......ii.-1::1 ====lo--.J' 
Fixed Fee I I r-----"1 
Estimatedos ¥ Elxed Fee =~1 __________ _.1 
Contractor to provide Level of Effort (LOE) 
specif}ed ip Attachmfnt.l 
Amount~ rptlon Line Item) 

Change Item 3003AN to read as follows(amount 
shown is the total amount) : 

3003AN Agile Development Team 

3003AO 

Estimated Cost ~ I 
Fixed Fee =rl---6. .. ~~------~---------.. 
Estimated Cost f lxed Fei~ ____________ .. l 
Contractor to provide Level of Effort (LOE) 

specififd ip Attacbm,nt.l 
Amount:_ _Ptlon Line Item) 

Change Item 3003AO to read as follows(amount 
shown is the total amount) : 

Agile Development Team 

Estimated Cost I I 
Fixed Fee I I I Estimated Cost + Flxed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Amountt ~ption Line Item) 

Change Item 3003AP to read as follows(amount 
shown is the total amount) : 

3003AP Agile Development Team 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

PAGE OF 

21 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 

0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN3162 012 0 0113W/HSSCCG-14- F-0 02 92 I POO 001 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO SUPPLIES/SERVICES 

(A) (B 

Estimated Cost I 
Fixed Fee I I 

~ I (b)(4) Estimated Cost + Flxed Fee 

Contractor to Level of Effort (LOE) 
specified in Attachment 1 
Amount: I lption Line Item) 

Change Item 3003AQ to read as follows(amount 
shown is the total amount) : 

3003AQ Agile Development Team 

Estimated Cnt I 
I I 

Fixed Fee I 
t I Estimated Cost + Fixed Fee = 

Contractor to provide Level of Effort (LOE) 

specified 
Amount 

j n utachrnt. 1 
Optlon Line Item) 

Change Item 3003AR to read as follows (amount 
shown is the total amount) : 

3003AR Agile Development Team 

Estimated Cost I 
Fixed Fee =t I 

I I Estimated Cost + Flxect Fee 

Contractor to provide Level of Effort (LOE) 
specifieg j p Htaqbrnt 1 
Amount: I Option Line Item) 

Change Item 3003AS to read as follows (amount 
shown is the total amount) : 

3003AS Agile Development Team 

Estimated Cost ~ I 
Fixed Fee i I 
Estimated Cost + Fixed Fee I I 
Contractor to provide Level of Effort (LOE) 

,pecifr' ~ J;;J ~""""""f .1 Line Item) Amount lOll 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

22 1 22 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53110 

0.00 

0.00 

0.00 
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SECTION C- PERFORMANCE WORK STATEMENT 

s ( 

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT 
development projects across the agency. FADS contractors will supply Agile development teams 
to participate in IT development projects using Serum and other Agile and Lean processes. They 
will be part of an ecosystem, participating with federal employees and other contractors in a team­
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively, 
and with high quality. 

The Government will oversee the architecture and design of systems, the Agile methodologies to 
be used, product planning and the flow of requirements, and code integration and deployment; the 
FADS contractors will be responsible for developing high-quality IT systems to work within those 
architectures and processes to meet the business requirements. 

USC IS is a leader in the federal government's movement to Agile and lean IT delivery approaches, 
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver 
government IT services. 

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services 
(USCIS) oversees lawful immigration to the United States. US CIS secures America's promise as a 
nation of immigrants by providing accurate and useful information to our customers, granting 
immigration and citizenship benefits, promoting an awareness and understanding of citizenship, 
and ensuring the integrity of our immigration system. 

USCIS has 18,000 government employees and contractors working at 250 offices worldwide. 
USCIS' strategic goals include: 

• Strengthening the security and integrity of the immigration system. 

• Providing effective customer-oriented immigration benefit and information services. 

• Supporting immigrants' integration and participation in American civic culture. 

• Promoting flexible and sound immigration policies and programs. 

• Strengthening the infrastructure supporting the USCIS mission. 

• Operating as a high-performance organization that promotes a highly talented workforce 
and a dynamic work culture. 
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US CIS currently relies largely on the movement of paper to deliver immigration benefits and 
services. USCIS has launched and is currently using the paperless Electronic Immigration System 
(ELlS) that will transform nearly all of the Agency's processes. ELlS will take the immigration 
benefit process from a paper-based to an electronic environment and enable the agency to better 
serve its customers through a process that is more customer-centric, transparent, efficient, and 
accessible. The new approach will give USCIS a more comprehensive view of the customer and 
any potentially fraudulent transactions; improve audit functionality and record management; 
improve resource management; and increase the sharing of information with partners both inside 
and outside ofDHS. 

While ELlS will provide the core benefit-processing capabilities for the agency, the agency's 
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a 
wide range of systems that fulfill the agency's needs. The FADS contract will provide 
development services for ELlS and other agency systems. 

The agency is currently moving towards a new standard enterprise architecture for new systems. 
The new architecture is more scalable, maintainable, and less complex than the current USCIS 
architectures. This new architecture employs open source frameworks and platform-agnostic 
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud 
infrastructure. ELlS will be the first USC IS system to transition to this new architecture. 

FADS will provide high-productivity Flexible Agile Development Services to help move the 
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and 
customer-centric architecture to support the agency's mission. 

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of 
cloud services to support the IT development pipeline, and is a leader in the DHS movement 
toward open source frameworks for application development and production. FADS contractors 
will participate in a team-based Agile environment. They will work alongside other teams of 
government contractors and federal employees to accomplish projects as assigned by the agency. 
For some development efforts (notably ELlS), there will be a number of Agile teams from several 
contractors working in parallel in a collaborative environment. These development teams will be 
supplemented by separate contractor-supported teams responsible for Architecture and Design, 
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing, 
Quality Assurance and Training Development for fielded capability. 

The FADS contractors will be expected to work with a technical architecture and design specified 
by the government, and to work within the Agile process and SELC frameworks defined by the 
government team. Individual development teams will include government employees functioning 
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from 
IV & V testers. FADS contractors are expected to work well in these team environments and 
demonstrate a highly collaborative and cooperative attitude. 
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USCIS will create and maintain system roadmaps, project plans, and product and release backlogs 
that will be the basis for the FADS contractors' work. The Product Owner will specify high-level 
requirements to the Agile teams. As in typical Serum-based Agile processes, the USCIS Product 
Owners will work together with the FADS teams to develop and estimate user stories and establish 
acceptance criteria. These acceptance criteria will specify expected functionality for a user story, 
as well as any non-functional requirements that must be met in the development of the story. The 
USCIS Product Owners, supported by SMEs and business analysts will determine whether or not 
acceptance criteria have been satisfied. USC IS may adopt other Agile processes such as but not 
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these 
approaches. 

FADS contractors are expected to provide high-performing, skilled development teams. Critical 
elements will be: 

• High productivity 

• High quality work 

• Collaboration and cooperation with other teams and participants 

• Technical skills and expertise as necessary (see below) 

• Estimation and planning skills 

• Innovation and creativity in problem solving 

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of 
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving 
USC IS design and coding standards in the course of their application development. The contractor 
shall provide technical methods, techniques, and concepts that are innovative, practical, cost­
effective, and conducive to Agile application development. The contractor shall develop 
applications based on requirements that are evolving and emerge as the business climate shifts. It 
is expected that all code developed by the teams will be for new functionality. FADS teams will 
not be responsible for maintenance of existing USC IS systems. FADS developers will be required 
to develop high quality code and are responsible for any technical debt that is incurred as a result 
of their development activities. Technical debt may be incurred as a result of design and 
development decisions made by the team due to competing priorities that may potentially increase 
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt 
may not be avoidable; however it must be addressed and "paid down" in future development 
activities. 

Services in support ofF ADS shall be provided by teams of experts with demonstrated experience 
with USC IS specified tools and technologies as described in section 5.1 Technical Landscape. 
Agile development work involves some degree of analysis, requirements collection, design, 
development, and test, in addition to the support functions of configuration management, planning, 
project management, and infrastructure. The specific tasks applicable under this task order are 
detailed in section 6 TASKS. 
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Delivery is expected to follow Agile industry best practices, to include: version control, automated 
builds, automated testing, and continuous integration. FADS contractors shall participate in the 
deployment pipeline, which in will be managed by different contractor and USCIS teams. 

The contractor shall use USCIS/DHS development and test environments, including the Enterprise 
System Development Office (ESDO) Development Test as a Service (DTaaS) 

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open 
source. The current ELIS2 development architecture has demonstrated success with a stack of 
predominately open source development and test tools that are currently under consideration for 
standardization across development teams. The FADS contractor shall utilize such a standardized 
development and test suite, with the expectation that the development and test architecture will 
evolve. 

The simplified architecture for ELlS and other future development efforts may be based on Java, 
Oracle, Spring, JP A/Hibernate, Adobe, MongoDB, Drools, etc. 

The COTS and open source tools, languages, utilities, and applications currently used and under 
consideration for the standardized environment are identified in Table 1: Current Development and 
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test 
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the 
technologies used in the new ELlS architecture. 

Nan1e ~ f', 
r 

Workflow and Business Process 
Activiti Activiti.org Management (BPM) Platfom1 

Adobe Livecycle Adobe Adobe Livecycle 

Chef 0.1 Opscode I Open source software deployment 

Eclipse ~ndigo sr2 Eclipse E for software development 

Git 1.7.10 Apache I Distributed version control 

Gradle l.Orc3 Gradle.org 
,..., 

urce build automation tool 

Open source object I relational mapping 
Hibernate 4 JBoss librarv for Java 

Java 7.x Oracle ! T for software development 

JBoss Application 
Server 7.0.2 JBoss Open source application server 

JBoss Rules En JBoss Open source rules engine 

Jenkins 1.4 Jenkins CI 
,..., . . . 
vp~;;u ~uurce contmuous mtegrat10n server 

Junit ing 

Liquibase ?OS T .icmih:CJse.org r. .1 

Maven 1 3.0.4 Apache I Open source build repository 
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Open source document oriented database 
Mon oDB s stem 

Nex11s 

Note ad++ itor for software develo ment 

Oracle Database e 

MuleSoft Studio 

Selenium testing in Firefox 

3.l.Oe3.8 S · urce Java framework 

Drools 

The tasks identified in the following sections describe the work that will occur in order to 
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose 
teams that are able to perform the tasks as described, while conforming with the expectations 
outlined above, and with expert level ability in the technologies stated in section 5.1 Technical 
Landscape. 

a) Contractor shall provide Agile teams for the purpose of responding to specific 
application development requirements USCIS identifies. The contractor's work shall 
conform to the architecture and design provided by the USCIS Architecture and Design 
team and the Agile processes set up by the USCIS Processes and Practices team. 

Agile software development is a group of software development methods based on iterative and 
incremental development, where requirements and solutions evolve through collaboration between 
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development 
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to 
change. It is a conceptual framework that promotes foreseen interactions throughout the 
development cycle. The Agile Manifesto introduced the term in 2001. 

a) Contractor shall be responsible for development teams performing the full suite of 
development tasks using Agile methodologies, including, but not limited to: 
participating in creating user stories for both business functionality, technical 
requirements and defining acceptance criteria; estimating the size of stories; solution 
design; development; and testing. 
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks 
to be completed to fulfill the definition of done for a story. 

c) Contractors shall develop code and other artifacts against the user stories documented in 
task 6.2.a or as assigned by the government. 

a) Contractor shall develop code that does not add new technical debt to a release; the 
contractor shall correct any defects identified by testers, code reviewers, automated 
tools, or as part of the CI/CD activities etc. 

b) Contractor's work shall conform to the architecture and standards provided by the 
government and the Agile processes set up by the USCIS Processes and Practices team. 
This will include providing input to any documentation required to maintain 
compliance with DHS and US CIS standards, as specified by USCIS. 

c) The contractor's code shall meet the functional and non-functional requirements, meet 
database development requirements, and be deployable and fully tested in preparation 
for USCIS OIT Independent Validation & Verification (IV&V) review. 

a) Contractor shall be responsible for creating test cases and automated test scripts to 
support test automation activities. 

b) Contractor shall collaborate with other teams to support continuous code integration 

c) Contractor shall share test scripts (manual and automated) as needed with other testing 
entities. 

d) Contractor shall assist with crafting validation steps (both positive and negative testing) 
for user acceptance testing on an as needed basis. 

e) Contractor shall support the activities of the Integration and Configuration team to 
ensure the automatic build and deployment process works effectively across all 
environments, including the contractor's dev/test enclave. Deployment and testing in 
the dev/test environment should mimic closely the actions performed for deployment 
and testing in staging and production. 

f) Contractor shall perform development testing before the commit stage in the CI pipeline 

a) Contractor shall create a Quality Management Plan. 

b) Contractor shall ensure development-related activities are in accordance with the 
contractor's Quality Management Plan. 

a) The contractor shall collaborate with stakeholders, support contractors, and third party 
vendors throughout system integration, performance, security, Section 508, system 
acceptance, user acceptance, usability, and test and evaluation reporting. 

C-23 

114 



b) The contractor shall manage all contractor resources and supervise all contractor staff in the 
performance of work on this task order. The contractor shall manage and coordinate its 
team(s) on a day-to-day basis and ensure plans are communicated to team members. 
Likewise, the contractor must ensure that the health and progress against those plans are 
adequately reported. 

c) The contractor shall organize, direct and coordinate planning and execution of all task order 
activities. 

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management 
(ALM) tool, shall be maintained with data so that reports and charts can be generated as 
needed, and so that user stories, defects, and tasks and their status are available to 
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share 
information and report progress. 

The contractor shall identify key personnel and provide statements of qualifications for these 
individuals. Key personnel shall be current full time employees, contingent hires will not be 
accepted as key personnel submissions. The contractor shall identify key personnel who shall be the 
management lead and the technical lead for the task order as a whole. These individuals must 
have expertise in the Agile development methodology and experience using many of the tools 
included in the Development/Test Tool Suite identified previously. 

The management lead shall ensure that all work on this contract complies with contract terms and 
conditions and shall have access to contractor corporate senior leadership when necessary. The 
contractor's management lead shall be the primary interface with the US CIS Contracting Officer's 
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc 
meetings with stakeholders as required, accompanied by the technical lead when necessary. 

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints, 
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor 
transition in will begin with the first sprint. 

At the completion of performance of this task order, the contractor shall fully support the transition 
of the contractor's work that is turned over to another entity, either government or a successor 
offeror(s). The contractor shall assist with transition planning and shall comply with transition 
milestones and schedules of events. 

The contractor shall be responsible for the implementation of the transition and application cutover 
activities. The transition shall cause no disruption in development services. To ensure the 
necessary continuity of services and to maintain the current level of support, USC IS may retain 
services of the incumbent Contractor for some, or all of, the transition period, as may be required. 

The contractor shall be responsible for the transition of all technical activities identified in this task 
order. As part of the transition, the contractor shall be responsible for: 
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• Inventory and orderly transfer of all GFP, to include hardware, software, and licenses, 
Contractor Acquired Government Property, and Government Furnished Information (GFI) 

• Transfer of documentation currently in process 

• Transfer of all software code in process 

• Certification that all non-public DHS information has been purged from any contractor-
owned system 

• Exchange of accounts to access software and hosted infrastructure components 

• Participate in knowledge transfer activities in accordance with the transition plan 

• Provide members to and participate in transition management team 

If the government provides a Transition Plan template, the contractor shall complete it as 
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the 
government. The Transition Plan shall: 

• Document the strategic approach 

• Identify equipment, hardware, software, documents and other artifacts that are included in 
the transition 

• Establish milestones and schedules 

• Establish activities 

• Identify transition risks and risk mitigation 

• Define roles and responsibilities 

• Define transition approval authorities and lines of communication 

• Define a knowledge transfer approach 

• Define a property inventory and transition approach 

• Create bi-party or tri-party agreements 

• Provide checklists 

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if 
directed by the government, 30 days prior to the end of each option period. The Transition Plan 
shall include support activities for all transition efforts for follow-on requirements to minimize 
disruption of services. The contractor shall account for a 10 business day Government review 
process prior to transition execution. The 1 0-day review and approval process is not included in the 
30-day transition activities. 

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon 
award of a follow-on contract, the incumbent contractor will work with the new contractor to 
provide knowledge transfer and transition support, as required by the COR and PM. 
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The primary deliverable of this task order is deployable application code. The contractor shall 
deliver this code (in conformance with procedures established by the Integration and Configuration 
team) throughout the period of performance for integration with an existing code base in 
preparation for deployment. 

The contractor shall submit electronic copies of document deliverables that are indicated in the 
table below to the CO and COR (and other cc' s as may be specified by the CO and/or COR) viae­
mail in the format specified. All document deliverables shall be made by close of business (COB) 
4:30pm local time Monday through Friday, unless stated otherwise. 

All deliverables submitted in electronic format shall be free of any known computer virus or 
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file 
shall be provided within two (2) business days after notification of the presence of a virus. 

The contractor shall provide standard and ad hoc reports that support task order management, as 
described below: 

• Performance and Expenditure Report (PER) 

The PER shall contain a narrative of the month's activities and resources expenditures: 

o Performance Summary 

The Performance Summary includes documenting any major risks and/or issues and 
any significant progress and events. Progress and events includes the delivery of 
documents, artifacts, and code. The summary should provide enough detail for the 
reader with some but not detailed familiarity with the task order to comprehend the 
value that the contractor is providing to the overall application development effort at 
USCIS. 

Included with this summary shall be burn-down charts for those releases and 
iterations that ended within the month, and a snapshot of the burn-down chart for all 
releases and iterations in progress on the last day of the PER reporting period. 

o Resource Expenditures 

Resource expenditures track funds expended during the reporting period and their 
purpose in order to understand the burn rate and provide fiscal accountability to 
external stakeholders. Reporting of resource expenditures shall conform to the 
format provided in section 10.5 Payment of Invoices. 

• Status Briefings 

As required by the COR, the contractor shall attend meetings with the COR and/or other 
USC IS stakeholders in order to review work accomplished, work in progress, plans for 
future work, transition plans and status, and issues pertinent to the performance of work 
tasks that require USCIS attention. The meetings may be scheduled regularly or may be ad 
hoc. 

In the event the government requires additional information related to contract technical, 
cost, or schedule performance, risks, resources, or any contract-related data, the contractor 
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shall provide this report information in the format requested by the government. Requests 
for ad-hoc reporting may vary in scope and complexity and may require the contractor to 
attend OIT meetings to obtain required information, review and research applicable 
documentation, and extract applicable database information required to assemble the ad-hoc 
report. 

The deliverables that apply to this task order, and that the contractor shall provide are outlined in 
Table 2: Deliverables Schedule. 

lter·r1 r'\1·,~;, "" A. 
,, 

11J~ I ¥%.g y 1 u1 11 u:n2ll 

In-process application code Continuously, with Application source code 
each build 

Shippable application code Continuously, with Application source code 
each commit and compiled code 

Quality Management Plan Updates 30 days After MS Word2010 
Receipt of Order 
(ARO) 

Updated annually 

Agile development lifecycle Each release MS Word2010 
documents, such as System Design 
Document (SDD), etc. 

Status Briefings, such as presentations, As directed MS Word 2010, Excel, 
database extractions, meeting reports, Visio, or PowerPoint 
burndown charts, etc. 

Program and Expenditure Report lOth calendar day of MS Word 2010, Excel 
(PER) each month 

Transition Plan As directed MS Word2010 

Security Plan 30 daysARO MS Word2010 

Test Scripts Continuously, with Application source code, 
each commit MS Word2010 

Various government stakeholders will inspect contractor services and deliverables. The CO will 
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables 
will use the following procedures: 

• The government will provide written acceptance, comments, and/or change requests, if any, 
within fifteen (15) business days of receipt of task order deliverables. 
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• If government acceptance, comments, and/or change requests are not provided to the 
contractor within 15 business days after delivery of a deliverable, the contractor shall 
assume government acceptance. 

• Upon receipt of the government comments, the contractor shall, within three (3) business 
days, rectify the situation and re-submit the contract deliverable(s). 

The principal place of performance in the base period shall be at the Government-provided work 
site. The place of performance for optional CLINs XOOI, X002 and X003AA-AI will be at the 
Government-provided work site while the place of performance for optional CLINs X003AJ-AS, if 
exercised, will be at the Contractor-provided work site. The contractor facility shall be in close 
proximity to the USC IS facility at Ill Massachusetts Ave NW, Washington D.C., not to exceed a 
distance of 15 miles. Meetings will usually take place at USC IS offices in the Washington, D.C. 
Metropolitan Area, including, but not limited to 20 Massachusetts Avenue, N.W., and Ill 
Massachusetts Avenue, N.W., Washington DC. Meetings may also occur at the contractor's work 
site, especially when close collaboration between stakeholders and the development team is 
needed. The Contractor shall provide workspace, such as a team room, to accommodate up to five 
Government representatives per contract. Further, the contractor should provide workspace to 
accommodate one USCIS IV&V/TICS tester contractor per development team. The contractor 
shall provide meeting space for periodic hosting of meetings with both USC IS federal and 
contractor personnel. 

Because significant collaboration amongst Federal and multiple-vendor teams is required 
telecommuting is generally discouraged. However, in extenuating circumstances, such as 
inclement weather, when the Office of Personnel Management (OPM) changes the federal 
Operating Status in the National Capital Region contractors are permitted to allow their employees 
to telework based on the contractor's telework guidance. Notice shall be given to the COR. 

Normal duty hours for the Government are from Sam to 5pm, Monday through Friday, excluding 
Federal Government holidays. Core hours for work provided in this task order will be 9:00am to 
2:00pm and all contractor employees must make those hours part of their normal work day. The 
government encourages the contractor to manage the hours in which staff operates so that service 
is provided when required. 

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing 
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or 
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to 
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical 
locations. Blackberry devices may be provided as identified by the COR or Government Program 
Manager. 

C-28 

119 



Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the 
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at Ill 
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable. 

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall 
include the following: 

(I) Name and address of the contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and extended 
price of supplies delivered or services performed. 
(5) Shipping and payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to notify 
in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

b) Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

c) USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall 
be submitted electronically to with each email 
conforming to a size limit of 500 KB. 

d) If a paper invoice is submitted, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

An invoice is a "proper invoice" as defined under FAR Clause 52.232-25. Payment will be based 
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved 
expenses, such as travel, and services incurred against the work performed during the previous 
month's period of performance which shall begin on the first of the month and end on the last day 
of the month. 

Invoices shall be received by the tenth calendar day of each month and include billable items for 
the previous month's period of performance. The contractor shall include with the invoice all 
supporting documents (e.g., travel reports/receipts) and the associated PER. 

The contractor shall also report, in writing, to the CO and the COR, when 75% of the dollar value 
of the contract has been billed to the Government. 
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The invoice shall include backup documentation in a format supplied by the Government. The 
Resource Expenditure Report and its associated Resource Expenditure Format constitute the 
invoice backup data that the Government requires. The invoice's Resource Expenditure Report 
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall 
provide this in MS Excel format. A description of the data items in the report are provided in Table 
3: Resource Expenditure Format. The report data shall represent the labor resources billed in the 
invoice. In other words, the amount billed shall be consistent with the resource expenditures 
documented for that reporting period. The Resource Expenditure Report reporting period shall be 
consistent with the invoice's. 

No, Item *' ' Uc::~~~.II!Jltlu!! 

1 Contractor Enter the contractor name in (a) and the contractor facility address and 
mailing location in (b) . 

2 Contract Enter the contract name in (a), the contract number in (b), and the 
contract type, such as T&M (c) 

. 

3 Contract Period Enter the contract period ofperformance start and end dates 

4 Reporting Period Enter the start and end dates for the period coverin2: the renort 

5a Negotiated Cost 
The dollar value (excluding fee or profit) on which the contractual 
agreement has been reached as of the cutoff date of the report. Amounts 
for changes shall not be included in this item until they have been priced 
and incorporated in the contract through contract change order or 
supplemental agreement. 

5b Estimated Cost of 
The amount (excluding fee or profit) estimated for that work for which 

Authorized Unpriced 
written authorization has been received, but for which definitized contract 
prices have not been incorporated in the contract through contract change 

Work order or supplemental agreement. 

5c Estimated Price 
Based on the most likely estimate of cost at completion for all authorized 
contract work and the appropriate profit/fee, incentive. and cost sharing 
provisions. Enter the estimated final contract price (total estimated cost to 
the Govermnent). This number shall be based on the most likely 
management estimate at complete and normally will change whenever the 
management estimate or the contract is revised. 

l5d Contract Ceiling 
Contract ceiling price applicable to the definitized effort. 

5e Estimated Contract The estimated ceiling price applicable to all authorized contract effort 

Ceiling including both definitized and unde:finitized effort. 

l5f Contract Budget Base 
Ente~ the total of negotiated cost (5.a) and estimated cost of authorized, 

work (5.b). 

6 Authorized Contractor 
Enter the name of the authorized person (program manager or designee) 

Representative 
signing the report in (a), enter that person's title in (b), and enter the date 
signed in (d). The authorized person shall sign in (c). Electronic 
signatures are encouraged. 

7(1) Item Create rows and sub-rows of data that represent the following items in 
nested order: 

Application - The name of each of the applications the contractor 
supports, such as "ELlS". All data in tlris row will be a roll-up of all 
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costs associated with this application. 

Release- The nomenclature of each of the releases the contractor 
supports that is associated with the named application, such as 
"A2.1". All data in this row will be a roll-up of all costs associated 
with this release. 

Iteration- The nomenclature that identifies each of the iterations 
the contractor is supporting as part of the named release, such as 
"Sprint 4", "Sprint 5", etc. All data in these rows will be a roll-up 
of all costs associated with the named iteration. 

Individual- The names of all of the individuals who charged 
or plamring to charge to the contract during the named sprint, 
followed by their labor category, such as "Sean O'Rally 
/Functional Analyst". All data in these rows will be itenrized 
costs associated with the named resources for the given 
iteration. Resources may be placed in plamring packages for 
future releases and iterations that have yet to be identified 
during the contract period of performance. 

7(2) Current Period Budget For the reporting time period, indicate the cost of plam1ed resources 
Cost . based on the release and iteration planning closest to the start of the 

period of performance. 

7(3) Current Period Actnal For the reporting time period, indicate the actual costs of all resources 
Cost used. 

7(4) Current Period Variance 
. 

For the reporting time period, indicate the difference between the actual 
and planned costs in terms of dollars with the percent represented in 
parenthesis following the dollar figures, such as "-243,900 ( -6%)". 

7(5) Cumulative Budget Cost For the contract time period, indicate the cumulative cost of planned 
resources from the start of the contract to the end of the reporting period. 

7(6) Cumulative Actual Cost For the contract time period, indicate the cumulative actnal costs of all 
resources used. 

7(7) Cumulative Variance For the contract time period, indicate the cumulative differences 
between the actual and planned costs in tenns of dollars with the percent 
represented in parenthesis following the dollar figures, such as "-
243,900 (-6%)". 

8(8) Contract at Completion 
Enter the budgeted cost at completion for the items listed in Colul1111 ( 1 ). 

Budgeted 
Tllis entry shall consist of the sum of the original budgets. 

7(9) Contract at Completion 
Enter the latest revised estimate of cost at completion including estimated 

Estimated 
overrun/undemm for all authorized work. 

7(10) Contract at Completion 
Enter the difference between the Budgeted - At Completion in Colul1111 (8) 

Variance 
and the Estimated- At Completion in Colulllll (9). 

7(11) Month x Budget Cost The data in Colulllll (11) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
cost of planned resources. 

7(12) Month x Actual Cost The data in Column (12) is tnaintained for each month during the 
contract period of performance. For the month represented, indicate the 
actnal costs of all resources used. 

7(13) Monthx Variance The data in Colunm (13) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
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difference between the actual and plalllled costs in terms of dollars with 
the percent represented in parenthesis following the dollar figures, such 
as "-243,900 (-6%)". 

7(14) Fiscal Year and Quarter For the government fiscal year (Oct 1 to Sept 30) and for each of the 4 
Budgeted Cost quarters in the fiscal year, indicate the cumulative cost of planned 

resources. This will be cumulative costs of the relevant monthly costs 
(Column 14) in the fiscal year and the fiscal quarters that fall within the 
contract period of performance. If the contract period of performance 
ends prior to the conclusion of a fiscal year (Sept. 30), then the 
contractor shall estimate all of the available months within the fiscal 
year, recognizing that no work is scheduled to be performed during 
some of those months. 

7(15) Fiscal Year and Quarter For the fiscal year and for each of the 4 quarters in the fiscal year, 
Actual Cost indicate the cumulative actual cost of resources. This will be cumulative 

costs of the relevant monthly costs (Colunm 15) in the fiscal year and 
the fiscal quarters that fall within the contract period of performance. If 
the contract period of performance ends prior to the conclusion of a 
fiscal year (Sept. 30), then the contractor shall estimate all of the 
available months within the fiscal year, recognizing that no work is 
scheduled to be performed during some of those months. 

7.a General& 
Enter the appropriate General and Administrative (G&A) costs. If G&A 

Administrative 
costs have not been included in the (Column (1)) costs, G&A shall be 
shown as an add entry in (Column (1)). If G&A costs have been included 
in the Column (1) costs, G&A shall be shown as a non-add entry here with 
an appropriate notation to that effect. For contracts that require CCDRs, 
contractors may also have to submit separate costs without G&A for the 
Column ( 1) elements on an exception basis if the Government specifies 
such a requirement in the CDRL. If a G&A classification is not used, no 
~ll be made other than an appropriate notation to that effect. 

l7.b Total 
e sum of the budgeted cost, actual costs, variances, and estimated 
dG&A. 
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RESOURCE EXPENDITURE REPORT 

DOLLARS IN 

1. CONtRACTOR . ·.· .. · .... ··.·.··•· •. · ... · .....•. ·. i•r t"l'lldTI241'T .· .... · .. ·· ... · .. · ....•.. ·· .. · .......... ·.·•······ ..... · ...•. · ......... ·.· .. · .... ··.·.··•··.······· 

.... <· ............ · .. ·.·.·•···•··•····•·•····•·••·· .... ··•·····•·•·•···•••· 
a. NAME a. NAME (YYYYMMDD) 

a. FROM 

b. LOCATION (Address and ZIP Code) b. NUMBER b. TO 

4, REPQR'tiNG.PERIOO 
........ ·····•······.·····•·········•·····.·······•···· .. c. TYPE a. FROM 

b. TO 

6/.AUtMORIZEDCONTRACTOR REPRESENTATIV~ 
.·.····•·······•···· ....•....••............... ··.·.•··.··.·.·············.····· ··········•·················•··········.··················•·································· .......•. ·.•.•···.•·.·····································.····.·························.················· .... ·.·.•···.·.·.····················.······································· a. NAME (Last, First, Middle Initial) b. TITLE 

c. SIGNATURE d. DATE 

(YYYYMMDD) 

7. PERFORMANCEDATA 

CURRENT PERIOD CUMULATIVE TO DATE 

ITEM BUDGETED BUDGETED 
COST ACTUAL COST VARIANCE COST ACTUAL COST VARIANCE 

(1) 
, 

(2) (3) 
~ 

(4) (5) 
, 

(6) (7) 

EllS (example) 28 
..... 

Release 3C 
..... 

SprintO 2 
Sprint 1 2 
Sprint2 4 
Sprint3 4 

Sean O'Rally/Functional Analyst 1 
Martin Muii/Sr. De~.eloper 1 
Lola Canola/S/W Tester 1 
Paula Camino/Config Manager 1 

Release 3D 16 
..... 

Sprint 0 
..... 

Sprint 1 
Sprint 2 4 
Sprint 3 4 
Sprint4 4 

a. GENERAL AND ADMINISTRATIVE 

b. TOTAL 

5. CONtRACT COSt DATA .. ·.·•.··· .·. ··.· · ..... · ··.· .. · .. ·.· .. · .... · .. ·.··•· ·.· ... · .. · .... · . 

a. NEGOTIATEDCOST 

b. EST COST OF AUTHORIZED UNPRICED WORK 

c. ESTIMATED PRICE 

d. CONTRACT C8LING 

e. ESTIMATED CONTRACT CEILING 

f. CONTRACT BUDGET E!ASE 

CONTRACT AT COMPLETION 

BUDGETED ESTIMATED VARIANCE 
lr 

(8) (9) (10) 
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FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with 
the contractor. The purpose of the scorecard and discussions is to enhance performance. fu 
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past 
performance reporting. It is anticipated that FADS contractors will be evaluated along the 
following dimensions: 

• Code Quality and Standards Adherence. Contractor code will be evaluated by Government 
teams and IV&V providers. Code will be evaluated against standards published by USCIS 
including design standards and architecture. Automated code review tools will also be used 
to validate code quality. 

• Business Satisfaction. Each feature completed by a contractor team will be evaluated by the 
Government Product Owner for that team, and possibly by SMEs assigned to the team. At 
each iteration review, the functionality will be evaluated by a wider audience of 
Government employees. 

• Test Quality and Test Coverage. Because automated tests are a key component of this 
process, test scripts will be treated as deliverables under FADS. These test scripts will be 
assessed for their quality and for the extent to which they test the appropriate functions. 
This evaluation will be performed by the IV&V test team or Government employees. 

• Collaboration. FADS contractors will operate within an ecosystem of federal and contractor 
staff, with multiple contractor teams working in parallel and with constant interaction with 
US CIS employees. The contractor will be graded based on their willingness, effort, and 
ability to work collaboratively. 

• Productivity. Team velocity and story point completion provides a relative measure of 
productivity. A team's velocity is the rate at which the team is completing user stories and 
delivering them to the product owner. A team's velocity is measured by the sum of story 
points for each story completed during a sprint. Although measures such as velocity and 
story point completion cannot be used directly in an Agile process to measure performance, 
the Government will be able to compare across teams and also to note any unproductive 
behavior. 

• Innovation. Agile development is accomplished by self-organizing teams who innovate in 
order to find ways to accomplish the work assigned. Contractors will be permitted to 
submit examples of any innovative approaches they introduce, and the Government will 
evaluate the contractors on their contributions (whether self-reported or not). 

• Process and Continuous Improvement. FADS contractor teams will be assessed on the 
processes they implement, their conformance to USC IS processes, their contribution to 
SELC and other required frameworks, and their use of retrospectives to continuously 
improve these processes. 

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4 
weeks), the Government will assess the performance of each team from each contractor using a 
scorecard approach (grades A-F for each category and overall). The relative weights of these 
categories will be adjusted by the Government based on its experiences, and will be communicated 
to the contractors before the start of each release cycle. The Contracting Officer and Contractor 
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will receive a copy of the evaluation. Contractors may provide comments, or responses, to the 
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and 
grade. 

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L. 
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and 
information technology (EIT), they must ensure that it is accessible to people with disabilities. 
Federal employees and members of the public who have disabilities must have equal access to and 
use of information and data that is comparable to that enjoyed by non-disabled Federal employees 
and members of the public. 

All EIT deliverables within this work statement shall comply with the applicable technical and 
functional performance criteria of Section 508 unless exempt. Specifically, the following 
applicable EIT accessibility standards have been identified: 

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software 
applications and operating systems procured or developed under this work statement including but 
not limited to GOTS and COTS software. In addition, this standard is to be applied toW eb-based 
applications when needed to fulfill the functional performance criteria. This standard also applies 
to some Web based applications as described within 36 CFR 1194.22. 

36 CFR 1194.22 Web-based Intranet and Internet Information and Applications, applies to all 
Web-based deliverables, including documentation and reports procured or developed under this 
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom 
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but 
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software 
standards also apply to fulfill functional performance criteria. 

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that 
are procured or developed under this work statement. Any video or multimedia presentation shall 
also comply with the software standards (1194.21) when the presentation is through the use of a 
Web or Software application interface having user controls available. 

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of 
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to 
fulfill the functional performance criteria. 

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as 
well as help and support services. To ensure that documents and reports fulfill the required 1194.31 
Functional Performance Criteria, they shall comply with the technical standard associated with 
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help 
or support provided in this work statement that offer telephone support, such as, but not limited to, 
a help desk shall have the ability to transmit and receive messages using TTY. 
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Exceptions for this work statement have been determined by DHS and only the exceptions 
described herein may be applied. Any request for additional exceptions shall be sent to the COTR 
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the 
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is 
exclusively owned and used by the contractor to fulfill this work statement does not require 
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item 
that will be used by any Federal employee(s) or member(s) of the public. This exception only 
applies to those contractors assigned to fulfill the obligations of this work statement and for the 
purposes of this requirement, are not considered members of the public. 

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure 
products which comply with the provisions in this part when such products are available in the 
commercial marketplace or when such products are developed in response to a Government 
solicitation. Agencies cannot claim a product as a whole is not commercially available because no 
product in the marketplace meets all the standards. If products are commercially available that 
meet some but not all of the standards, the agency must procure the product that best meets the 
standards. When applying this standard, all procurements ofEIT shall have documentation of 
market research that identify a list of products or services that first meet the agency business needs, 
and from that list of products or services, an analysis that the selected product met more of the 
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection 
of a product or service that meets less accessibility standards due to a significant difficulty or 
expense shall only be permitted under an undue burden claim and requires authorization from the 
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2. 

All tasks for testing of functional and/or technical requirements must include specific testing for 
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology 
approved testing methods and tools. For information about approved testing methods and tools 
send an email to accessibility@dhs.gov. 

"All solutions and services shall meet DHS Enterprise Architecture policies, standards, and 
procedures. Specifically, the Government intends to: 

a) All developed solutions and requirements shall be compliant with the HLS EA. 

b) All IT hardware and software shall be compliant with the HLS EA Technical Reference 
Model (TRM) Standards and Products Profile. 

c) Description information for all data assets, information exchanges and data standards, 
whether adopted or developed, shall be submitted to the Enterprise Data Management 
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and 
Enterprise Architecture Information Repository. 

d) Development of data assets, information exchanges and data standards will comply with the 
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed 
and validated according to DHS data management architectural guidelines. 
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e) Applicability of Internet Protocol Version 6 (1Pv6) to DRS-related components (networks, 
infrastructure, and applications) specific to individual acquisitions shall be in accordance 
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005) 
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA­
related component acquisitions shall be 1Pv6 compliant as defined in the U.S. Government 
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NISI) Special 
Publication 500-267) and the corresponding declarations of conformance defined in the 
USGv6 Test Program." 

The Contractor shall be responsible for Information Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
applies to all or any part of the contract that includes IT resources or services for which the 
Contractor must have physical or electronic access to sensitive information contained in DHS 
unclassified systems that directly support the agency's mission. 

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan, 
which shall be consistent with and further detail the approach contained in the offeror's proposal. 
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a 
compliance document. 

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited 
to, the Computer Security Act of 1987 (40 U.S. C. 1441 et seq.); the Government Information 
Security Reform Act of2000; and the Federal Information Security Management Act of2002; and 
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and 
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS 
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only) 
Information. 

The security plan shall specifically include instructions regarding handling and protecting sensitive 
information at the Contractor's site (including any information stored, processed, or transmitted 
using the Contractor's computer systems), and the secure management, operation, maintenance, 
programming, and system administration of computer systems, networks, and telecommunications 
systems. 

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT 
resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Contractor shall support USCIS 
reviews to ensure that the security requirements in the contract are implemented and enforced. 

Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DRS Sensitive System Policy Publication, 4300A (Version 9.1, July 
17, 2012) or any replacement publication, which the Contracting Officer will provide upon request. 
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This accreditation will include a final security plan, risk assessment, security test and evaluation, 
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the 
Contracting Officer, shall be incorporated into the contract as a compliance document. The 
contractor shall comply with the approved accreditation documentation. 

U.S. Citizenship & Immigration Service (USCIS) has determined that performance of this contract 
requires the Contractor, subcontractor(s), vendor(s), etc. (herein known as Contractor), requires 
access to sensitive but unclassified (SBU) information. SBU is unclassified information for 
official use only. Contractor employees that do not have a security clearance and require access to 
SBU information will be given a suitability determination. Requirements for suitability 
determination are defined in paragraph 3.0. 

The Contractor will ensure that each employee and potential employee provide his/her name and 
social security number (not card) so that the government may verify the validity of the number. If 
the number is not valid that employee will not be allowed to work on the Contract until the 
problem is resolved. 

The Contractor shall be responsible to the Government for acts and omissions of his employees as 
well as Subcontractor(s) and their employees. 

Subject to existing law, regulations and/or other provisions of this contract, illegal or 
undocumented aliens shall not be employed by the Contractor or perform on this contract. The 
Contractor shall ensure this provision is expressly incorporated into any and all subcontracts or 
subordinate agreements issued in support of this contract. 

If a prospective employee is found to be ineligible for access to US CIS facilities or information, 
the Contracting Officer's Representative (COR) will advise the Contractor that the employee shall 
not continue to work or be assigned to work under the contract. 

USCIS reserves the right to deny and/or restrict entrance to government facilities, prohibit 
employees from assigned work under the contract, deny and/or restrict handling of classified 
documents/material to any Contractor employee who USCIS determines to present a risk of 
compromising sensitive Government information. 

The Contractor shall report to the USCIS Office of Security & Integrity (OSI) any and all adverse 
information brought to their attention concerning employees performing under this contract. 
Reports based on rumor or innuendo shall not be included. The subsequent termination of 
employment of an employee does not obviate the requirement to submit this report. The report 
shall include the employee's name and social security number, along with the adverse information 
being reported. 
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The USCIS COR and OSI shall be notified of all terminations/resignations within five (5) days 
of occurrence. The Contractor shall return to the COR all USC IS issued identification cards and 
building passes that have either expired or have been collected from terminated employees. If an 
identification card or building pass is not available to be returned, a report shall be submitted to 
the COR, referencing the pass or card number, name of individual to who it was issued and the 
last known location and disposition of the pass or card. 

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The 
individual shall interface with OSI through the COR on all security matters, to include physical, 
personnel, and protection of all sensitive documents/material handled by the Contractor. 

The COR and OSI will have the right to inspect procedures, methods and facilities utilized by the 
Contractor to comply with the security requirements under this contract. Should the COR or 
USC IS OSI determine the Contractor is not in compliance with the security requirements of the 
contract, the Contracting Officer will notify the Contractor, in writing, of the appropriate action 
that will be taken to rectify any non-compliance to the contract security requirements. 

US CIS shall exercise full control over granting, denying, withholding or terminating unescorted 
government facility and/or access to or handling of both classified and sensitive Government 
information to Contractor employees based upon the results of a background investigation. 
USCIS may, as it deems appropriate, authorize and grant a favorable entry on duty (EOD) 
decision based on preliminary security checks. The favorable EOD decision would allow the 
employees to commence work temporarily prior to the completion of the full investigation. The 
granting of a favorable EOD decision shall not be considered as assurance that a full 
employment suitability authorization will follow as a result thereof. The granting of a favorable 
EOD decision or a full employment suitability determination shall in no way prevent, preclude, 
or bar the withdrawal or termination of any such access by USCIS, at any time during the term of 
the contract. No employee of the Contractor shall be allowed unescorted access to a USCIS 
facility without a favorable EOD decision or suitability determination by OSI. 

Contract employees (to include applicants, temporaries, part-time and replacement employees) 
under the contract, requiring access to sensitive information, shall undergo a position sensitivity 
analysis based on the duties, outlined in the Position Designation Determination (PDD) for 
Contractor Personnel, each individual will perform on the contract. The results of the position 
sensitivity analysis shall identify the appropriate background investigation to be conducted. All 
background investigations will be processed through OSI. Prospective Contractor employees 
shall submit the following completed forms to OSI through the COR no less than thirty (30) days 
before the start date of the contract or thirty (30) days prior to entry on duty of any employees, 
whether a replacement, addition, subcontractor employee, or vendor: 

a) Standard Form SSP, "Questionnaire for Public Trust Positions" 

b) FD Form 258, "Fingerprint Card" (2 copies) 
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c) DHS Form 11000-6, "Conditional Access To Sensitive But Unclassified Information 
Non-Disclosure Agreement" 

d) DHS Form 11000-9, "Disclosure and Authorization Pertaining to Consumer Reports 
Pursuant to the Fair Credit Reporting Act" 

e) Position Designation Determination for Contract Personnel Form 

f) Foreign National Relatives or Associates Statement 

Required forms will be provided by USCIS at the time of award of the contract. Only complete 
packages will be accepted by OS I. Specific instructions on submission of packages will be 
provided upon award of the contract. 

Be advised that unless an applicant requiring access to sensitive information has resided in the 
US for three of the past five years, the Government may not be able to complete a satisfactory 
background investigation. In such cases, USCIS retains the right to deem an applicant as 
ineligible due to insufficient background information. 

The use ofNon-U.S. citizens, including Lawful Permanent Residents (LPRs), is not permitted in 
the performance of this contract for any position that involves access to or development of any 
DHS Information Technology (IT) systems. USCIS will consider only U.S. Citizens and LPRs 
for employment on this contract. USCIS will not approve LPRs for employment on this contract 
in any position that requires the LPR to access or assist in the development operation, 
management or maintenance ofDHS IT systems. In those instances where other non-IT 
requirements contained in the contract can be met by using LPRs, those requirements shall be 
clearly described. 

When sensitive government information is processed on USCIS telecommunications and 
automated information systems, the Contractor shall provide for the administrative control of 
sensitive data being processed and adhere to the procedures governing such data as outlined in 
"DHS IT Security Program- Publication DHS MD 4300.Pub". Contractor personnel must have 
favorably adjudicated background investigations commensurate with the defined sensitivity 
level. 

Contractors who fail to comply with USICS security policy are subject to having their access to 
USCIS IT systems and facilities terminated, whether or not the failure results in criminal 
prosecution. Any person who improperly discloses sensitive information is subject to criminal 
and civil penalties and sanctions under a variety oflaws (e.g., Privacy Act). 

All Contractors working on behalf of USC IS and accessing automated systems or processing 
USCIS sensitive data will receive periodic training at least annually in security awareness, 
accepted security practices and systems Rules of Behavior (ROB). All contractors are required to 
receive initial OIT Computer Security Awareness Training (CSAT); annual and refresher security 
training thereafter, in security awareness and any other accepted security practices of the agency. 

USCIS Contractors, with significant security responsibilities, shall receive specialized training 
specific to their security responsibilities annually. The level of training shall be commensurate 
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with the individual's duties and responsibilities as is intended to promote a consistent 
understanding of the principles and concepts of telecommunications and IT systems security. 

All contractors will be required within twenty-four (24) hours of being granted a user account to 
take the CSAT. If a contractor fails to meet this training requirement, user access will be 
suspended. All contractors' personnel must complete the OIT's mandatory annual refresher CSAT 
(i.e.-every 365 days after the initial completion of CSAT). All contractors will be required to 
sign the system USC IS ROB prior to gaining access to any USC IS information system (e.g.-the 
USCIS wide area network/local area network or e-mail). 

All contract personnel who access USCIS information systems will be continually evaluated while 
performing these duties. The Contractor Supervisor should be aware of any unusual or 
inappropriate behavior by personnel accessing systems. Any unauthorized access, sharing of 
passwords, or other questionable security procedures should be reported to the local USC IS 
Security Office or OSI. 

USCIS OSI 
Personnel & Industrial Security 
Attn: Karen McGuire 
70 Kimball Avenue 
South Burlington, VT 05403 
Telephone: (802) 872-4134 

The United States Citizenship and Immigration Services Management Directive No. 128-001, 
USCIS/Office oflnformation Technology has an ongoing requirement to report Internal Use 
Software (IUS) costs for the programs under their purview and assignment. This report is a 
monthly mandatory requirement, and must include all software releases with a cumulative cost of 
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more. 

Reporting: All applicable charges for application releases and/or development charges are tracked 
and reported; documented by each applicable release so that an OIT determination can be made if 
the asset meets IUS criteria. USCIS has determined that the best method for identifying IUS 
candidates is through monthly collection of contractor cost data for all releases in development, 
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the 
required criteria. 
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Definition: IUS is software that is purchased from commercial off-the-shelf (COTS) vendors or 
ready to use with little or no changes. Internal developed software is developed by employees of 
USCIS, including new software and existing or purchased software that is modified with or 
without a contractor's assistance. Contractor-developed software is used to design, program, 
install, and implement, including new software and the modification of existing or purchased 
software and related systems, solely to meet the entity's internal or operational needs. 

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of 
IUS associated with each specific release. IUS Software is typically release centric and includes 
the application and operating system programs, procedures, rules, and any associated 
documentation pertaining to the operation of a computer system or program. 

The contractor shall, after OIT' s determination on whether or not the release meets the 
capitalization criteria, support OIT's reporting of costs incurred for the project or release, as 
required. The contractor shall provide the nature and cost of work completed within the relevant 
period. Costs considered part of IUS activities include systems administration, systems 
engineering, and program management. The Contractor shall provide the total cost, itemized 121.. 
release and include the total sum of all applicable IUS activities. At the contractor's discretion, this 
information may be submitted, either as an attachment or as an itemized line item within the 
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource 
Expenditure Format. For information purposes, the following activities within the development 
lifecycle have been identified as IUS reportable costs by the USCIS Management Directive No. 
128-001: 

a) Design: System Design: Design System, Update System Test Plan, Update Security Test 
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and 
Issue Memo. 

b) Programming/Construction: Establish Development Environment, Create or Modify 
Programs, Conduct Unit & Integration Testing, Develop Operator's Manual, Update 
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare 
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo 

c) Testing 
1. Acceptance Testing: Develop Security Test Report, Issue Security Certification, 

Develop System Documentation, Conduct User Acceptance Testing, Update Project 
Plan, Update Business Case, Conduct Production Readiness Review, Develop 
Implementation Plan, Issue Production Readiness Review Memo. 

11. Coding 
111. Installation to hardware 
iv. Testing, including parallel processing phase 

d) Implementation Activities: Implementation/Transition: Security Accreditation (initial 
system accreditation only), Issue Implementation Notice, Parallel Operations, Update 
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue 
Operational Readiness Memo. 

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the 
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs) 
relating to software development phase; Travel expenses by employees/contractor directly 
associated with developing software; Documentation Manuals; COTS purchases. 
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SECTION H- SPECIAL CONTRACT REQUIREMENTS 

H.l Performance Reporting 

Evaluation ofPetformance for Contractor Performance Reports 
(a) Past performance information is relevant information regarding a Contractor's actions and 
conduct on previously awarded contracts. It includes such things as Contractor's ability to 
conform to contract requirements and specifications, adherence to contract schedules, quality 
petformance, cost control, reasonable and cooperative behavior, and commitment to customer 
satisfaction. 

(b) For active contracts and orders for services the Federal Acquisition Regulation (FAR) 
requires federal agencies to prepare Contractor Performance Evaluations. USCIS uses the 
Contractor Petformance Assessment Reporting System (CP ARS) for past petfonnance reporting. 
Petformance evaluations are completed and forwarded to the Contractor for review within thirty 
(30) calendar days from the time the work under the contract is completed for each contract year. 
Interim evaluations by the Contracting Officer may be completed as necessary. The Contractor 
has thirty (30) days to reply with comments, rebutting statements, or additional information that 
will be made part of the official record. Performance evaluation reports will be available to 
Government contracting personnel for their use in making responsibility determinations and 
source selection purposes on future contract actions. 

H.2 Personally Identifiable Information (PII) and Privacy Act Training for Contractors 

The petformance of this contract has been determined to have been the potential of allowing 
access by Offeror employees, to personally Identifiable Information (PII), which is protected 
under the Privacy Act of 1974, as amended at 5 USC §552a. The Offeror is responsible for 
ensuring all employees who have access to information protected under the Privacy Act 
complete annual mandatory USCIS Privacy Awareness Training. New Offeror employees shall 
complete PII training prior to using any USC IS systems and annually thereafter before December 
31st. The Offeror shall certify as soon as this training is completed by its employees and 
annually thereafter. The Offeror shall use the web-based training titled" A Culture of Privacy 
Awareness" which is available through the USCIS Learning Edge training system. Any 
employees who do not have access to the Learning Edge system shall take the training via a 
DVD, which will be provided by USCIS. The certification of the completion of the training by 
all employees shall be provided to both the COR and CO. 

H.3 Contractor Pre-Screening 

Contractors requiring recurring access to Government facilities or access to sensitive but 
unclassified information and/or logical access to Information Technology (IT) resources shall 
verify minimal fitness requirements for all persons/candidates designated for employment under 
any Department of Homeland Security (DHS) contract by pre-screening the person/candidate 
prior to submitting their name for consideration to work on the contract. Pre-screening the 
candidate ensures that minimum fitness requirements are considered and mitigates the burden of 
DHS having to conduct background investigations on objectionable candidates. The Contractor 

H-49 

135 



shall submit only those candidates that have not had a felony conviction within the past 36 
months, illegal drug use within the past 12 months, or misconduct such as criminal activity on 
the job relating to fraud or theft within the past 12 months from the date of submission of their 
name as a candidate to perform work under this contract. Contractors are required to flow this 
requirement down to Sub-Contractors. Pre-screening involves Contractors and Sub-Contractors 
reviewing-

• Felony convictions within the past 36 months. An acceptable means of obtaining 
information on felony convictions is from public records, free of charge, or from the 
National Crime Information Center (NCIC). 

• Illegal drug use within the past 12 months. An acceptable means of obtaining 
information related to drug use is through employee self-certification, by public 
records check, or if the Contractor or Sub-Contractor already has drug testing in 
place. There is no requirement for Contractors and/or Sub-Contractors to initiate a 
drug testing program if they do not have one already in place. 

• Misconduct such as criminal activity on the job relating to fraud or theft within the 
past 12 months. An acceptable means of obtaining information related to misconduct 
is through employee self-certification, by public records check, or other reference 
checks conducted in the normal course of business. 

Pre-screening shall be conducted within 15 business days after contract award. This requirement 
shall be placed in all sub-contracts if the Sub-Contractor requires routine, physical access, access 
to sensitive but unclassified information, and/or logical access to IT resources. Failure to comply 
with the pre-screening requirement will result in the Contracting Officer taking the appropriate 
remedy. 

"Logical access" means providing an authorized user the ability to access one or more 
computer system resources such as a workstation, network. Application or database 
through automated tools. A logical access control system (LACS) requires validation of 
an individual's identity through some mechanism such as a personal identification 
number (PIN), card, username and password, biometric, or other token. The system has 
the capability to assign different access privileges to different persons depending on their 
roles and responsibilities in an organization. 

H.4 Cost-Plus-Fixed-Fee Level of Effort Term Contract 

In accordance with FAR 16.306(d)(2), this will be a cost-plus-fixed-fee term task order. The 
Contractor is to provide the level of effort specified in Attachment 1 -Level of Effort 
Spreadsheet, during each performance period. Subject to the limitations provided for in FAR 
Clause 52.216-8, Fixed Fee, and FAR Clause 52.246-5, Inspection of Services--Cost 
Reimbursement, payment of the full fixed fee stated in Section B is contingent on the 
contractor providing the level of effort stated in Attachment 1 and certifying at the end of the 
period that the specified level of efiort has been expended. 

The Contractor shall maintain complete and accurate records pertaining to the time worked, 
costs, expenses and allowances incurred in the performance of this contract in sufficient 
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detail to properly reflect all net costs for which payment is claimed. The labor hours shall be 
supported by a timekeeping system acceptable to the Government and shall include evidence 
of actual payment. Such records shall be made available to the Government, upon request. 

Any level of effort exceeding that stated in Attachment 1 Level of Effort Spreadsheet, is 
not authorized since it would be considered new work and would require new cost and fee 
arrangements. 

The total hours for each labor category may deviate up to 10% so long as the estimated cost 
will not be exceeded. If total hours for any labor category will deviate by more than 10%, 
Contracting Officer approval will be required. 

H.5 Organizational Conflict of Interest 

Corporation Change: The successful offeror shall inform the Contracting Officer within thirty 
(30) calendar days of the effective date of any corporate mergers, acquisitions, and/or dive stures 
that may affect the provision at HSAR 3052.209-72 as included in solicitation HSSCCG-13-R-
00023. 

Flow-down: The contractor shall insert the substance of clause HSAR 3052.209-72, as included 
in solicitation HSSCCG-13-R-00023, in each first tier subcontract that exceeds the simplified 
acquisition threshold. 

H.6 Payment of Fixed Fee 

Fee shall be billed in monthly increments based on costs incurred. Provided the level of effort 
has been satisfied the final bill shall include any residual fee not previously billed. 

H. 7 Option for Increased Services - Separately Priced Line Item 

The Government may require the performance of the numbered line item(s) identified in the 
Schedule as optional items for increased services, in the quantities and at the cost plus fixed fee 
stated in the Schedule. The Contracting Officer may exercise the optional line item(s) by written 
notice to the Contractor at any point during the current period of performance, provided the 
Government gives the Contractor at least 60 days' notice of the Government's intent to exercise 
such option(s) prior to the exercise of any option(s) for increased services. The notice of intent in 
no way obligates the Government to exercise any option(s). 
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PART II 
SECTION I- CONTRACT CLAUSES 

Along with the following additional task order terms and conditions, all National 
Institutes of Health Information Technology Acquisition and Assessment Center 
(NITAAC) Chief Information Office- Solutions and Partners 3 (CIO-SP3) Small 
Business; hereafter referred to as the "Basic Contract" Clauses are applicable to the 
resultant task order. 

1.1. FAR Clauses Incorporated by Reference 

52.252-2 Clauses Incorporated by Reference (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect 
as if they were given in full text. Upon request, the Contracting Officer will make their full 
text available. Also, the full text of a clause may be accessed electronically at this/these 
address( es): !llli>.JJJ.~:YJ!J;:gJf!ill!..Ql.hgQ.YLJ]J: 

(End of clause) 

The following clauses are incorporated by reference: 

52.203-13 Contractor Code of Business Ethics and Conduct (APR 2010) 

52.204-9 Personal Identity Verification of Contractor Personnel (JAN 2011) 

52.204-13 System for Award Management Maintenance (JUN 2013) 

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters 
(JUL 2013) 

52.209-10 Prohibition on Contracting With Inverted Domestic Corporations (MAY 2012) 

52.210-1 Market Research (APR 2011) 

52.215-8 Order of Precedence-Uniform Contract Format (OCT 1997) 

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data- Modifications 
(AUG 2011) 

52.215-13 Subcontractor Certified Cost or Pricing Data-Modifications (OCT 2010) 

52.227-17 Rights in Data-Special Works (DEC 2007) 

52.228-7 Insurance-Liability to Third Persons (MAR 1996) 

52.232-40 Providing Accelerated Payments to Small Business Subcontractors (DEC 2013) 
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52.237-3 Continuity of Services (JAN 1991) 

52.239-1 Privacy or Security Safeguards (AUG 1996) 

52.248-1 Value Engineering (OCT 2010) 
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1.2. FAR Clauses in Full Text 

52.203-14, Display of Hotline Poster(s) (DEC 2007) 

(a) Definition. 
"United States," as used in this clause, means the 50 States, the District of Columbia, and 

outlying areas. 

(b) Display offraud hotline poster(s). Except as provided in paragraph (c)-

(1) During contract performance in the United States, the Contractor shall prominently display in 
common work areas within business segments performing work under this contract and at 

contract work sites-

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline 

poster identified in paragraph (b )(3) of this clause; and 

(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer. 

(2) Additionally, if the Contractor maintains a company website as a method of providing 

information to employees, the Contractor shall display an electronic version of the poster(s) at 

the website. 

(3) Any required posters may be obtained as follows: 

Poster(s) Obtain from 

D HS 0 IG Hotline Paster !JJJl~f..li!J~~'l:J§:..W~~::Ji!:!lm!f:i.ldtf.;U!fuJl!CJ!Jl:~'!J!li.".!!.J.!j~[[!g 

(i) Appropriate agency name(s) and/or title of applicable Department of Homeland Security 

fraud hotline poster); and 

(ii) The website(s) or other contact information for obtaining the poster(s).) 

(c) If the Contractor has implemented a business ethics and conduct awareness program, 

including a reporting mechanism, such as a hotline poster, then the Contractor need not display 

any agency fraud hotline posters as required in paragraph (b) of this clause, other than any 

required DHS posters. 

(d) .S'ubcontracts. The Contractor shall include the substance of this clause, including this 

paragraph (d), in all subcontracts that exceed $5,000,000, except when the subcontract­

( I) Is for the acquisition of a commercial item; or 

(2) Is performed entirely outside the United States. 
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52.217-8, Option to Extend Services (Nov 1999) 

The Government may require continued performance of any services within the limits and at the 
rates specified in the contract. These rates may be adjusted only as a result of revisions to the 
prevailing labor rates provided by the Secretary of Labor. The option provision may be 
exercised more than once, but the total extension of performance hereunder shall not exceed 6 
months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 30 days of contract expiration. 

52.217-9 Option to Extend the Term of the Contract (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor 
within 30 days before the contract expires; provided that the Government gives the Contractor 
a preliminary written notice of its intent to extend at least 60 days before the contract expires. 
The preliminary notice does not commit the Government to an extension. 
(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause. 
(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed twenty-four (24) months 
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1.3. Homeland Security Acquisition Regulation (HSAR) clauses and provisions 
incorporated by reference. 

The full text ofHSAR clauses may be accessed electronically at this internet address: 

3052.203-70 Instructions for Contractor Disclosure of Violations (SEP 2012) 

3052.228-70 Insurance (DEC 2003) 

3052.242-72 Contracting Officer's Technical Representative (DEC 2003) 
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1.4. Homeland Security Acquisition Regulation Clauses & Provisions in Full Text 

3052.204-70 Security Requirements for Unclassified Information Technology 
Resources ( JUN 2006) 

(a) The Contractor shall be responsible for Infonnation Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
clause applies to all or any part of the contract that includes infonnation technology resources or 
services for which the Contractor must have physical or electronic access to sensitive 
information contained in DHS unclassified systems that directly support the agency's mission. 

(b) The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

(1) Within 30 days after contract award, the contractor shall submit for approval 
its IT Security Plan, which shall be consistent with and further detail the approach 
contained in the offeror's proposal. The plan, as approved by the Contracting 
Officer, shall be incorporated into the contract as a compliance document. 

(2) The Contractor's IT Security Plan shall comply with Federal laws that include, 
but are not limited to, the Computer Security Act of 1987 (40 U.S. C. 1441 et 
seq.); the Government Information Security Reform Act of2000; and the Federal 
Infonnation Security Management Act of2002; and with Federal policies and 
procedures that include, but are not limited to, OMB Circular A-130. 

(3) The security plan shall specifically include instructions regarding handling and 
protecting sensitive information at the Contractor's site (including any 
information stored, processed, or transmitted using the Contractor's computer 
systems), and the secure management, operation, maintenance, programming, and 
system administration of computer systems, networks, and telecommunications 
systems. 

(c) Examples of tasks that require security provisions include--

(1) Acquisition, transmission or analysis of data owned by DHS with significant 
replacement cost should the contractor's copy be corrupted; and 

(2) Access to DHS networks or computers at a level beyond that granted the 
general public (e.g., such as bypassing a firewall). 

(d) At the expiration of the contract, the contractor shall return all sensitive DHS information and 
IT resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Components shall conduct 
reviews to ensure that the security requirements in the contract are implemented and enforced. 
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(e) Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 2.1, 
July 26, 2004) or any replacement publication, which the Contracting Officer will provide upon 
request. This accreditation will include a final security plan, risk assessment, security test and 
evaluation, and disaster recovery plan/continuity of operations plan. This accreditation, when 
accepted by the Contracting Officer, shall be incorporated into the contract as a compliance 
document. The contractor shall comply with the approved accreditation documentation. 

(End of clause) 

3052.204-71 Contractor Employee Access, Alternate I (SEP 2012) 

(a) Sensitive Information, as used in this clause, means any information, which if lost, misused, 
disclosed, or, without authorization is accessed, or modified, could adversely affect the national 
or homeland security interest, the conduct of Federal programs, or the privacy to which 
individuals are entitled under section 552a oftitle 5, United States Code (the Privacy Act), but 
which has not been specifically authorized under criteria established by an Executive Order or an 
Act of Congress to be kept secret in the interest of national defense, homeland security or foreign 
policy. This definition includes the following categories of information: 

(1) Protected Critical Infrastructure Information (PC II) as set out in the Critical 
Infrastructure Information Act of 2002 (Title II, Subtitle B, of the Homeland Security 
Act, Public Law 107-296, 196 Stat. 2135), as amended, the implementing regulations 
thereto (Title 6, Code ofF ederal Regulations, Part 29) as amended, the applicable PCII 
Procedures Manual, as amended, and any supplementary guidance officially 
communicated by an authorized official of the Department of Homeland Security 
(including the PCII Program Manager or his/her designee); 

(2) Sensitive Security Information (SSI), as defined in Title 49, Code of Federal 
Regulations, Part 1520, as amended, "Policies and Procedures of Safeguarding and 
Control of SSI," as amended, and any supplementary guidance officially communicated 
by an authorized official of the Department of Homeland Security (including the 
Assistant Secretary for the Transportation Security Administration or his/her designee); 

(3) Information designated as "For Official Use Only," which is unclassified information 
of a sensitive nature and the unauthorized disclosure of which could adversely impact a 
person's privacy or welfare, the conduct of Federal programs, or other programs or 
operations essential to the national or homeland security interest; and 

(4) Any information that is designated "sensitive" or subject to other controls, safeguards 
or protections in accordance with subsequently adopted homeland security information 
handling procedures. 

(b) "Information Technology Resources" include, but are not limited to, computer equipment, 
networking equipment, telecommunications equipment, cabling, network drives, computer 
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drives, network software, computer software, software programs, intranet sites, and internet sites. 

(c) Contractor employees working on this contract must complete such forms as may be 
necessary for security or other reasons, including the conduct of background investigations to 
determine suitability. Completed forms shall be submitted as directed by the Contracting Officer. 
Upon the Contracting Officer's request, the Contractor's employees shall be fingerprinted, or 
subject to other investigations as required. All Contractor employees requiring recurring access 
to Government facilities or access to sensitive information or IT resources are required to have a 
favorably adjudicated background investigation prior to commencing work on this contract 
unless this requirement is waived under Departmental procedures. 

(d) The Contracting Officer may require the Contractor to prohibit individuals from working on 
the contract if the Government deems their initial or continued employment contrary to the 
public interest for any reason, including, but not limited to, carelessness, insubordination, 
incompetence, or security concerns. 

(e) Work under this contract may involve access to sensitive information. Therefore, the 
Contractor shall not disclose, orally or in writing, any sensitive information to any person unless 
authorized in writing by the Contracting Officer. For those Contractor employees authorized 
access to sensitive information, the Contractor shall ensure that these persons receive training 
concerning the protection and disclosure of sensitive information both during and after contract 
performance. 

(f) The Contractor shall include the substance of this clause in all subcontracts at any tier where 
the subcontractor may have access to Government facilities, sensitive information, or resources. 

(g) Before receiving access to IT resources under this contract the individual must receive a 
security briefing, which the Contracting Officer's Technical Representative (COTR) will 
arrange, and complete any nondisclosure agreement furnished by DHS. 

(h) The Contractor shall have access only to those areas ofDHS information technology 
resources explicitly stated in this contract or approved by the COTR in writing as necessary for 
performance of the work under this contract. Any attempts by Contractor personnel to gain 
access to any information technology resources not expressly authorized by the statement of 
work, other terms and conditions in this contract, or as approved in writing by the COTR, is 
strictly prohibited. In the event of violation of this provision, DHS will take appropriate actions 
with regard to the contract and the individual(s) involved. 

(i) Contractor access to DHS networks from a remote location is a temporary privilege for 
mutual convenience while the Contractor performs business for the DHS Component. It is not a 
right, a guarantee of access, a condition of the contract, or Government Furnished Equipment 
(GFE). 
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G) Contractor access will be terminated for unauthorized use. The Contractor agrees to hold and 
save DHS harmless from any unauthorized use and agrees not to request additional time or 
money under the contract for any delays resulting from unauthorized use or access. 

(k) Non-U.S. citizens shall not be authorized to access or assist in the development, operation, 
management or maintenance of Department IT systems under the contract, unless a waiver has 
been granted by the Head of the Component or designee, with the concurrence of both the 
Department's Chief Security Officer (CSO) and the Chieflnformation Officer (CIO) or their 
designees. Within DHS Headquarters, the waiver may be granted only with the approval of both 
the CSO and the CIO or their designees. In order for a waiver to be granted: 

(1) There must be a compelling reason for using this individual as opposed to aU. 
S. citizen; and 

(2) The waiver must be in the best interest of the Government. 

(1) Contractors shall identify in their proposals the names and citizenship of all non-U.S. citizens 
proposed to work under the contract. Any additions or deletions of non-U.S. citizens after 
contract award shall also be reported to the contracting officer. 

(End of clause) 

3052.205-70 Advertisements, Publicizing Awards, and Release (SEP 2012) ALT I (SEP 
2012) 

(a) The Contractor shall not refer to this contract in commercial advertising or similar 
promotions in such a manner as to state or imply that the product or service provided is endorsed 
or preferred by the Federal Government or is considered by the Government to be superior to 
other products or services. 

(b) All advertisements, releases, announcements, or other publication regarding this contract or 
the agency programs and projects covered under it, or the results or conclusions made pursuant 
to performance, must be approved by the Contracting Officer. Under no circumstances shall the 
Contractor, or anyone acting on behalf of the Contractor, refer to the supplies, services, or 
equipment furnished pursuant to the provisions of this contract in any publicity, release, or 
commercial advertising without first obtaining explicit written consent to do so from the 
Contracting Officer. 

(End of clause) 

3052.209-70 Prohibition on Contracts with Corporate Expatriates (JUN 2006) 

(a) Prohibitions. 

Section 835 of the Homeland Security Act, 6 U.S. C. 395, prohibits the Department of Homeland 
Security from entering into any contract with a foreign incorporated entity which is treated as an 
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inverted domestic corporation as defined in this clause, or with any subsidiary of such an entity. 
The Secretary shall waive the prohibition with respect to any specific contract if the Secretary 
determines that the waiver is required in the interest of national security. 

(b) Definitions. As used in this clause: 

Expanded Affiliated Group means an affiliated group as defined in section 1504(a) of the Internal 
Revenue Code of 1986 (without regard to section 1504(b) of such Code), except that section 
1504 of such Code shall be applied by substituting 'more than 50 percent' for 'at least 80 percent' 
each place it appears. 

Foreign Incmporated Entity means any entity which is, or but for subsection (b) of section 835 
of the Homeland Security Act, 6 U.S. C. 395, would be, treated as a foreign corporation for 
purposes of the Internal Revenue Code of 1986. 

Inverted Domestic Cmporation. A foreign incorporated entity shall be treated as an inverted 
domestic corporation if, pursuant to a plan (or a series of related transactions)-

(1) The entity completes the direct or indirect acquisition of substantially all of 
the properties held directly or indirectly by a domestic corporation or substantially 
all of the properties constituting a trade or business of a domestic partnership; 

(2) After the acquisition at least 80 percent of the stock (by vote or value) of the 
entity is held-

(i) In the case of an acquisition with respect to a domestic 
corporation, by former shareholders of the domestic corporation by 
reason of holding stock in the domestic corporation; or 

(ii) In the case of an acquisition with respect to a domestic 
partnership, by former partners of the domestic partnership by 
reason of holding a capital or profits interest in the domestic 
partnership; and 

(3) The expanded affiliated group which after the acquisition includes the entity 
does not have substantial business activities in the foreign country in which or 
under the law of which the entity is created or organized when compared to the 
total business activities of such expanded affiliated group. 

Person, domestic, and foreign have the meanings given such terms by paragraphs (1), (4), and 
(5) of section 770l(a) of the Internal Revenue Code of 1986, respectively. 

(c) Special rules. The following definitions and special rules shall apply when determining 
whether a foreign incorporated entity should be treated as an inverted domestic corporation. 
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(1) Certain stock disregarded For the purpose of treating a foreign incorporated 
entity as an inverted domestic corporation these shall not be taken into account in 
determining ownership: 

(i) Stock held by members of the expanded affiliated group which 
includes the foreign incorporated entity; or 

(ii) Stock of such entity which is sold in a public offering related to 
an acquisition described in section 83 5(b )(1) of the Homeland 
Security Act, 6 U.S. C. 395(b )(1). 

(2) Plan deemed in certain cases. If a foreign incorporated entity acquires directly 
or indirectly substantially all of the properties of a domestic corporation or 
partnership during the 4-year period beginning on the date which is 2 years before 
the ownership requirements of subsection (b )(2) are met, such actions shall be 
treated as pursuant to a plan. 

(3) Certain tran~fers disregarded. The transfer of properties or liabilities 
(including by contribution or distribution) shall be disregarded if such transfers 
are part of a plan a principal purpose of which is to avoid the purposes of this 
section. 

(d) Special rule for related partnerships. For purposes of applying section 835(b) of the 
Homeland Security Act, 6 U.S. C. 395(b) to the acquisition of a domestic partnership, except as 
provided in regulations, all domestic partnerships which are under common control (within the 
meaning of section 482 of the Internal Revenue Code of 1986) shall be treated as a partnership. 

(e) Treatment of Certain Rights. 

(1) Certain rights shall be treated as stocks to the extent necessary to reflect the 
present value of all equitable interests incident to the transaction, as follows: 

(i) warrants; 

(ii) options; 

(iii) contracts to acquire stock; 

(iv) convertible debt instruments; and 

(v) others similar interests. 

(2) Rights labeled as stocks shall not be treated as stocks whenever it is deemed 
appropriate to do so to reflect the present value of the transaction or to disregard 
transactions whose recognition would defeat the purpose of Section 835. 
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(f) Disclosure. The offeror under this solicitation represents that [Check one]: 

X it is not a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003; 

_it is a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it has 
submitted a request for waiver pursuant to 3009.108-7004, which has not been denied; or 

_it is a foreign incorporated entity that should be treated as an inverted domestic corporation 
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it plans 
to submit a request for waiver pursuant to 3009.108-7004. 

(g) A copy of the approved waiver, if a waiver has already been granted, or the waiver request, if 
a waiver has been applied for, shall be attached to the bid or proposal. 

(End of clause) 

3052.209-73 Limitation of Future Contracting ( JUN 2006) 

(a) The Contracting Officer has determined that this acquisition may give rise to a potential 
organizational conflict of interest. Accordingly, the attention of prospective offerors is invited to 
FAR Subpart 9.5--0rganizational Conflicts oflnterest. 

(b) The nature of this conflict is: 

1. Any FADS contractor will be prohibited from working on TICS concurrently. 

2. Any FADS contractor must not have previously worked on ADS. 

3. Any FADS contractor will also be prohibited from future work on IV & V /IT &I 
concurrent with work on FADS. 

(c) The restrictions upon future contracting are as follows: 

(1) If the Contractor, under the terms of this contract, or through the performance of tasks 
pursuant to this contract, is required to develop specifications or statements of work that are to be 
incorporated into a solicitation, the Contractor shall be ineligible to perform the work described 
in that solicitation as a prime or first-tier subcontractor under an ensuing DHS contract. This 
restriction shall remain in effect for a reasonable time, as agreed to by the Contracting Officer 
and the Contractor, sufficient to avoid unfair competitive advantage or potential bias (this time 
shall in no case be less than the duration of the initial production contract). DHS shall not 
unilaterally require the Contractor to prepare such specifications or statements of work under this 
contract. 
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(2) To the extent that the work under this contract requires access to proprietary, business 
confidential, or financial data of other companies, and as long as these data remain proprietary or 
confidential, the Contractor shall protect these data from unauthorized use and disclosure and 
agrees not to use them to compete with those other companies. 

(End of clause) 

3052.215-70 Key Personnel or Facilities (DEC 2003) 

(a) The personnel or facilities specified below are considered essential to the work being 
performed under this contract and may, with the consent of the contracting parties, be changed 
from time to time during the course of the contract by adding or deleting personnel or facilities, 
as appropriate. 

(b) Before removing or replacing any of the specified individuals or facilities, the Contractor 
shall notify the Contracting Officer, in writing, before the change becomes effective. The 
Contractor shall submit sufficient information to support the proposed action and to enable the 
Contracting Officer to evaluate the potential impact of the change on this contract. The 
Contractor shall not remove or replace personnel or facilities until the Contracting Officer 
approves the change. 

The Key Personnel or Facilities under this Contract: 

Management L 
(b)(4) 

Technical Lead 

(b)(6) 
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Au 4 

(b)(6) 

(b)(4) 

De, .... ____ _. 
The purpose of this letter is to grant approval and consent to your request to subcontract under 

FAR t;;? ?44-2 Subcontracting. 

Any material changes to subcontracting arrangements, such as in contract or total dollar 
above the amounts you proposed, will require additional notification to and consent 

the Contracting Officer. Any amount exceeding $150,000 is considered material. 

www.uscis.gov 

151 



AMENDMENT OF SOUCITATIONIMODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200113W/HSSCCG-14-F-00292/P00002 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Option 2: 09/25/2015 - 03/24/2016 
Option 3: 03/25/2016 - 09/24/2016 

b)(4) 
The total amount obligated for the base period 
remains unchanged atf IThe total value 
of the contract rema ns unchanged at 
$58,584,607.00. 
AAP Number: 201205005 DO/DPAS Rating: NONE 
Discount Terms: 

Net 30 
Delivery Location Code: HQOIT 
Department of Homeland Security 
us Citizenship & Immigration Svcs 
Office of Information Technology 
111 Massachusetts Ave, NW 
Suite 5000 
Washington DC 20529 

FOB: Destination 
Period of Performance: 09/25/2014 to 09/24/2016 

QUANTITY 

(C) 
!uNIT UNIT PRICE 

(D) (E) 
AMOUNT 

(F) 

OPT10NAI.. FOR.I.I336 (4-88) 
Spoluotcd bV GSA 
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Department of Homeland 
70 Kimball Avenue 
South VT 05403 
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CHANTILLY VA 201513812 

CODE 80033•19840000 
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X 10A MODIFICATION OF CO!iTRACTIOROER NO. 
HHSN316201200113W 
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13. Tlii!IITEI.I ONLY API'UES TO MOIJIFICA ilOH OF CPNTRAC:lli!ORtllillS. IT MOOO:IE.!llHE CONTI'IACTIOI'IDEFt NO. AS DESCRII'IEI:I IN ITEM 1•. 

A. Ttl IS CHANGE OllOER IS ISSUED PURSUANT TO; (S{ll;1dly .tUIIIOIIIy} Tt4E CHANGES SET FORTI'! IN ITEM 14 ARE MAOE IN THE CONTAACT 
ORDER NO. IN ITSM 101\. 

14 
·~· IV v•' PAR 4:, 11ljjbl 

C. THIS 5UF'PLI!Mt;NT AI. AGREEMENT IS ENTEREO INTO PURSUANT TO AUfllOiliTY OF· 

x FAR 52. Alt 1: Changes - Cost Reimbursement 

1 

14. IOF, 

DUNS Number; 800J349BHOOOO 

The purpose of this no cost modification is to: 

1) Appointl ~s Technical 
attached .... ____ ... 

are 

2) Section 7 Key Personnel of the PWS to read as follows: 
(b)(6) 

The contractor shall identify key personnel and 
these individuals. All shall be currant time 

for: 

ex•:::e~lti.on. The contractor may fill one with a subcontractor based on 
Continued ..• 
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REFERENCE NO. OF DOCUMENT BEING CONTlHUIW 
CONTINUATION SHEET HHSNJl6201200113W/HSSCCG-14-F-00292/P00003 

NAMe OF OFfEROR OR CONTRACTOR 
AGILEX TECHNOLOGIES INC 

ITEM NO. SUPPUESISERVICES 

(A) (B) 

qualifications outlined within this section, with 
prior Contracting Officer approval. Contingent 
hires will not be accepted as key personnel. The 
contractor shall identify key personnel who shall 
be the management lead and the technical lead for 
the task order as a whole. These individuals must 
have extensive expertise in the agile development 
methodology and experience using many of the 
tools included in the Development/Test Tool Suite 
identified previously. 

The management lead shall ensure that all work on 
this contract complies with contract terms and 
conditions and shall have access to contractor 
corporate senior leadership when necessary. The 
contractor's management lead shall be the primary 
interface with the USCIS Contracting Officer's 
Representative (COR} and Contracting Officer (COl 
and shall attend status meetings and ad hoc 
meetings with stakeholders as required, 
accompanied by the technical lead when necessary, 

(b)(4 ) All other terms and conditions remain unchanged. 

The total amount ob~;a't;d ::r th: 1rse period 
remains unchanged a 
AAP Number: 2012050 DO DP Rat1nq: NONE 
Period of Performance: 09/25/2014 to 09/24/2016 

OUAHTlTY 
(C) 

"'NIT 
UHFrPfUCE AMOUNT 

(D) (E) {F) 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTR.ACT 
CONTRACT ID CODE 

ADMINISTERED !lY 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS OESCR16ED IN ITEM 14. 

X 
AGREEMENT IS ENTERED INTO PURSUANT TO AUIHORIIY OF: 

copi~s 10 tho isslling office. 

(b)(4) 
Except.ss provided herein. all terms .~nd of lho document referenced 

15A.. NAME AND TITLE DF SIGNER 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200113W/HSSCCG-14-F-00292/P00004 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

AAP Number: 201205005 00/DPAS Rating: NONE 
Period of Performance: 09/25/2014 to 09/24/2016 

NSN 7540.01 152 8067 

QUANTITY 

(C) 

iuNIT UNIT PRICE 

(D) (E) 

PAGE OF 

2 1 2 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsotlld by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOUCITAnONtMODrFICA'nON OF cOtmtACT 1. IDCODe ,~'7 ip~ 3 

2. AMEHDMI!HTIYODIFICA110H NO. 3. EFFECmV& DATE 4. R£Q IISmOHA'URCHASE R£0. NO, I'' PAOJICT NO. (11,_,., 
POOOOS 02/04/2015 
&.IssueD BY COOE CIS 7, ADMINISTEReD BY (II DtiNr than 11m II CODej 

USCIS Contracting Office 
Department of Homeland Security 
70 Kimball Avenue 
South Burlington VT 05403 

II. NAME NiO ADORESS OF R(HO..--.~.SIIIIIIIIIIZIP~ !! I9A. .MIENUM!!NT Of &OUCITATIOH NO. 

A GlLEX TECHNOLOGIES INC 
5155 PARKSTONE DR til. DATeD (S!e IJE'M UJ 

c HANTILLY VA 201513812 

K 1M. Mfftlftm OF COHTRACTIORDIR NO. HHSN 1 20 200ll3W 
HSSCCG-14-F-00292 
108. DATED (Sifll'SI 13} 

COOE 8003349840000 FACtUTYCODE 06/27/2014 
ll. ........ _ ..,_, ..... ,_ 

Ql'ho AMI~~ III!MIIdtd"' liCit faith 1n n.m '"· Tho hour w diiii~Pdoc~ rar~ at oren IJIIatlndetl. Qlt nollllltande1l. 
Clms mild a&tiiiOOAolllo roc:et¢ ofiNI emem~mant pdotiO lhelualr 1M datO lpocl/led In 1110 tiGIIdllllcln • 1111N11dect, by 11110 oiiiWIIolkMIIII ~(II BV CllllftiiiiCIIt 
l!em:a Bad 15.IRCI ralllmlng alpleullllaa~Mftdrtllllt; l.bl By u• d1d;IIIO I'I!ICIIIIpl ofllduulltlllllaent 011 adl r::rll"tof 11ut olferl'lll:ldiDd; • (Cf By 
~ klllwattellgftlm MlklllncWel ol'lllorllnoiiiiO Uta ICIIIclllllon IWIIIIIII1dUGI11'11Rl11111, FAIUIRE! OF YOUR AaCNOVt\.EDOI!MFHI' TO Be RliCEIWD AT 
1M& Pl.aDUIGHATEDFOR TH!REC&IPT 0$= OFFeRS PRIOR TO 11£ HOURNm DATE SPECIJIIEDMAYRDUI.T IN REJ!CTION OF YOUR OPFER. lllly 
llftlllo cllllb ~youcklllniiO chlllgo 11'1 dtat atntsdyMmlllad.lllldll.':llclllt-tle.-olly 1C119n etletltlf,III'Q'IIIded Adl Ulllgtanl or lltlerml'lkott*twe 
CO llle ldldlallcrllllld UU llmlllllmenl, llld ltrecolvld plat 10 IIWI cplftlllg bout IIIII ci&UI qlldllocL 

12. ACCOuH'r!NGN-10 APPROPRIA11CN DATA (lftrlf/filffl) 
See Schedule 

'"· --·· -: x FAR 52.243-2, Alt 1: Changes- Cost Re~ursement 

"· -.. 

14, OE$CRPl10N OF ANI!HDNl!NTIUODIFICATION ~ bytJCI! IOCfOt ftOdlp, bMIII JOIC"'"m'l:antllct Dfl/oct mdtrMient Alallllt.) 

DUNS Number: 800334984+0000 
The purpose of this no cost modification is to: 

Key Personnel who replacesJ 
(DEC 2003) is updated to re"'I"G"'C""t __ _. 

2) To ad,d Security Clause- I?IV Card Issuance to Contractors as follows: 
(b)(4) 

(b)(6) 
In accordance with Homeland Security Presidential Oiractive-12 (HSPD-12) 
http://www.dhs.gov/homaland•security-presidentlal-directive-12 contractor employees who 
Continued ••• 

""lllmlllldCIII'ICicnt oflllo doculllnt~ In Item SA« COA. atwlldln c111rJ;811. tlft'lllrll~ tllld In Alii fliln:lltlll elocL 
11A. NAN& AND T1TI.! OF CON'lRACTIHG OFFIC&R t1)pt otP*O 

1-c....tr Donata Slton-Amato 
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;>/sils ~ ~·k--~ 
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'J../'{If"' 
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riREFERENCG NO. OF DOCUMI!HT BE1NO CONt'IHIJED 
COtmNUATtON 8HEETIHHSN316201200113W/HSSCCG-14-F-00292/POOOOS 

NAMa OP OfRROR OR COHTRACTOR 
AGILEX TECKNOLOGIES INC 

ITBINO. SUPPU!IISI!RVICES 
(A) (8) 

require access to United States Citizenship and 
lmmi9ration Services (USCIS) facilities and/or 
utilize USCIS Information Technology (IT} 
systemsf must be issued and maintain a Personal 
Identity Verification (PIV) card throughout the 
period of performance on their contract. 
Government-owned contractor-operated facilities 
are considered uscts facilities. 

After the Office of Security & Integrity, 
Personnel Security Division has notified the 
Contracting Officer's Representative that a 
favorable entry on duty (EOD) determination has 
been rendered, contractor employees will need to 
obtain a PIV card. 

For new EODs, contractor employees have 10 
business days from their BOD date to comply with 
HSPD•12. For existinq EODs, contractor employees 
have 10 business days from the date this clause 
is incorporated into the contract to comply with 
HSPD-12. 

Contractor employees who do not have a PIV card 
must schedule an appointment to have one issued. 
To schedule an appointment: 
http://connect.uscis.dhs.qov/org/MGMT/OSI/Pages/HS 
PD-12.aspx. Contractors who are unable to 
access the hyperlink above shall contact·the 
Contracting Officer's Representative (COR) for 
assistance. 

Contractor employees who do not have a PIV card 
will need to be escorted at all times by a 
government employee while at a USCIS facility and 
will not be allowed access to USCIS IT systems. 

A contractor employee required to have a PIV card 
shall: 

• Properly display the PIV card above the waist 
and below the neck with the photo facing out so 
that it is visible at all times while in a uscts 
facility 
• Keep their PIV card current 
• Properly store the PIV card while not in use 
prevent against loss or theft 
http://connect.uscis.dhs.gov/org/HGMr/OSI/Pages/HS 
PD-12.aspx 

Continued ••• 

QIJANIITV 

(C) 

0 

PNE OP 

2 1 3 

~NIT UNifPRIC! AMOUHl' 
(D) (E) (F) 
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REFEAfNCE NO, OF OOCUMI!HT BI!ING CONTINUED 

CONTINUATION SHEET HHSN316201200113W/HSSCCG-14-F-00292/POOOOS 

NAME CF om!ROR OR CONTRACTOR 
AGILEX TECHNOLOGIES INC 

IT&MNO. S\IPPU&SISt!RVICEB 

(AI (B) 

USCIS COR: Sheila Mural!, telephone 202-272•0930, 
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SECTION C- PERFORMANCE WORK STATEMENT 

Flexible Agile Development Services (FADS) 

Not business as usual ... 

1. OVERVIEW 

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT 
development projects across the agency. FADS contractors will supply Agile development teams 
to participate in IT development projects using Serum and other Agile and Lean processes. They 
will be part of an ecosystem, participating with federal employees and other contractors in a team­
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively, 
and with high quality. 

The Government will oversee the architecture and design of systems, the Agile methodologies to 
be used, product planning and the flow of requirements, and code integration and deployment; the 
FADS contractors will be responsible for developing high-quality IT systems to work within those 
architectures and processes to meet the business requirements. 

USCIS is a leader in the federal government's movement to Agile and lean IT delivery approaches, 
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver 
government IT services. 

2. AGENCY MISSION AND GOALS 

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services 
(USCIS) oversees lawful immigration to the United States. USC IS secures America's promise as a 
nation of immigrants by providing accurate and useful information to our customers, granting 
immigration and citizenship benefits, promoting an awareness and understanding of citizenship, 
and ensuring the integrity of our immigration system. 

USCIS has 18,000 government employees and contractors working at 250 offices worldwide. 
USCIS' strategic goals include: 

• Strengthening the security and integrity of the immigration system. 

• Providing effective customer-oriented immigration benefit and information services. 

• Supporting immigrants' integration and participation in American civic culture. 

• Promoting flexible and sound immigration policies and programs. 

• Strengthening the infrastructure supporting the USCIS mission. 

• Operating as a high-performance organization that promotes a highly talented workforce 
and a dynamic work culture. 
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3. BACKGROUND 
USC IS currently relies largely on the movement of paper to deliver immigration benefits and 
services. USCIS has launched and is currently using the paperless Electronic Immigration System 
(ELlS) that will transform nearly all of the Agency's processes. ELlS will take the immigration 
benefit process from a paper-based to an electronic environment and enable the agency to better 
serve its customers through a process that is more customer-centric, transparent, efficient, and 
accessible. The new approach will give USCIS a more comprehensive view of the customer and 
any potentially fraudulent transactions; improve audit functionality and record management; 
improve resource management; and increase the sharing of information with partners both inside 
and outside ofDHS. 

While ELlS will provide the core benefit-processing capabilities for the agency, the agency's 
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a 
wide range of systems that fulfill the agency's needs. The FADS contract will provide 
development services for ELlS and other agency systems. 

The agency is currently moving towards a new standard enterprise architecture for new systems. 
The new architecture is more scalable, maintainable, and less complex than the current USCIS 
architectures. This new architecture employs open source frameworks and platform-agnostic 
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud 
infrastructure. ELlS will be the first USCIS system to transition to this new architecture. 

4. FADS VISION 

FADS will provide high-productivity Flexible Agile Development Services to help move the 
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and 
customer-centric architecture to support the agency's mission. 

US CIS is a leader in the federal movement toward the adoption of Agile approaches and use of 
cloud services to support the IT development pipeline, and is a leader in the DHS movement 
toward open source frameworks for application development and production. FADS contractors 
will participate in a team-based Agile environment. They will work alongside other teams of 
government contractors and federal employees to accomplish projects as assigned by the agency. 
For some development efforts (notably ELlS), there will be a number of Agile teams from several 
contractors working in parallel in a collaborative environment. These development teams will be 
supplemented by separate contractor-supported teams responsible for Architecture and Design, 
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing, 
Quality Assurance and Training Development for fielded capability. 

The FADS contractors will be expected to work with a technical architecture and design specified 
by the government, and to work within the Agile process and SELC frameworks defined by the 
government team. Individual development teams will include government employees functioning 
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from 
IV & V testers. FADS contractors are expected to work well in these team environments and 
demonstrate a highly collaborative and cooperative attitude. 
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5 SCOPE 

USCIS will create and maintain system roadmaps, project plans, and product and release backlogs 
that will be the basis for the FADS contractors' work. The Product Owner will specify high-level 
requirements to the Agile teams. As in typical Serum-based Agile processes, the USCIS Product 
Owners will work together with the FADS teams to develop and estimate user stories and establish 
acceptance criteria. These acceptance criteria will specify expected functionality for a user story, 
as well as any non-functional requirements that must be met in the development of the story. The 
US CIS Product Owners, supported by SMEs and business analysts will determine whether or not 
acceptance criteria have been satisfied. USC IS may adopt other Agile processes such as but not 
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these 
approaches. 

FADS contractors are expected to provide high-performing, skilled development teams. Critical 
elements will be: 

• High productivity 

• High quality work 

• Collaboration and cooperation with other teams and participants 

• Technical skills and expertise as necessary (see below) 

• Estimation and planning skills 

• Innovation and creativity in problem solving 

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of 
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving 
USCIS design and coding standards in the course of their application development. The contractor 
shall provide technical methods, techniques, and concepts that are innovative, practical, cost­
effective, and conducive to Agile application development. The contractor shall develop 
applications based on requirements that are evolving and emerge as the business climate shifts. It 
is expected that all code developed by the teams will be for new functionality. FADS teams will 
not be responsible for maintenance of existing US CIS systems. FADS developers will be required 
to develop high quality code and are responsible for any technical debt that is incurred as a result 
of their development activities. Technical debt may be incurred as a result of design and 
development decisions made by the team due to competing priorities that may potentially increase 
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt 
may not be avoidable; however it must be addressed and "paid down" in future development 
activities. 

Services in support ofF ADS shall be provided by teams of experts with demonstrated experience 
with USCIS specified tools and technologies as described in section 5.1 Technical Landscape. 
Agile development work involves some degree of analysis, requirements collection, design, 
development, and test, in addition to the support functions of configuration management, planning, 
project management, and infrastructure. The specific tasks applicable under this task order are 
detailed in section 6 TASKS. 
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Delivery is expected to follow Agile industry best practices, to include: version control, automated 
builds, automated testing, and continuous integration. FADS contractors shall participate in the 
deployment pipeline, which in will be managed by different contractor and USCIS teams. 

5.1 Technical Landscape 

The contractor shall use USCIS/DHS development and test environments, including the Enterprise 
System Development Office (ESDO) Development Test as a Service (DTaaS) 

The US CIS technical landscape is shifting from a proprietary COTS-based framework to open 
source. The current ELIS2 development architecture has demonstrated success with a stack of 
predominately open source development and test tools that are currently under consideration for 
standardization across development teams. The FADS contractor shall utilize such a standardized 
development and test suite, with the expectation that the development and test architecture will 
evolve. 

The simplified architecture for ELlS and other future development efforts may be based on Java, 
Oracle, Spring, JP NHibemate, Adobe, MongoDB, Drools, etc. 

The COTS and open source tools, languages, utilities, and applications currently used and under 
consideration for the standardized environment are identified in Table 1: Current Development and 
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test 
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the 
technologies used in the new ELlS architecture. 

Name Version Manufacturer Function 

Workflow and Business Process 
Activiti Activiti.org Management (BPM) Platform 

Adobe Livecycle Adobe Adobe Livecycle 

Chef 0.1 Opscode Open source software deployment 

Eclipse Indigo sr2 Eclipse IDE for software development 

Git 1.7.10 Apache Distributed version control 

Gradle l.Orc3 Gradle.org Open source build automation tool 

Open source object I relational mapping 
Hibernate 4 JBoss library for Java 

Java 7.x Oracle Language for software development 

JBoss Application 
Server 7.0.2 JBoss Open source application server 

JBoss Rules Engine 5 JBoss Open source rules engine 

Jenkins 1.4 Jenkins CI Open source continuous integration server 

Junit Unit testing 

LiQuibase 2.0.5 Liquibase.org Open source database source code control 

Maven 3.0.4 Apache Open source build repository 
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Name Version Manufacturer Function 

Open source document oriented database 
Mongo DB lOgen,lnc system 

Nexus 2.1 Sonatype Open source repository manager 

Notepad++ 6.1.3 Notepad++ Text editor for software development 

Oracle Database llgR2 Oracle Commercial database 

MuleSoft Studio 1.3.1x64 MuleSoft Open source integration framework 

Rally Rally COTS ALM tool 

Selenium Browser testing in Firefox 

Spring Framework 3.1.0e3.8 SpringSource.org Open source Java framework 

Drools Apache Open source rules engine 

Table I: Current De\'elopmcnt and T(•st Tool Suitl• 

6 TASKS 

The tasks identified in the following sections describe the work that will occur in order to 
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose 
teams that are able to perform the tasks as described, while conforming with the expectations 
outlined above, and with expert level ability in the technologies stated in section 5.1 Technical 
Landscape. 

6.1 Provide Agile Teams 

a) Contractor shall provide Agile teams for the purpose of responding to specific 
application development requirements US CIS identifies. The contractor's work shall 
conform to the architecture and design provided by the USC IS Architecture and Design 
team and the Agile processes set up by the USCIS Processes and Practices team. 

6.2 Development 

Agile software development is a group of software development methods based on iterative and 
incremental development, where requirements and solutions evolve through collaboration between 
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development 
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to 
change. It is a conceptual framework that promotes foreseen interactions throughout the 
development cycle. The Agile Manifesto introduced the term in 2001. 

C-22 

a) Contractor shall be responsible for development teams performing the full suite of 
development tasks using Agile methodologies, including, but not limited to: 
participating in creating user stories for both business functionality, technical 
requirements and defining acceptance criteria; estimating the size of stories; solution 
design; development; and testing. 
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks 
to be completed to fulfill the definition of done for a story. 

c) Contractors shall develop code and other artifacts against the user stories documented in 
task 6.2.a or as assigned by the government. 

6.3 Code Quality and Standards Compliance 

a) Contractor shall develop code that does not add new technical debt to a release; the 
contractor shall correct any defects identified by testers, code reviewers, automated 
tools, or as part of the CI/CD activities etc. 

b) Contractor's work shall conform to the architecture and standards provided by the 
government and the Agile processes set up by the USCIS Processes and Practices team. 
This will include providing input to any documentation required to maintain 
compliance with DHS and USCIS standards, as specified by USCIS. 

c) The contractor's code shall meet the functional and non-functional requirements, meet 
database development requirements, and be deployable and fully tested in preparation 
for USCIS OIT Independent Validation & Verification (IV&V) review. 

6.4 Test and Integrate 

a) Contractor shall be responsible for creating test cases and automated test scripts to 
support test automation activities. 

b) Contractor shall collaborate with other teams to support continuous code integration 

c) Contractor shall share test scripts (manual and automated) as needed with other testing 
entities. 

d) Contractor shall assist with crafting validation steps (both positive and negative testing) 
for user acceptance testing on an as needed basis. 

e) Contractor shall support the activities of the Integration and Configuration team to 
ensure the automatic build and deployment process works effectively across all 
environments, including the contractor's dev/test enclave. Deployment and testing in 
the dev/test environment should mimic closely the actions performed for deployment 
and testing in staging and production. 

f) Contractor shall perform development testing before the commit stage in the CI pipeline 

6.5 Quality Control 

a) Contractor shall create a Quality Management Plan. 

b) Contractor shall ensure development-related activities are in accordance with the 
contractor's Quality Management Plan. 

6.6 Administrative Activities 

a) The contractor shall collaborate with stakeholders, support contractors, and third party 
vendors throughout system integration, performance, security, Section 508, system 
acceptance, user acceptance, usability, and test and evaluation reporting. 
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the 
performance of work on this task order. The contractor shall manage and coordinate its 
team(s) on a day-to-day basis and ensure plans are communicated to team members. 
Likewise, the contractor must ensure that the health and progress against those plans are 
adequately reported. 

c) The contractor shall organize, direct and coordinate planning and execution of all task order 
activities. 

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management 
(ALM) tool, shall be maintained with data so that reports and charts can be generated as 
needed, and so that user stories, defects, and tasks and their status are available to 
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share 
information and report progress. 

7 KEY PERSONNEL 
The contractor shall identify key personnel and provide statements of qualifications for these 
individuals. All key personnel shall be current full time employees, with the following exception. 
The contractor may fill one key position with a subcontractor based on qualifications outlined 
within this section, with prior Contracting Officer approval. Contingent hires will not be accepted 
as key personnel. The contractor shall identify key personnel who shall be the management lead 
and the technical lead for the task order as a whole. These individuals must have extensive 
expertise in the Agile development methodology and experience using many of the tools included in 
the Development/Test Tool Suite identified previously. 

The management lead shall ensure that all work on this contract complies with contract terms and 
conditions and shall have access to contractor corporate senior leadership when necessary. The 
contractor's management lead shall be the primary interface with the USCIS Contracting Officer's 
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc 
meetings with stakeholders as required, accompanied by the technical lead when necessary. 

8 TRANSITION SUPPORT 

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints, 
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor 
transition in will begin with the first sprint. 

At the completion of performance of this task order, the contractor shall fully support the transition 
of the contractor's work that is turned over to another entity, either government or a successor 
offeror(s). The contractor shall assist with transition planning and shall comply with transition 
milestones and schedules of events. 

The contractor shall be responsible for the implementation of the transition and application cutover 
activities. The transition shall cause no disruption in development services. To ensure the 
necessary continuity of services and to maintain the current level of support, US CIS may retain 
services of the incumbent Contractor for some, or all of, the transition period, as may be required. 

The contractor shall be responsible for the transition of all technical activities identified in this task 
order. As part of the transition, the contractor shall be responsible for: 
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• Inventory and orderly transfer of all GFP, to include hardware, software, and licenses, 
Contractor Acquired Government Property, and Government Furnished Infonnation (GFI) 

• Transfer of documentation currently in process 

• Transfer of all software code in process 

• Certification that all non-public DHS infonnation has been purged from any contractor-
owned system 

• Exchange of accounts to access software and hosted infrastructure components 

• Participate in knowledge transfer activities in accordance with the transition plan 

• Provide members to and participate in transition management team 

If the government provides a Transition Plan template, the contractor shall complete it as 
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the 
government. The Transition Plan shall: 

• Document the strategic approach 

• Identify equipment, hardware, software, documents and other artifacts that are included in 
the transition 

• Establish milestones and schedules 

• Establish activities 

• Identify transition risks and risk mitigation 

• Define roles and responsibilities 

• Define transition approval authorities and lines of communication 

• Define a knowledge transfer approach 

• Define a property inventory and transition approach 

• Create hi-party or tri-party agreements 

• Provide checklists 

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if 
directed by the government, 30 days prior to the end of each option period. The Transition Plan 
shall include support activities for all transition efforts for follow-on requirements to minimize 
disruption of services. The contractor shall account for a 10 business day Government review 
process prior to transition execution. The 1 0-day review and approval process is not included in the 
30-day transition activities. 

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon 
award of a follow-on contract, the incumbent contractor will work with the new contractor to 
provide knowledge transfer and transition support, as required by the COR and PM. 

C-25 Revised 02/10/2015 

170 



9 DELIVERABLES 

The primary deliverable of this task order is deployable application code. The contractor shall 
deliver this code (in conformance with procedures established by the Integration and Configuration 
team) throughout the period of performance for integration with an existing codebase in 
preparation for deployment. 

The contractor shall submit electronic copies of document deliverables that are indicated in the 
table below to the CO and COR (and other cc's as may be specified by the CO and/or COR) viae­
mail in the format specified. All document deliverables shall be made by close of business (COB) 
4:30pm local time Monday through Friday, unless stated otherwise. 

All deliverables submitted in electronic format shall be free of any known computer virus or 
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file 
shall be provided within two (2) business days after notification of the presence of a virus. 

9.1 Task Order Management Artifacts 

The contractor shall provide standard and ad hoc reports that support task order management, as 
described below: 

• Performance and Expenditure Report (PER) 

The PER shall contain a narrative of the month's activities and resources expenditures: 

o Performance Summary 

The Performance Summary includes documenting any major risks and/or issues and 
any significant progress and events. Progress and events includes the delivery of 
documents, artifacts, and code. The summary should provide enough detail for the 
reader with some but not detailed familiarity with the task order to comprehend the 
value that the contractor is providing to the overall application development effort at 
USCIS. 

Included with this summary shall be bum-down charts for those releases and 
iterations that ended within the month, and a snapshot of the bum-down chart for all 
releases and iterations in progress on the last day of the PER reporting period. 

o Resource Expenditures 

Resource expenditures track funds expended during the reporting period and their 
purpose in order to understand the burn rate and provide fiscal accountability to 
external stakeholders. Reporting of resource expenditures shall conform to the 
format provided in section 10.5 Payment of Invoices. 

• Status Briefings 

C-26 

As required by the COR, the contractor shall attend meetings with the COR and/or other 
US CIS stakeholders in order to review work accomplished, work in progress, plans for 
future work, transition plans and status, and issues pertinent to the performance of work 
tasks that require US CIS attention. The meetings may be scheduled regularly or may be ad 
hoc. 

In the event the government requires additional information related to contract technical, 
cost, or schedule performance, risks, resources, or any contract-related data, the contractor 
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shall provide this report information in the format requested by the government. Requests 
for ad-hoc reporting may vary in scope and complexity and may require the contractor to 
attend OIT meetings to obtain required information, review and research applicable 
documentation, and extract applicable database information required to assemble the ad-hoc 
report. 

9.2 Deliverables Schedule 

The deliverables that apply to this task order, and that the contractor shall provide are outlined in 
Table 2: Deliverables Schedule. 

Frequency of 
Item Delivery Acceptable Formats 

In-process application code Continuously, with Application source code 
each build 

Shippable application code Continuously, with Application source code 
each commit and compiled code 

Quality Management Plan Updates 30 days After MS Word2010 
Receipt of Order 
(ARO) 

Updated annually 

Agile development lifecycle Each release MS Word2010 
documents, such as System Design 
Document (SOD), etc. 

Status Briefings, such as presentations, As directed MS Word 2010, Excel, 
database extractions, meeting reports, Visio, or PowerPoint 
burndown charts, etc. 

Program and Expenditure Report 1oth calendar day of MS Word 2010, Excel 
(PER) each month 

Transition Plan As directed MS Word2010 

Security Plan 30daysARO MS Word2010 

Test Scripts Continuously, with Application source code, 
each commit MS Word2010 

Tnble 2: Delivcrahles Sdtedule 

9.3 Inspection and Acceptance 

Various government stakeholders will inspect contractor services and deliverables. The CO will 
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables 
will use the following procedures: 

• The government will provide written acceptance, comments, and/or change requests, if any, 
within fifteen (15) business days of receipt of task order deliverables. 
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• If government acceptance, comments, and/or change requests are not provided to the 
contractor within 15 business days after delivery of a deliverable, the contractor shall 
assume government acceptance. 

• Upon receipt of the government comments, the contractor shall, within three (3) business 
days, rectify the situation and re-submit the contract deliverable(s). 

10 TASK ORDER ADMINISTRATION DATA 

10.1 Place of Performance 

The principal place of performance in the base period shall be at the Government-provided work 
site. The place of performance for optional CLINs XOOl, X002 and X003AA-AI will be at the 
Government-provided work site while the place of performance for optional CLINs X003AJ-AS, if 
exercised, will be at the Contractor-provided work site. The contractor facility shall be in close 
proximity to the USCIS facility at 111 Massachusetts Ave NW, Washington D.C., not to exceed a 
distance of 15 miles. Meetings will usually take place at USCIS offices in the Washington, D.C. 
Metropolitan Area, including, but not limited to 20 Massachusetts Avenue, N.W., and 111 
Massachusetts Avenue, N.W., Washington DC. Meetings may also occur at the contractor's work 
site, especially when close collaboration between stakeholders and the development team is 
needed. The Contractor shall provide workspace, such as a team room, to accommodate up to five 
Government representatives per contract. Further, the contractor should provide workspace to 
accommodate one USCIS IV & V /TICS tester contractor per development team. The contractor 
shall provide meeting space for periodic hosting of meetings with both USCIS federal and 
contractor personnel. 

Because significant collaboration amongst Federal and multiple-vendor teams is required 
telecommuting is generally discouraged. However, in extenuating circumstances, such as 
inclement weather, when the Office of Personnel Management (OPM) changes the federal 
Operating Status in the National Capital Region contractors are permitted to allow their employees 
to telework based on the contractor's telework guidance. Notice shall be given to the COR. 

10.2 Hours of Operation 

Normal duty hours for the Government are from 8am to 5pm, Monday through Friday. At times, 
based on the needs of the mission, the Government will require service outside of the normal duty 
hours and upon COR direction, and given an advanced notice if possible, the contractor shall work 
weekends and Government holidays. USCIS Government employees must be present during such 
instances. The contractor shall be available during this time period. The contractor shall manage 
the hours in which staff operates so that service is provided when required within a level of effort 
(LOE) specified in Attachment 1. 

10.3 Government Furnished property (GFP) 

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing 
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or 
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to 
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical 
locations. Blackberry devices may be provided as identified by the COR or Government Program 
Manager. 
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10.4 Travel 

Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the 
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at 111 
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable. 

10.5 Payment of Invoices 

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall 
include the following: 

(1) Name and address ofthe contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and extended 
price of supplies delivered or services performed. 
(5) Shipping and payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to notify 
in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

b) Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

c) USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall 
be submitted electronically to USCISinvoice.Consolidation@ice.dhs.gov with each email 
conforming to a size limit of 500 K.B. 

d) If a paper invoice is submitted, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

An invoice is a "proper invoice" as defined under FAR Clause 52.232-25. Payment will be based 
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved 
expenses, such as travel, and services incurred against the work performed during the previous 
month's period of performance which shall begin on the first of the month and end on the last day 
of the month. 

Invoices shall be received by the tenth calendar day of each month and include billable items for 
the previous month's period of performance. The contractor shall include with the invoice all 

. supporting documents (e.g., travel reports/receipts) and the associated PER. 

The contractor shall also report, in writing, to the CO and the COR, when 75% of the dollar value 
of the contract has been billed to the Government. 
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The invoice shall include backup documentation in a format supplied by the Government. The 
Resource Expenditure Report and its associated Resource Expenditure Format constitute the 
invoice backup data that the Government requires. The invoice's Resource Expenditure Report 
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall 
provide this in MS Excel format. A description of the data items in the report are provided in Table 
3: Resource Expenditure Format. The report data shall represent the labor resources billed in the 
invoice. In other words, the amount billed shall be consistent with the resource expenditures 
documented for that reporting period. The Resource Expenditure Report reporting period shall be 
consistent with the invoice's. 

Item 
No. Item Description 

1 Contractor Enter the contractor name in (a) and the contractor facility address and 
mailing location in (b) 

2 Contract Enter the contract name in (a), the contract number in (b), and the 
contract type, such as T&M (c) 

3 Contract Period Enter the contract period of performance start and end dates 

4 Reporting Period Enter the start and end dates for the period covering the report 

Sa Negotiated Cost The dollar value (excluding fee or profit) on which the contractual 
agreement has been reached as of the cutoff date of the report. Amounts 
for changes shall not be included in this item until they have been priced 
and incorporated in the contract through contract change order or 
supplemental agreement. 

5b Estimated Cost of The amount (excluding fee or profit) estimated for that work for which 

Authorized Unpriced 
written authorization has been received, but for which definitized contract 
prices have not been incorporated in the contract through contract change 

Work order or supplemental agreement. 

5c Estimated Price Based on the most likely estimate of cost at co'mpletion for all authorized 
contract work and the appropriate profit/fee, incentive, and cost sharing 
provisions. Enter the estimated final contract price (total estimated cost to 
the Government). This number shall be based on the most likely 
management estimate at complete and normally will change whenever the 
management estimate or the contract is revised. 

5d Contract Ceiling Contract ceiling price applicable to the definitized effort. 

5e Estimated Contract The estimated ceiling price applicable to all authorized contract effort 

Ceiling including both detinitized and undefmitized effort. 

Sf Contract Budget Base Enter the total of negotiated cost (5.a) and estimated cost of authorized, 
unpriced work (5.b). 

6 Authorized Contractor Enter the name of the authorized person (program manager or designee) 

Representative signing the report in (a), enter that person's title in (b), and enter the date 
signed in (d). The authorized person shall sign in (c). Electronic 
signatures are encouraged. 

7(1) Item Create rows and sub-rows of data that represent the following items in 
nested order: 

Application • The name of each of the applications the contractor 
supports, such as "ELlS". All data in this row will be a roll-up of all 
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costs associated with this application. 

Release - The nomenclature of each of the releases the contractor 
supports that is associated with the named application, such as 
"A2.1 ".All data in this row will be a roll-up of all costs associated 
with this release. 

Iteration- The nomenclature that identifies each of the iterations 
the contractor is supporting as part of the named release, such as 
"Sprint 4", "Sprint 5", etc. All data in these rows will be a roll-up 
of all costs associated with the named iteration. 

Individual- The names of all of the individuals who charged 
or planning to charge to the contract during the named sprint, 
followed by their labor category, such as "Sean O'Rally 
/Functional Analyst". All data in these rows will be itemized 
costs associated with the named resources for the given 
iteration. Resources may be placed in planning packages for 
future releases and iterations that have yet to be identified 
during the contract period of performance. 

7(2) Current Period Budget For the reporting time period, indicate the cost of planned resources 
Cost based on the release and iteration planning closest to the start of the 

period of performance. 

7(3) Current Period Actual For the reporting time period, indicate the actual costs of all resources 
Cost used. 

7(4) Current Period Variance For the reporting time period, indicate the difference between the actual 
and planned costs in terms of dollars with the percent represented in 
parenthesis following the dollar figures, such as "-243,900 (·6%)". 

7(5) Cumulative Budget Cost For the contract time period, indicate the cumulative cost of planned 
resources from the start of the contract to the end of the reporting period. 

7(6) Cumulative Actual Cost For the contract time period, indicate the cumulative actual costs of all 
resources used. 

7(7) Cumulative Variance For the contract time period, indicate the cumulative differences 
between the actual and planned costs in terms of dollars with the percent 
represented in parenthesis following the dollar figures, such as"· 
243,900 (-6%)". 

8(8) Contract at Completion Enter the budgeted cost at completion for the items listed in Column (1 ). 

Budgeted This entry shall consist of the sum of the original budgets. 

7(9) Contract at Completion Enter the latest revised estimate of cost at completion including estimated 

Estimated 
overrun/underrun for all authorized work. 

7(10) Contract at Completion Enter the difference between the Budgeted - At Completion in Column (8) 

Variance 
and the Estimated -At Completion in Column (9). 

7( II) Month x Budget Cost The data in Column (II) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
cost of planned resources. 

7(12) Morith x Actual Cost The data in Column (12) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
actual costs of all resources used. 

7(13) Month x Variance The data in Column (13) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
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difference between the actual and planned costs in terms of dollars with 
the percent represented in parenthesis following the dollar figures, such 
as "-243,900 (-6%}". 

7(14) Fiscal Year and Quarter For the government fiscal year (Oct I to Sept 30) and for each of the 4 
Budgeted Cost quarters in the fiscal year, indicate the cumulative cost of planned 

resources. This will be cumulative costs of the relevant monthly costs 
(Column 14) in the fiscal year and the fiscal quarters that fall within the 
contract period of performance. If the contract period of performance 
ends prior to the conclusion of a fiscal year (Sept. 30), then the 
contractor shall estimate all of the available months within the fiscal 
year, recognizing that no work is scheduled to be performed during 
some of those months. 

7(15) Fiscal Year and Quarter For the fiscal year and for each of the 4 quarters in the fiscal year, 
Actual Cost indicate the cumulative actual cost of resources. This will be cumulative 

costs ofthe relevant monthly costs (Column 15) in the fiscal year and 
the fiscal quarters that fall within the contract period of performance. If 
the contract period of performance ends prior to the conclusion ofa 
fiscal year (Sept. 30), then the contractor shall estimate all of the 
available months within the fiscal year, recognizing that no work is 
scheduled to be performed during some of those months. 

7.a General& Enter the appropriate General and Administrative (G&A) costs. If G&A 

Administrative costs have not been included in the (Column (1)) costs, G&A shall be 
shown as an add entry in (Column (1)). IfG&A costs have been included 
in the Column (I) costs, G&A shall be shown as a non-add entry here with 
an appropriate notation to that effect. For contracts that require CCDRs, 
contractors may also have to submit separate costs without G&A for the 
Column (1) elements on an exception basis if the Government specifies 
such a requirement in the CDRL. If a G&A classification is not used, no 
entry shall be made other than an appropriate notation to that effect. 

7.b Total Enter the sum of the budgeted cost, actual costs, variances, and estimated 
costs and G&A. 

Table J: Resource F.\pcn<liturc Format 
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11 Performance Criteria 
FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with 
the contractor. The purpose of the scorecard and discussions is to enhance performance. In 
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past 
performance reporting. It is anticipated that FADS contractors will be evaluated along the 
following dimensions: 

• Code Quality and Standards Adherence. Contractor code will be evaluated by Government 
teams and IV & V providers. Code will be evaluated against standards published by USC IS 
including design standards and architecture. Automated code review tools will also be used 
to validate code quality. 

• Business Satisfaction. Each feature completed by a contractor team will be evaluated by the 
Government Product Owner for that team, and possibly by SMEs assigned to the team. At 
each iteration review, the functionality will be evaluated by a wider audience of 
Government employees. 

• Test Quality and Test Coverage. Because automated tests are a key component of this 
process, test scripts will be treated as deliverables under FADS. These test scripts will be 
assessed for their quality and for the extent to which they test the appropriate functions. 
This evaluation will be performed by the IV & V test team or Government employees. 

• Collaboration. FADS contractors will operate within an ecosystem of federal and contractor 
staff, with multiple contractor teams working in parallel and with constant interaction with 
USC IS employees. The contractor will be graded based on their willingness, effort, and 
ability to work collaboratively. 

• Productivity. Team velocity and story point completion provides a relative measure of 
productivity. A team's velocity is the rate at which the team is completing user stories and 
delivering them to the product owner. A team's velocity is measured by the sum of story 
points for each story completed during a sprint. Although measures such as velocity and 
story point completion cannot be used directly in an Agile process to measure performance, 
the Government will be able to compare across teams and also to note any unproductive 
behavior. 

• Innovation. Agile development is accomplished by self-organizing teams who innovate in 
order to find ways to accomplish the work assigned. Contractors will be permitted to 
submit examples of any innovative approaches they introduce, and the Government will 
evaluate the contractors on their contributions (whether self-reported or not). 

• Process and Continuous Improvement. FADS contractor teams will be assessed on the 
processes they implement, their conformance to users processes, their contribution to 
SELC and other required frameworks, and their use of retrospectives to continuously 
improve these processes. 

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4 
weeks), the Government will assess the performance of each team from each contractor using a 
scorecard approach (grades A-F for each category and overall). The relative weights of these 
categories will be adjusted by the Government based on its experiences, and will be communicated 
to the contractors before the start of each release cycle. The Contracting Officer and Contractor 
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will receive a copy of the evaluation. Contractors may provide comments, or responses, to the 
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and 
grade. 

12 ACCESSIBILITY REQUIREMENTS (SECTION 508) 

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L. 
1 05~220) requires that when Federal agencies develop, procure, maintain, or use electronic and 
information technology (EIT), they must ensure that it is accessible to people with disabilities. 
Federal employees and members of the public who have disabilities must have equal access to and 
use of information and data that is comparable to that enjoyed by non-disabled Federal employees 
and members of the public. 

All EIT deliverables within this work statement shall comply with the applicable technical and 
functional performance criteria of Section 508 unless exempt. Specifically, the following 
applicable EIT accessibility standards have been identified: 

12.1 Section 508 Applicable EIT Accessibility Standards 

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software 
applications and operating systems procured or developed under this work statement including but 
not limited to GOTS and COTS software. In addition, this standard is to be applied to Web-based 
applications when needed to fulfill the functional performance criteria. This standard also applies 
to some Web based applications as described within 36 CFR 1194.22. 

36 CFR 1194.22 Web-based Intranet and Internet Information and Applications, applies to all 
Web-based deliverables, including documentation and reports procured or developed under this 
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom 
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but 
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software 
standards also apply to fulfill functional performance criteria. 

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that 
are procured or developed under this work statement. Any video or multimedia presentation shall 
also comply with the software standards (1194.21) when the presentation is through the use of a 
Web or Software application interface having user controls available. 

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of 
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to 
fulfill the functional performance criteria. 

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as 
well as help and support services. To ensure that documents and reports fulfill the required 1194.31 
Functional Performance Criteria, they shall comply with the technical standard associated with 
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help 
or support provided in this work statement that offer telephone support, such as, but not limited to, 
a help desk shall have the ability to transmit and receive messages using TTY. 
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12.2 Section 508 Applicable Exceptions 

Exceptions for this work statement have been determined by DHS and only the exceptions 
described herein may be applied. Any request for additional exceptions shall be sent to the COTR 
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the 
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is 
exclusively owned and used by the contractor to fulfill this work statement does not require 
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item 
that will be used by any Federal employee(s) or member(s) of the public. This exception only 
applies to those contractors assigned to fulfill the obligations of this work statement and for the 
purposes of this requirement, are not considered members of the public. 

1.2.3 Section 508 Compliance Requirements 

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure 
products which comply with the provisions in this part when such products are available in the 
commercial marketplace or when such products are developed in response to a Government 
solicitation. Agencies cannot claim a product as a whole is not commercially available because no 
product in the marketplace meets all the standards. If products are commercially available that 
meet some but not all of the standards, the agency must procure the product that best meets the 
standards. When applying this standard, all procurements ofEIT shall have documentation of 
market research that identify a list of products or services that first meet the agency business needs, 
and from that list of products or services, an analysis that the selected product met more of the 
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection 
of a product or service that meets less accessibility standards due to a significant difficulty or 
expense shall only be permitted under an undue burden claim and requires authorization from the 
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2. 

All tasks for testing of functional and/or technical requirements must include specific testing for 
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology 
approved testing methods and tools. For information about approved testing methods and tools 
send an email to accessibility@dhs.gov. 

13 DHS ENTERPRISE ARCHITECTURE COMPLIANCE 

"All solutions and services shall meet DHS Enterprise Architecture policies, standards, and 
procedures. Specifically, the Government intends to: 

a) All developed solutions and requirements shall be compliant with the HLS EA. 

b) All IT hardware and software shall be compliant with the HLS EA Technical Reference 
Model (TRM) Standards and Products Profile. 

c) Description information for all data assets, information exchanges and data standards, 
whether adopted or developed, shall be submitted to the Enterprise Data Management 
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and 
Enterprise Architecture Information Repository. 

d) Development of data assets, information exchanges and data standards will comply with the 
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed 
and validated according to DHS data management architectural guidelines. 
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e) Applicability of Internet Protocol Version 6 (IPv6) to DHS-related components (networks, 
infrastructure, and applications) specific to individual acquisitions shall be in accordance 
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005) 
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA­
related component acquisitions shall be IPv6 compliant as defined in the U.S. Government 
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NISI) Special 
Publication 500-267) and the corresponding declarations of conformance defined in the 
USGv6 Test Program." 

14 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION 
TECHNOLOGY RESOURCES 

The Contractor shall be responsible for Information Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
applies to all or any part of the contract that includes IT resources or services for which the 
Contractor must have physical or electronic access to sensitive information contained in DHS 
unclassified systems that directly support the agency's mission. 

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan, 
which shall be consistent with and further detail the approach contained in the offeror's proposal. 
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a 
compliance document. 

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited 
to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.); the Government Information 
Security Reform Act of2000; and the Federal Information Security Management Act of2002; and 
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and 
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS 
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only) 
Information. 

The security plan shall specifically include instructions regarding handling and protecting sensitive 
information at the Contractor's site (including any information stored, processed, or transmitted 
using the Contractor's computer systems), and the secure management, operation, maintenance, 
programming, and system administration of computer systems, networks, and telecommunications 
systems. 

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT 
resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Contractor shall support USCIS 
reviews to ensure that the security requirements in the contract are implemented and enforced. 

Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 9.1, July 
17, 2012) or any replacement publication, which the Contracting Officer will provide upon request. 
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This accreditation will include a final security plan, risk assessment, security test and evaluation, 
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the 
Contracting Officer, shall be incorporated into the contract as a compliance document. The 
contractor shall comply with the approved accreditation documentation. 

15 PERSONNEL SECURITY FOR SENSITIVE REQUIREMENTS 

15.1 General 

U.S. Citizenship & Immigration Service (USCIS) has determined that performance of this contract 
requires the Contractor, subcontractpr(s), vendor(s), etc. (herein known as Contractor), requires 
access to sensitive but unclassified (SBU) information. SBU is unclassified information for 
official use only. Contractor employees that do not have a security clearance and require access to 
SBU information will be given a suitability determination. Requirements for suitability 
determination are defined in paragraph 3.0. 

15.2 Contractor Personnel 

15.2.1 Employment Eligibility 

The Contractor will ensure that each employee and potential employee provide his/her name and 
social security number (not card) so that the government may verify the validity of the number. If 
the number is not valid that employee will not be allowed to work on the Contract until the 
problem is resolved. 

The Contractor shall be responsible to the Government for acts and omissions of his employees as 
well as Subcontractor(s) and their employees. 

Subject to existing law, regulations and/or other provisions of this contract, illegal or 
undocumented aliens shall not be employed by the Contractor or perform on this contract. The 
Contractor shall ensure this provision is expressly incorporated into any and all subcontracts or 
subordinate agreements issued in support of this contract. 

15.2.2 Continued Eligibility 

If a prospective employee is found to be ineligible for access to USCIS facilities or information, 
the Contracting Officer's Representative (COR) will advise the Contractor that the employee shall 
not continue to work or be assigned to work under the contract. 

USCIS reserves the right to deny and/or restrict entrance to government facilities, prohibit 
employees from assigned work under the contract, deny and/or restrict handling of classified 
documents/material to any Contractor employee who USCIS determines to present a risk of 
compromising sensitive Government information. 

The Contractor shall report to the USCIS Office of Security & Integrity (OSI) any and all adverse 
information brought to their attention concerning employees performing under this contract. 
Reports based on rumor or innuendo shall not be included. The subsequent termination of 
employment of an employee does not obviate the requirement to submit this report. The report 
shall include the employee's name and social security number, along with the adverse information 
being reported. 
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15.2.3 Termination 

The USC IS COR and 081 shall be notified of all terminations/resignations within five (5) days 
of occurrence. The Contractor shall return to the COR all USC IS issued identification cards and 
building passes that have either expired or have been collected from terminated employees. If an 
identification card or building pass is not available to be returned, a report shall be submitted to 
the COR, referencing the pass or card number, name of individu~l to who it was issued and the 
last known location and disposition of the pass or card. 

15.2.4 Security Management 

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The 
individual shall interface with OSI through the COR on all security matters, to include physical, 
personnel, and protection of all sensitive documents/material handled by the Contractor. 

The COR and OSI will have the right to inspect procedures, methods and facilities utilized by the 
Contractor to comply with the security requirements under this contract. Should the COR or 
U8CI8 081 determine the Contractor is not in compliance with the security requirements of the 
contract, the Contracting Officer will notify the Contractor, in writing, of the appropriate action 
that will be taken to rectify any non-compliance to the contract security requirements. 

15.3 SUITABILITY DETERMINATION 

U8CIS shall exercise full control over granting, denying, withholding or terminating unescorted 
government facility and/or access to or handling of both classified and sensitive Government 
information to Contractor employees based upon the results of a background investigation. 
USCIS may, as it deems appropriate, authorize and grant a favorable entry on duty (EOD) 
decision based on preliminary security checks. The favorable EOD decision would allow the 
employees to commence work temporarily prior to the completion of the full investigation. The 
granting of a favorable EOD decision shall not be considered as assurance that a full 
employment suitability authorization will follow as a result thereof. The granting of a favorable 
EOD decision or a full employment suitability determination shall in no way prevent, preclude, 
or bar the withdrawal or termination of any such access by USCIS, at any time during the term of 
the contract. No employee of the Contractor shall be allowed unescorted access to a USC IS 
facility without a favorable EOD decision or suitability determination by OS I. 

15.4 BACKGROUND INVESTIGATIONS 

Contract employees (to include applicants, temporaries, part-time and replacement employees) 
under the contract, requiring access to sensitive information, shall undergo a position sensitivity 
analysis based on the duties, outlined in the Position Designation Determination (PDD) for 
Contractor Personnel, each individual will perform on the contract. The results of the position 
sensitivity analysis shall identify the appropriate background investigation to be conducted. All 
background investigations will be processed through OS I. Prospective Contractor employees 
shall submit the following completed forms to 081 through the COR no less than thirty (30) days 
before the start date of the contract or thirty (30) days prior to entry on duty of any employees, 
whether a replacement, addition, subcontractor employee, or vendor: 

a) Standard Form 85P, "Questionnaire for Public Trust Positions" 

b) FD Form 258, "Fingerprint Card" (2 copies) 
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c) DHS Form 11000-6, ''Conditional Access To Sensitive But Unclassified Information 
Non-Disclosure Agreement" 

d) DHS Form 11000-9, "Disclosure and Authorization Pertaining to Consumer Reports 
Pursuant to the Fair Credit Reporting Act" 

e) Position Designation Determination for Contract Personnel Form 

f) Foreign National Relatives or Associates Statement 

Required forms will be provided by USCIS at the time of award of the contract. Only complete 
packages will be accepted by OS I. Specific instructions on submission of packages will be 
provided upon award of the contract. 

Be advised that unless an applicant requiring access to sensitive information has resided in the 
US for three of the past five years, the Government may not be able to complete a satisfactory 
background investigation. In such cases, USCIS retains the right to deem an applicant as 
ineligible due to insufficient background information. 

The use ofNon-U.S. citizens, including Lawful Permanent Residents (LPRs), is not permitted in 
the performance of this contract for any position that involves access to or development of any 
DHS Information Technology (IT) systems. USCIS will consider only U.S. Citizens and LPRs 
for employment on this contract. USCIS will not approve LPRs for employment on this contract 
in any position that requires the LPR to access or assist in the development operation, 
management or maintenance ofDHS IT systems. In those instances where other non-IT 
requirements contained in the contract can be met by using LPRs, those requirements shall be 
clearly described. 

15.5 Information technology Security clearance 

When sensitive government information is processed on USCIS telecommunications and 
automated information systems, the Contractor shall provide for the administrative control of 
sensitive data being processed and adhere to the procedures governing such data as outlined in 
''DHS IT Security Program- Publication DHS MD 4300.Pub". Contractor personnel must have 
favorably adjudicated background investigations commensurate with the defined sensitivity 
level. 

Contractors who fail to comply with USICS security policy are subject to having their access to 
USCIS IT systems and facilities terminated, whether or not the failure results in criminal 
prosecution. Any person who improperly discloses sensitive information is subject to criminal 
and civil penalties and sanctions under a variety of laws (e.g., Privacy Act). 

1.5.6 Information technology Security Training and Oversight 

All Contractors working on behalf of USC IS and accessing automated systems or processing 
USCIS sensitive data will receive periodic training at least annually in security awareness, 
accepted security practices and systems Rules of Behavior (ROB). All contractors are required to 
receive initial OIT Computer Security Awareness Training (CSAT); annual and refresher security 
training thereafter, in security awareness and any other accepted security practices of the agency. 

USCIS Contractors, with significant security responsibilities, shall receive specialized training 
specific to their security responsibilities annually. The level of training shall be commensurate 
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with the individual's duties and responsibilities as is intended to promote a consistent 
understanding of the principles and concepts of telecommunications and IT systems security. 

All contractors will be required within twenty-four (24) hours of being granted a user account to 
take the CSA T. If a contractor fails to meet this training requirement, user access will be 
suspended. All contractors' personnel must complete the OIT's mandatory annual refresher CSAT 
(i.e.-every 365 days after the initial completion of CSAT). All contractors will be required to 
sign the system USCIS ROB prior to gaining access to any USCIS information system (e.g.-the 
USCIS wide area network/local area network or e-mail). 

All contract personnel who access USCIS information systems will be continually evaluated while 
performing these duties. The Contractor Supervisor should be aware of any unusual or 
inappropriate behavior by personnel accessing systems. Any unauthorized access, sharing of 
passwords, or other questionable security procedures should be reported to the local USCIS 
Security Office or OSI. 

15.7 References 

15.7.1 USCIS Office of Security & Integrity (OSJ) 

USCIS OSI 
Personnel & Industrial Security 
Attn: Karen McGuire 
70 Kimball Avenue 
South Burlington, VT 05403 
Telephone: (802) 872-4134 

16 CAPITALIZED PROPERTY, PLANT & EQUIPMENT (PP&E) ASSETS 
INTERNAL USE SOFTWARE (IUS) 

16.1 Background 

The United States Citizenship and Immigration Services Management Directive No. 128-001, 
USCIS/Office of Information Technology has an ongoing requirement to report Internal Use 
Software (IUS) costs for the programs under their purview and assignment. This report is a 
monthly mandatory requirement, and must include all software releases with a cumulative cost of 
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more. 

16.2 Requirement 

Reporting: All applicable charges for application releases and/or development charges are tracked 
and reported; documented by each applicable release so that an OIT determination can be made if 
the asset meets IUS criteria. USCIS has determined that the best method for identifying IUS 
candidates is through monthly collection of contractor cost data for all releases in development, 
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the 
required criteria. 
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Definition: IUS is software that is purchased from commercial off-the-shelf (COTS) vendors or 
ready to use with little or no changes. Internal developed software is developed by employees of 
USCIS, including new software and existing or purchased software that is modified with or 
without a contractor's assistance. Contractor-developed software is used to design, program, 
install, and implement, including new software and the modification of existing or purchased 
software and related systems, solely to meet the entity's internal or operational needs. 

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of 
IUS associated with each specific release. IUS Software is typically release centric and includes 
the application and operating system programs, procedures, rules, and any associated 
documentation pertaining to the operation of a computer system or program. 

The contractor shall, after OIT's determination on whether or not the release meets the 
capitalization criteria, support OIT's reporting of costs incurred for the project or release, as 
required. The contractor shall provide the nature and cost of work completed within the relevant 
period. Costs considered part of IUS activities include systems administration, systems 
engineering, and program management. The Contractor shall provide the total cost, itemized Qy_ 
release and include the total sum of all applicable IUS activities. At the contractor's discretion, this 
information may be submitted, either as an attachment or as an itemized line item within the 
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource 
Expenditure Format. For information purposes, the following activities within the development 
lifecycle have been identified as IUS reportable costs by the USC IS Management Directive No. 
128-001: 

a) Design: System Design: Design System, Update System Test Plan, Update Security Test 
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and 
Issue Memo. 

b) Programming/Construction: Establish Development Environment, Create or Modify 
Programs, Conduct Unit & Integration Testing, Develop Operator's Manual, Update 
Project Plan, Update Business Case, Migration Turnoverffest Readiness Review, Prepare 
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo 

c) Testing 
1. Acceptance Testing: Develop Security Test Report, Issue Security Certification, 

Develop System Documentation, Conduct User Acceptance Testing, Update Project 
Plan, Update Business Case, Conduct Production Readiness Review, Develop 
Implementation Plan, Issue Production Readiness Review Memo. 

ii. Coding 
iii. Installation to hardware 
iv. Testing, including parallel processing phase 

d) Implementation Activities: Implementation/Transition: Security Accreditation (initial 
system accreditation only), Issue Implementation Notice, Parallel Operations, Update 
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue 
Operational Readiness Memo. 

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the 
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs) 
relating to software development phase; Travel expenses by employees/contractor directly 
associated with developing software; Documentation Manuals; COTS purchases. 
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AMENDMENT OF SOUCITATlONiMODtACAnON OF CONTRACT 
1. liUIIIKMiTID COO!; 

I'~ i~~ 3 
2. :noH NO. 3. EFRiCTIVE~TE .... RlQ..HO. ~ PROJECT NO. {II fA*IIIII) 

1?00007 03/25/2015 ~FM-15-0016 & TFH-15·0021 
e. ISliUIW IW coo& CIS 1. AOMIHISIER!DBY (llotlllrll!llflii/Jm 51 CODE I 
OSCIS Contracting Office 
Department ot Homeland Security 
70 Kimball Avenue 
South Burlington VT 05403 

8. NAME AND ADDRE8S 0¥ COlftRACTOftfNl. .... .._ a.. Ill/Ill' Cadi,! (1) i8A- AM1!NDIII!NJ' OF SOUCti'ATION NO. 
...... 

!LEX TECHNOLOGIES INC 
5155 PARKSTON£ DR 118- DATI!D IE nat ffl 
c HANTILLY VA 201513812 

X 11M. MOOIACAll~ ~ COM'I'FIACTIORDER NO. 
HHSN316201200113W 
HSSCCG-14-F-00292 
108. OATI!D IE l'l'l!ol t:'SI 

ecce 8003349840000 I"NOIUTY CODe 06/27/2014 
. n. ...,-,_ 

0TIIIIbcMIIU!IIInd ICIIi:itlliDn lll'lllnlld. M16atllln 111m 14. lho llllur l!l1d dill llfiGClllld flltniCLIIft cl Clln []IIIJiolladod. Cit ld Dllnllld. 

Olfll ftMIIId!IIGWiedfu ..... clllli:lllllllldll .. priar 10 lllt lll:lul'lllld Cia tpldllod lnlhtiiCIIdr.llll:ln fiiDiftl«<ddd.llf IWI ollh:t lalltMing llllltiodl: Ia) Br ~ 
lllml8111d 15, llld l'llllmlnCI .. olhl cmttmtnt (bl 81lllincMIIclglng ... Gf liS lllllllldnelt 1111 OIC.tiC'qlf f/111'10 ol'lllt lliiXI1IIIId; fllleJ 81 
lljiiiS'Ie ._, fllld!pm 111*11 IIO.cla alllltnlras IOhlllfllcillllfiiiiiVI atlllllldiiiiii!UIIIIarL FAILURE OFVM ACKNQIMJ!OG1!MITO Be RECeiV!O AT 
liCI! PtACe OI!IIGHATED FOR THI RECEIPT OF OfF!A8 PRIOR 1'0 11l! HOUAANU OA1E 6P£CIFia) MAY RE8Ul..T IN REJ£C1'IOH OF YOUR OFFeR. II' !If 
'lllflnl Gllhiiiiii'ISIIfmall raudellniiDc.ftiiVI an* llhU1II.IIlmtllld. IUdl dllngt IIIII' 111 mldo 11r IOioCPCm • '*'· ~ lld'lllflllllllll fllliltlflfmallot l'lfniiiO 
10 flliiiGIIciiiiiDn IIIII 0111 ~ IIIII b IICOMidpriflt to lheaplllilg hlu Gild IIIII ~ 

12.ACCOUNTIHGAHOAPfiROitRIATIOHDATA{tt,.,.,nco Net Increase: 
ITFADSO OIT EX 20-05-00-000 20-00-0000-00M00-00·00 G!-25•86-00 000000 

(b)(4) 
D. 

X FAa 52.217-9 Option to Extend the Term of the Contract 

14. DE&CRIP110N OF ~TION ~.,IICFIIIICiiOtlllMfllp. /llcfldlo v54'%M:anllact~,.._._._At.ulllrt.l 
DUNS Number: 800334984+0000 . 
The purpose of this modification is to exercise Option Period 1, period of performance 
03/25/2015 - 09/24/2015, and to ad4 lcLIN 1003AB. Attachment 1 
with Level of Effort (LOE) for Option 1 Is Included with this modification. 

As a result of the line items added betow. this task order's obliqation is hereby increased 
bl ltrOllll to_ I 
In addition, Stuart sel1ears is the newly appointed COntract Specialist fot this task 
order. 

Continued 
(b)(4) (b)(6) 

MIA HoWE ANU Tm.J; OF CQHTRAC1lHG OffiCER (J)pl IM'I"*''I 

ctS Donata Sikon-Amato 
111C. OATil SIGNED 

5f20115 
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CONTINUA DON SH 
Rif1!Al!NCE NO. OF OOCUMENTB!IHG CON'f'INUaJ 

HHSN316201200113W/KSSCCG-14-F-00292/P00007 
NAMl! OF OJ'FEROR OR cotmw:TOR 
AGILEX TECHNOLOGIES INC 

ITEM NO. SIJfiPUI!SISeR\ES 
(A) (8) 

All other terms and conditions remain unchanged. 

USCIS COR Sheila Murali 
Telephone 202-272-0930 
Email: Sheila.H.Murali@uscis.dhs.gov 

OSCIS Contxacting Specialist Stuart Sellears 
Telephone 802-872-4165 
Email Stuart.Sellears8uscis.dhs.gov 

USCIS Contracting Officer Donata A. Sikon-Amato 
Telephone 802-872•4523 
Email Donata.A.Sikon-Amato@uscis.dhs.gov 

AAP Number: 201205005 00/DPAS Rating: NONE 
Discount Terms: 

Net 30 
FOB: Destination 
Period of Performance: 09/25/2014 to 09/24/2016 

Change Item 1001 to read as follows(amount shown 
is the obligated amount): 

(b)(4) 
1001 Project Management 

.. ti .. ted 1"' 1 I 
Fixed.... I I I Estimated Cost + Fixed Fee 

contractor to provide Level of Effort {LOE) 
specified in Attachment 1 

Change Item 1002 to read as follows(amount shown 
is the obligated amount): 

1002 Aqile Development Team 

Estimated t:~ I 
~=-~:: ' mJ •••I I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 1003AA to rea~ as follows(amount 
shown is the obligated amount): 
Continued ••. 

QUANTITY 

ICl 
~ UNIT' PRICE AMOUNT 
0) (£) (FI 

(b)(4) 
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~NO. 01 DOCUMiHT BEING COH1IHll1iD 

CONTINUATION SHEET HHSN316201200113W/HSSCCG~ 14-F-00292/P00007 

NAME 01 OFFEROR 01\COHTRACTOR 
AGILE'X TECHNOLOGlSS INC 

ITI!MNO. 

(A) 

lOOJAA Agile Development Team 

(b)(4) 

1003AB 

Estimated tA't I I 
Fixed Fee I 
Estimated 1st + Fixed Fee .. 1 ____ .... 1 

Contractor to provide Level of Effort (LOE) 
specified in AttachMent l 

Change Item 1003AB to read as follows(amount 
shown is the obligated amount): 

Agile Development Team 

Estimated costl I 
Fixed Fee r1 ~-====t~-.f~l----,1 
Estin~ated WS C + EIAW Fee .. ____ __, 

contractor to pro~ide Level of Effort (toE) 
specified in Attachment l 

Change Itam 1004 to read as follows(amount shown 
is the obligated amount): 

1004 Contract Access Fee 
I If dollar amount obligated in CLINs 

I.I.UUJ.-.Lu03AS) 

............... ~ 
(C) D) 

UNIT PRICE 

(E) 

(b)(4) 
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Attachment I 

(b)(4) 
Ootion Period J Task Onler: HSSCCQ-14-F-00292 

ruN 1001 

!labor catesory COfferor) !Labor catepy (Cto-SPi Mapped) !Hours 

ruN 1002 

Labor category (Offeror) I Labor category (CIO.SP3 Mapped) IHours I 

a.JN 1003AA 

ruN 1003AB 

llabor cateRoN fOfferorl I labor MaoDedl IHours I 
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..... ,-.... 
AMENDMENT OF SOLICITATION/MODIFICAl OF CONTRACT 

,1. CONTRACT ID COD. I PAGE OF PAGES 

1 I 34 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (ff applicable) 

P00008 05/08/2015 TF£11150032 
6.1SSUEDBY CODE CIS 7. ADMINISTERED BY (If other than Item 6) CODE I 
users Contracting Office 
Department of Homeland Security 
70 Kimball Avenue 
South Burlington VT 05403 

8, NAME AND ADDRESS OF CONTRACTOR rNo .. street county. State ana ZIP C<Jde) (X) 9A. AMENDMENT OF SOLICITATION NO. 

r--
A GILEX TECHNOLOGIES INC 
5155 PARKSTONE DR 9B. DATED (SEE ITEM 11) 

.HANTILLY VA 201513812 c 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
HHSN316201200113W 
HSSCCG-14-F-00292 
10B. DATED (SEE ITEM 13) 

CODE 8003349840000 FACILITY CODE 06/27/2014 
11. THill ITtM UNLY APPLitl:i lATIONS 

0 Tho above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and dale specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15. end returning copies of the amendment: (b) By acknowledging receipt cf this amendment on eaCh copy of the offer submitted: or (c) By 

separate letter or telegram whiCh includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
vinue of this amendment you desire to Change an offer already submitted, such Change may be made by lelegram or letter. provided each telegram or letter makes reference 
to the solicitation and this amendment. and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA {If required) Net Increase : 
ITFADSO OTT EX 20-05-00-000 20-00-0000-00-00-00-00 GE-25-86-00 000000 

CHECK ONE 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO, IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office. 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x FAR 52.234-2 Alt I: Changes-Cost Reimbursement 
D. OTHER (SpeCify type of modificabon and authority) 

E.IMPORTANT: Contractor D is not. [!]is required to sign this document and return 1 copies to the issuing office. 

14, DESCRIPTION OF M1ENDMENT/MODIFICATION (Organized by UCF secb'on headings. inc/udingsoficitationlcontraef subject matter where feaSible.) 

DUNS Number: 800334984+0000 
The purpose of this modification is to update sections :0.5 Payment of Invoices and 15 
Personnel Security for Sensitive Requirements of the Performance Work Statement and ad~ 
Supplemen:al CLIN 1005 and optional CLIN 2005 and 3005. 

(b)(4) 

As a result of the line items adde1 hplgw tbi' talk order's obligation is hereby increased 

by I from I lt1 ..._ ____ _, 

All other terms and conditions remain unchanged. 
AAP Number: 201205005 00/DPAS Rating: NOHE 
Discount Terms: (b)(4) (b)(6) 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or lOA, as heretofore changed, remains unchanged and in full force and effect. 

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Donata Sikon-F~ato 
~C. DATE SIGNED 168. UNITED STATE:}[ AMERICA 16C. DATE SIGNED 

~ . r bn- -tbh.a.,~- S"/1'!!/ll 5/12/15 (Signatutlfl of C<Jn/rllcMg Officer) 

STANDARD FORM 30 (REV. 1Q..83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200113W /HSSCCG-14-F-00292/P00008 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO. 

(A) 

1005 

(b)(4) 

2005 

3005 

SUPPLIES/SERVICES 

(B) 

Net 30 
FOB: Destination 
Period of Performance: 03/25/2015 to 09/24/?015 

Add Item 1005 as follows: 

Supplemental CLIN is to be used when mo~e than 
10~ deviation under PWS Section H.4 is necessary 
and it cannot be offset wlthln the Prog::am 
Management or Agile Development Team CLINS. The 
Contractor's request and the Contracting 
Officer's written approval is required prior to 
use and bill against this CLIN (as established in 
PWS, Section H.4). The ceiling of this CLIN is 

land sha 1 1 not be r>:ceeded. 
t.St:lmac:ea cost I 
Fee: SO.OO ~-----------~ 

Add Item 2005 as follows: 

Supplemental CLIN is to be used when more than 
10% deviation under PWS Section H.4 is necessary 
and it cannot be offset within the Program 
Management or Agile Development Team CLINS. The 
Contractor's request and the Contracting 
Officer's written approval is required prior to 
use and bill against this CLIN (as established in 
I?WC:: c;,-Hnn H.4). The ceiling of this CLIN is 

I lnct shall nnt bi exceeded. 
t,St.:lmatea cosi J 
Fee: $0~0~0~~~==~~----~ 
Amount: I tption Line Item) 

Add Item 3005 as follows: 

Supplemental CLIN is to be used when more than 
10% deviation under PWS Section H.4 is necessary 
and it cannot be offset within the Program 
Management or Agile Development Team CLINS. The 
Contractor's request and the Contracting 
Officer's written approval is required prior to 
use and bill against this CLIN (as established in 
PWS SPr-t'ion H.4). The ceiling of this CLHJ is 

lnd §hal 1 onr he exceeded. 
~E·s·t~lm·a·t~e·d~c~ostl I 

Fee: $0~.~0~0~--~·==::~~--~-
Amount :I tption Line Item) 
users cOn ~nella Murali 
Telephone 202-272-0930 
Continued 

NSN 754Q.Q1-152-Il067 

QUANTITY UNIT 

(C) (D) 

1 10 

1 10 

1 10 

UNIT PRICE 

{I:.:) 

PAGE Of 

2 1 34 

AMOUNT 

(Fl 

(b)(4) 

OPTIONAL FORM 336l4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. O~CUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201. 113W/HSSCCG-14-F-00292/P00008 

NAME OF OFFEROR OR CONTRACTOR 

AGrLEX TECHNOLOGIES INC 

ITEM NO. SUPPLIES/SERVICES 

(A} (B) 

Email: Sheila.M.Murali@uscis.dhs.gov 

users Contracting Specialist Stuart 
Telephone 802-872-4165 
Email Stuart.Sellears@uscis.dhs.gov 

USers Contracting Officer Donata A. 
Telephone 802-872-4523 

Sellears 

Sikon-Amato 

Email Donata.A.Sikon-Amato@uscis.dhs.gov 

NSN 7540.01 152·8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 

PAGE OF 

3 1 34 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Spon$0red by GSA 
FAR (48 CFR) 53.110 
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SECTION C- PERFORMANCE WORK STATEMENT 

Flexible Agile Development Services (FADS) 

Not business as usual ... 

1. OVERVIEW 

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT 
development projects across the agency. FADS contractors will supply Agile development teams 
to participate in IT development projects using Serum and other Agile and Lean processes. They 
will be part of an ecosystem, participating with federal employees and other contractors in a team­
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively, 
and with high quality. 

The Government will oversee the architecture and design of systems, the Agile methodologies to 
be used, product planning and the flow of requirements, and code integration and deployment; the 
FADS contractors will be responsible for developing high-quality IT systems to work within those 
architectures and processes to meet the business requirements. 

USCIS is a leader in the federal government's movement to Agile and lean IT delivery approaches, 
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver 
government IT services. 

2. AGENCY MISSION AND GOALS 

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services 
(USCIS) oversees lawful immigration to the United States. USCIS secures America's promise as a 
nation of immigrants by providing accurate and useful information to our customers, granting 
immigration and citizenship benefits, promoting an awareness and understanding of citizenship, 
and ensuring the integrity of our immigration system. 

USCIS has 18,000 government employees and contractors working at 250 offices worldwide. 
USCIS' strategic goals include: 

4 

• Strengthening the security and integrity of the immigration system. 

• Providing effective customer-oriented immigration benefit and information services. 

• Supporting immigrants' integration and participation in American civic culture. 

• Promoting flexible and sound immigration policies and programs. 

• Strengthening the infrastructure supporting the US CIS mission. 

• Operating as a high-performance organization that promotes a highly talented workforce 
and a dynamic work culture. 

Revised 04/27/2015 
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3. BACKGROUND 

USC IS currently relies largely on the movement of paper to deliver immigration benefits and 
services. US CIS has launched and is currently using the paperless Electronic Immigration System 
(ELlS) that will transform nearly all of the Agency's processes. ELlS will take the immigration 
benefit process from a paper-based to an electronic environment and enable the agency to better 
serve its customers through a process that is more customer-centric, transparent, efficient, and 
accessible. The new approach will give USC IS a more comprehensive view of the customer and 
any potentially fraudulent transactions; improve audit functionality and record management; 
improve resource management; and increase the sharing of information with partners both inside 
and outside ofDHS. 

While ELlS will provide the core benefit-processing capabilities for the agency, the agency's 
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a 
wide range of systems that fulfill the agency's needs. The FADS contract will provide 
development services for ELlS and other agency systems. 

The agency is currently moving towards a new standard enterprise architecture for new systems. 
The new architecture is more scalable, maintainable, and less complex than the current USC IS 
architectures. This new architecture employs open source frameworks and platform-agnostic 
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud 
infrastructure. ELlS will be the first USCIS system to transition to this new architecture. 

4. FADS VISION 

FADS will provide high-productivity Flexible Agile Development Services to help move the 
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and 
customer-centric architecture to support the agency's mission. 

USC IS is a leader in the federal movement toward the adoption of Agile approaches and use of 
cloud services to support the IT development pipeline, and is a leader in the DHS movement 
toward open source frameworks for application development and production. FADS contractors 
will participate in a team-based Agile environment. They will work alongside other teams of 
government contractors and federal employees to accomplish projects as assigned by the agency. 
For some development efforts (notably ELlS), there will be a number of Agile teams from several 
contractors working in parallel in a collaborative environment. These development teams will be 
supplemented by separate contractor-supported teams responsible for Architecture and Design, 
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing, 
Quality Assurance and Training Development for fielded capability. 

The FADS contractors will be expected to work with a technical architecture and design specified 
by the government, and to work within the Agile process and SELC frameworks defined by the 
government team. Individual development teams will include government employees functioning 
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from 
IV & V testers. FADS contractors are expected to work well in these team environments and 
demonstrate a highly collaborative and cooperative attitude. 
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5 SCOPE 

USC IS will create and maintain system roadmaps, project plans, and product and release backlogs 
that will be the basis for the FADS contractors' work. The Product Owner will specify high-level 
requirements to the Agile teams. As in typical Serum-based Agile processes, the USCIS Product 
Owners will work together with the FADS teams to develop and estimate user stories and establish 
acceptance criteria. These acceptance criteria will specify expected functionality for a user story, 
as well as any non-functional requirements that must be met in the development of the story. The 
USC IS Product Owners, supported by SMEs and business analysts will determine whether or not 
acceptance criteria have been satisfied. USCIS-may adopt other Agile processes such as but not 
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these 
approaches. 

FADS contractors are expected to provide high-performing, skilled development teams. Critical 
elements will be: 

• High productivity 

• High quality work 

• Collaboration and cooperation with other teams and participants 

• Technical skills and expertise as necessary (see below) 

• Estimation and planning skills 

• Innovation and creativity in problem solving 

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of 
the team as a DHS trusted Section 508 tester. The providers ofF ADS services shall adopt evolving 
USCIS design and coding standards in the course of their application development. The contractor 
shall provide technical methods, techniques, and concepts that are innovative, practical, cost­
effective, and conducive to Agile application development. The contractor shall develop 
applications based on requirements that are evolving and emerge as the business climate shifts. It 
is expected that all code developed by the teams will be for new functionality. FADS teams will 
not be responsible for maintenance of existing USC IS systems. FADS developers will be required 
to develop high quality code and are responsible for any technical debt that is incurred as a result 
oftheir development activities. Technical debt may be incurred as a result of design and 
development decisions made by the team due to competing priorities that may potentially increase 
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt 
may not be avoidable; however it must be addressed and "paid down" in future development 
activities. 

Services in support ofF ADS shall be provided by teams of experts with demonstrated experience 
with USCIS specified tools and technologies as described in section 5.1 Technical Landscape. 
Agile development work involves some degree of analysis, requirements collection, design, 
development, and test, in addition to the support functions of configuration management, planning, 
project management, and infrastructure. The specific tasks applicable under this task order are 
detailed in section 6 TASKS. 
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Delivery is expected to follow Agile industry best practices, to include: version control~ automated 
builds, automated testing, and continuous integration. FADS contractors shall participate in the 
deployment pipeline, which in will be managed by different contractor and USCIS teams. 

5.1 Technical Landscape 

The contractor shall use USCIS/DHS development and test environments, including the Enterprise 
System Development Office (ESDO) Development Test as a Service (DTaaS) 

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open 
source. The current ELIS2 development architecture has demonstrated success with a stack of 
predominately open source development and test tools that are currently under consideration for 
standardization across development teams. The FADS contractor shall utilize such a standardized 
development and test suite, with the expectation that the development and test architecture will 
evolve. 

The simplified architecture for ELlS and other future development efforts may be based on Java, 
Oracle, Spring, JP A/Hibernate, Adobe, Mongo DB, Drools, etc. 

The COTS and open source tools, languages, utilities, and applications currently used and under 
consideration for the standardized environment are identified in Table 1: Current Development and 
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test 
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the 
technologies used in the new ELlS architecture. 

Name Version Manufacturer Function 

Workflow and Business Process 
Activiti Activiti.org Management (BPM) Platform 

Adobe Livecycle Adobe Adobe Livecycle 

Chef 0.1 Opscode Open source software deployment 

Eclipse Indigo sr2 Eclipse IDE for software development 

Git 1.7.10 Apache Distributed version control 

Gradle l.Orc3 Gradle.org Open source build automation tool 

Open source object I relational mapping 
Hibernate 4 JBoss library for Java 

Java 7.x Oracle Language for software development 

JBoss Application 
Server 7.0.2 JBoss Open source application server 

JBoss Rules Engine 5 JBoss Open source rules engine 

Jenkins 1.4 Jenkins Cl Open source continuous integration server 

Junit Unit testing 

Liquibase 2.0.5 Liquibase.org Open source database source code control 

Maven 3.0.4 Apache Open source build repository 
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Name Version Manufacturer Function 

Open source document oriented database 
Mongo DB IOgen, Inc system 

Nexus 2.1 Sonatype Open source repository manager 

Notepad++ 6.1.3 Notepad++ Text editor for software development 

Oracle Database llgR2 Oracle Commercial database 

MuleSoft Studio 1.3.1x64 MuleSoft Open source integration framework 

Rally Rally COTS ALM tool 

Selenium Browser testing in Firefox 

Spring Framework 3.1.0e3.8 SpringSource.org Open source Java framework 

Drools Apache Open source rules engine 

Table I: Curn•nt Development and Test Tool Suite 

6 TASKS 

The tasks identified in the following sections describe the work that will occur in order to 
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose 
teams that are able to perform the tasks as described, while conforming with the expectations 
outlined above, and with expert level ability in the technologies stated in section 5.1 Technical 
Landscape. 

6.1 Provide Agile Teams 

a) Contractor shall provide Agile teams for the purpose of responding to specific 
application development requirements USCIS identifies. The contractor's work shall 
conform to the architecture and design provided by the USCIS Architecture and Design 
team and the Agile processes set up by the USCIS Processes and Practices team. 

6.2 Development 

Agile software development is a group of software development methods based on iterative and 
incremental development, where requirements and solutions evolve through collaboration between 
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development 
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to 
change. It is a conceptual framework that promotes foreseen interactions throughout the 
development cycle. The Agile Manifesto introduced the term in 2001. 

8 

a) Contractor shall be responsible for development teams performing the full suite of 
development tasks using Agile methodologies, including, but not limited to: 
participating in creating user stories for both business functionality, technical 
requirements and defining acceptance criteria; estimating the size of stories; solution 
design; development; and testing. 
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks 
to be completed to fulfill the definition of done for a story. 

c) Contractors shall develop code and other artifacts against the user stories documented in 
task 6.2.a or as assigned by the government. 

6.3 Code Quality and Standards Compliance 

a) Contractor shall develop code that does not add new technical debt to a release; the 
contractor shall correct any defects identified by testers, code reviewers, automated 
tools, or as part of the CI/CD activities etc. 

b) Contractor's work shall conform to the architecture and standards provided by the 
government and the Agile processes set up by the USCIS Processes and Practices team. 
This will include providing input to any documentation required to maintain 
compliance with DHS and USCIS standards, as specified by USCIS. 

c) The contractor's code shall meet the functional and non-functional requirements, meet 
database development requirements, and be deployable and fully tested in preparation 
for USCIS OIT Independent Validation & Verification (IV&V) review. 

6.4 Test and Integrate 

a) Contractor shall be responsible for creating test cases and automated test scripts to 
support test automation activities. 

b) Contractor shall collaborate with other teams to support continuous code integration 

c) Contractor shall share test scripts (manual and automated) as needed with other testing 
entities. 

d) Contractor shall assist with crafting validation steps (both positive and negative testing) 
for user acceptance testing on an as needed basis. 

e) Contractor shall support the activities of the Integration and Configuration team to 
ensure the automatic build and deployment process works effectively across all 
environments, including the contractor's dev/test enclave. Deployment and testing in 
the dev/test environment should mimic closely the actions performed for deployment 
and testing in staging and production. 

t) Contractor shall perform development testing before the commit stage in the CI pipeline 

6.5 Quality Control 

a) Contractor shall create a Quality Management Plan. 

b) Contractor shall ensure development-related activities are in accordance with the 
contractor's Quality Management Plan. 

6.6 Administrative Activities 
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a) The contractor shall collaborate with stakeholders, support contractors, and third party 
vendors throughout system integration, performance, security, Section 508, system 
acceptance, user acceptance, usability, and test and evaluation reporting. 
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the 
performance of work on this task order. The contractor shall manage and coordinate its 
team(s) on a day-to-day basis and ensure plans are communicated to team members. 
Likewise, the contractor must ensure that the health and progress against those plans are 
adequately reported. 

c) The contractor shall organize, direct and coordinate planning and execution of all task order 
activities. 

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management 
(ALM) tool, shall be maintained with data so that reports and charts can be generated as 
needed, and so that user stories, defects, and tasks and their status are available to 
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share 
information and report progress. 

7 KEY PERSONNEL 

The contractor shall identify key personnel and provide statements of qualifications for these 
individuals. All key personnel shall be current full time employees, with the following exception. 
The contractor may fill one key position with a subcontractor based on qualifications outlined 
within this section, with prior Contracting Officer approval. Contingent hires will not be accepted 
as key personnel. The contractor shall identify key personnel who shall be the management lead 
and the technical lead for the task order as a whole. These individuals must have extensive 
expertise in the Agile development methodology and experience using many of the tools included in 
the Development/Test Tool Suite identified previously. 

The management lead shall ensure that all work on this contract complies with contract terms and 
conditions and shall have access to contractor corporate senior leadership when necessary. The 
contractor's management lead shall be the primary interface with the USCIS Contracting Officer's 
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc 
meetings with stakeholders as required, accompanied by the technical lead when necessary. 

8 TRANSITION SUPPORT 

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints, 
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor 
transition in will begin with the first sprint. 

At the completion of performance of this task order, the contractor shall fully support the transition 
of the contractor's work that is turned over to another entity, either government or a successor 
offeror(s). The contractor shall assist with transition planning and shall comply with transition 
milestones and schedules of events. 

The contractor shall be responsible for the implementation of the transition and application cutover 
activities. The transition shall cause no disruption in development services. To ensure the 
necessary continuity of services and to maintain the current level of support, USCIS may retain 
services of the incumbent Contractor for some, or all of, the transition period, as may be required. 

The contractor shall be responsible for the transition of all technical activities identified in this task 
order. As part of the transition, the contractor shall be responsible for: 
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• Inventory and orderly transfer of all GFP, to include hardware, software, and licenses, 
Contractor Acquired Government Property, and Government Furnished Information (GFI) 

• Transfer of documentation currently in process 

• Transfer of all software code in process 

• Certification that all non-public DHS information has been purged from any contractor-
owned system 

• Exchange of accounts to access software and hosted infrastructure components 

• Participate in knowledge transfer activities in accordance with the transition plan 

• Provide members to and participate in transition management team 

If the government provides a Transition Plan template, the contractor shall complete it as 
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the 
government. The Transition Plan shall: 

• Document the strategic approach 

• Identify equipment, hardware, software, documents and other artifacts that are included in 
the transition 

• Establish milestones and schedules 

• Establish activities 

• Identify transition risks and risk mitigation 

• Define roles and responsibilities 

• Define transition approval authorities and lines of communication 

• Define a knowledge transfer approach 

• Define a property inventory and transition approach 

• Create hi-party or tri-party agreements 

• Provide checklists 

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if 
directed by the government, 30 days prior to the end of each option period. The Transition Plan 
shall include support activities for all transition efforts for follow-on requirements to minimize 
disruption of services. The contractor shall account for a 1 0 business day Government review 
process prior to transition execution. The I 0-day review and approval process is not included in the 
30-day transition activities. 

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon 
award of a follow-on contract, the incumbent contractor will work with the new contractor to 
provide knowledge transfer and transition support, as required by the COR and PM. 
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9 DELIVERABLES 

The primary deliverable of this task order is deployable application code. The contractor shall 
deliver this code (in conformance with procedures established by the Integration and Configuration 
team) throughout the period of performance for integration with an existing codebase in 
preparation for deployment. 

The contractor shall submit electronic copies of document deliverables that are indicated in the 
table below to the CO and COR (and other cc's as may be specified by the CO and/or COR) viae­
mail in the format specified. All document deliverables shall be made by close of business (COB) 
4:30pm local time Monday through Friday, unless stated otherwise. 

All deliverables submitted in electronic format shall be free of any known computer virus or 
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file 
shall be provided within two (2) business days after notification of the presence of a virus. 

9.1 Task Order Management Artifacts 

The contractor shall provide standard and ad hoc reports that support task order management, as 
described below: 
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• Performance and Expenditure Report (PER) 

The PER shall contain a narrative of the month's activities and resources expenditures: 

o Performance Summary 

The Performance Summary includes documenting any major risks and/or issues and 
any significant progress and events. Progress and events includes the delivery of 
documents, artifacts, and code. The summary should provide enough detail for the 
reader with some but not detailed familiarity with the task order to comprehend the 
value that the contractor is providing to the overall application development effort at 
USC IS. 

Included with this summary shall be bum-down charts for those releases and 
iterations that ended within the month, and a snapshot of the bum-down chart for all 
releases and iterations in progress on the last day of the PER reporting period. 

o Resource Expenditures 

Resource expenditures track funds expended during the reporting period and their 
purpose in order to understand the bum rate and provide fiscal accountability to 
external stakeholders. Reporting of resource expenditures shall conform to the 
format provided in section 10.5 Payment of Invoices. 

• Status Briefings 

As required by the COR, the contractor shall attend meetings with the COR and/or other 
USCIS stakeholders in order to review work accomplished, work in progress, plans for 
future work, transition plans and status, and issues pertinent to the performance of work 
tasks that require USC IS attention. The meetings may be scheduled regularly or may be ad 
hoc. 

In the event the government requires additional information related to contract technical, 
cost, or schedule performance, risks, resources, or any contract-related data, the contractor 
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shall provide this report infonnation in the fonnat requested by the government. Requests 
for ad-hoc reporting may vary in scope and complexity and may require the contractor to 
attend OIT meetings to obtain required infonnation, review and research applicable 
documentation, and extract applicable database infonnation required to assemble the ad-hoc 
report. 

9.2 Deliverables Schedule 

The deliverables that apply to this task order, and that the contractor shall provide are outlined in 
Table 2: Deliverables Schedule. 

Frequency of 
Item Delivery Acceptable Formats 

In-process application code Continuously, with Application source code 
each build 

Shippable application code Continuously, with Application source code 
each commit and compiled code 

Quality Management Plan Updates 30 days After MS Word2010 
Receipt of Order 
(ARO) 

Updated annually 

Agile development lifecycle Each release MS Word2010 
documents, such as System Design 
Document (SOD), etc. 

Status Briefings, such as presentations, As directed MS Word 2010, Excel, 
database extractions, meeting reports, · Visio, or PowerPoint 
burndown charts, etc. 

Program and Expenditure Report I o•h calendar day of MS Word 2010, Excel 
(PER) each month 

Transition Plan As directed MS Word2010 

Security Plan 30daysARO MS Word2010 

Test Scripts Continuously, with Application source code, 
each commit MS Word2010 

Tablt· 2: Dclin>rahle~ Srhl'dllll' 

9.3 Inspection and Acceptance 

Various government stakeholders will inspect contractor services and deliverables. The CO will 
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables 
will use the following procedures: 
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• The government will provide written acceptance, comments, and/or change requests, if any, 
within fifteen (15) business days of receipt of task order deliverables. 
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• If government acceptance, comments, and/or change requests are not provided to the 
contractor within 15 business days after delivery of a deliverable, the contractor shall 
assume government acceptance. 

• Upon receipt of the government comments, the contractor shall, within three (3) business 
days, rectify the situation and re-submit the contract deliverable(s). 

10 TASK ORDER ADMINISTRATION DATA 

10.1 Place of Performance 

The principal place of performance in the base period shall be at the Government-provided work 
site. The place of performance for optional CLINs XOOl, X002 and X003AA-AI will be at the 
Government-provided work site while the place of performance for optional CLINs X003AJ-AS, if 
exercised, will be at the Contractor-provided work site. The contractor facility shall be in close 
proximity to the USCIS facility at Ill Massachusetts Ave NW, Washington D.C., not to exceed a 
distance of 15 miles. Meetings will usually take place at USCIS offices in the Washington, D.C. 
Metropolitan Area, including, but not limited to 20 Massachusetts Avenue, N.W., and 111 
Massachusetts Avenue, N.W., Washington DC. Meetings may also occur at the contractor's work 
site, especially when close collaboration between stakeholders and the development team is 
needed. The Contractor shall provide workspace, such as a team room, to accommodate up to five 
Government representatives per contract. Further, the contractor should provide workspace to 
accommodate one USCIS IV & V /TICS tester contractor per development team. The contractor 
shall provide meeting space for periodic hosting of meetings with both USC IS federal and 
contractor personnel. 

Because significant collaboration amongst Federal and multiple-vendor teams is required 
telecommuting is generally discouraged. However, in extenuating circumstances, such as 
inclement weather, when the Office of Personnel Management'(OPM) changes the federal 
Operating Status in the National Capital Region contractors are permitted to allow their employees 
to telework based on the contractor's telework guidance. Notice shall be given to the COR. 

10.2 Hours of Operation 

Normal duty hours for the Government are from Sam to 5pm, Monday through Friday. At times, 
based on the needs of the mission, the Government will require service outside of the normal duty 
hours and upon COR direction, and given an advanced notice if possible, the contractor shall work 
weekends and Government holidays. USCIS Government employees must be present during such 
instances. The contractor shall be available during this time period. The contractor shall manage 
the hours in which staff operates so that service is provided when required within a level of effort 
(LOE) specified in Attachment 1. 

10.3 Government Furnished property (GFP) 

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing 
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or 
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to 
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical 
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locations. Blackberry devices may be provided as identified by the COR or Government Program 
Manager. 

10.4 Travel 

Travel within the local commuting area will not be reimbursed. For the purpose ofthis Task Order the 
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at 111 
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable. 

10.5 Payment of Invoices 

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall 
include the following: 

(1) Name and address of the contractor. 
(2) Invoice date and invoice number. 
(3) Contract number or other authorization for supplies delivered or services performed 
(including order number and contract line item number). 
(4) Description, quantity, unit of measure, period of performance, unit price, and extended 
price of supplies delivered or services performed. 
(5) Shipping and payment terms. 
(6) Name and address of contractor official to whom payment is to be sent. 
(7) Name (where practicable), title, phone number, and mailing address of person to notify 
in the event of a defective invoice. 
(8) Taxpayer Identification Number (TIN). 

b) Invoices not meeting these requirements will be rejected and not paid until a corrected 
invoice meeting the requirements is received. 

c) USCIS' preferred method for invoice submission is electronically. Invoices shall be 
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall 
be submitted electronically to USCISlnvoice.Consolidation@.ice.dhs.gov with each email 
conforming to a size limit of 500 KB. 

d) If a paper invoice is submitted, mail the invoice to: 

USCIS Invoice Consolidation 
PO Box 1000 
Williston, VT 05495 

An invoice is a "proper invoice" as defined under FAR Clause 52.232-25. · Payment will be based 
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved 
expenses, such as travel, and services incurred against the work performed during the previous 
month's period of performance which shall begin on the first of the month and end on the last day 
of the month. 

Invoices shall be received by the tenth calendar day of each month and include billable items for 
the previous month's period of performance. The contractor shall include with the invoice all 
supporting documents (e.g., travel reports/receipts) and the associated PER. ' 
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The contractor shall also report, in writing, to the CO ~d th~ CQRper F'A.R cla,use52.232-20 
Limitation of Cost (b)The·Contractor shall notify the ContraetmgOfficer in writing whenever it 
has reason to believe that --

(1) The costs the Contractor expects to incur under this contract in the next 60 days, when added to 
all costs preVioi:isly incurred, will exceed 75 percent of the estimated cost specified. in the 
Schedule; or 

(2) The total cost for the performance of this contract, exclusive of any fee, will be either greater or 
substantially less than had been previously estimated. 

(c) As part of the notification, the Contractor shall provide the Contracting Officer a revised 
estimate of the total cost ofperforming this contract. 

The invoice shall include backup documentation in a format supplied by the Government. The 
Resource Expenditure Report and its associated Resource Expenditure Format constitute the 
invoice backup data that the Government requires. The invoice's Resource Expenditure Report 
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall 
provide this in MS Excel format. A description of the data items in the report are provided in Table 
3: Resource Expenditure Format. The report data shall represent the labor resources billed in the 
invoice. In other words, the amount billed shall be consistent with the resource expenditures 
documented for that reporting period. The Resource Expenditure Report reporting period shall be 
consistent with the invoice's. 

Item 

No. Item Description 

1 Contractor Enter the contractor name in (a) and the contractor facility address and 
mailing location in (b) 

2 Contract Enter the contract name in (a), the contract number in (b), and the 
contract type, such as T&M (c) 

3 Contract Period Enter the contract period of performance start and end dates 

4 Reporting Period Enter the start and end dates for the period covering the report 

Sa Negotiated Cost The dollar value (excluding fee or profit) on which the contractual 
agreement has been reached as of the cutoff date of the report. Amounts 
for changes shall not be included in this item until they have been priced 
and incorporated in the contract through contract change order or 
supplemental aw-eement. 

5b Estimated Cost of The amount (excluding fee or profit) estimated for that work for which 

Authorized Unpriced written authorization has been received, but for which definitized contract 
prices have not been incorporated in the contract through contract change Work order or supplemental agreement. 

Sc Estimated Price Based on the most likely estimate of cost at completion for all authorized 
contract work and the appropriate profit/fee, incentive, and cost sharing 
provisions. Enter the estimated final contract price (total estimated cost to 
the Government). This number shall be based on the most likely 
management estimate at complete and normally will change whenever the 
mana2ement estimate or the contract is revised. 
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5d Contract Ceiling 
Contract ceiling price applicable to the definitized effort. 

Se Estimated Contract The estimated ceiling price applicable to all authorized contract effort 

Ceiling including both definitized and undefinitized effort. 

Sf Contract Budget Base 
Enter the total of negotiated cost (S.a) and estimated cost of authorized, 
unpriced work (5.b). 

6 Authorized Contractor 
Enter the name of the authorized person (program manager or designee) 

Representative 
signing the report in (a), enter that person•s title in (b), and enter the date 
signed in (d). The authorized person shall sign in (c). Electronic 
signatures are encouraged. 

7(1) Item Create rows and sub-rows of data that represent the following items in 
nested order: 

Application- The name of each of the applications the contractor 
supports, such as "ELlS". All data in this row will be a roll-up of all 
costs associated with this application. 

Release- The nomenclature of each of the releases the contractor 
supports that is associated with the named application, such as 
"A2.1 ".All data in this row will be a roll-up of all costs associated 
with this release. 

Iteration- The nomenclature that identifies each of the iterations 
the contractor is supporting as part of the named release, such as 
"Sprint 4", "Sprint 5", etc. All data in these rows will be a roll-up 
of all costs associated with the named iteration. 

Individual- The names of all of the individuals who charged 
or planning to charge to the contract during the named sprint, 
followed by their labor category, such as "Sean O'Rally 
/Functional Analyst". All data in these rows will be itemized 
costs associated with the named resources for the given 
iteration. Resources may be placed in planning packages for 
future releases and iterations that have yet to be identified 
during the contract period of performance. 

7(2) Current Period Budget For the reporting time period, indicate the cost of planned resources 
Cost based on the release and iteration planning closest to the start of the 

period of performance. 

7(3) Current Period Actual For the reporting time period, indicate the actual costs of all resources 
Cost used. 

7(4) Current Period Variance For the reporting time period, indicate the difference between the actual 
and planned costs in terms of dollars with the percent represented in 
parenthesis following the dollar figures, such as "-243,900 (-6%)". 

7(5) Cumulative Budget Cost For the contract time period, indicate the cumulative cost of planned 
resources from the start of the contract to the end ofthe reporting period. 

7(6) Cumulative Actual Cost For the contract time period, indicate the cumulative actual costs of all 
resources used. 

7(7) Cumulative Variance For the contract time period, indicate the cumulative differences 
between the actual and planned costs in terms of dollars with the percent 
represented in parenthesis following the dollar figures, such as "· 
243,900 (-6%)". 

8(8) Contract at Completion Enter the budgeted cost at completion for the items listed in Column (1). 
This entry shall consist of the sum of the original budgets. 
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Budgeted 

7(9) Contract at Completion Enter the latest revised estimate of cost at completion including estimated 

Estimated overrun/underrun for all authorized work. 

7(10) Contract at Completion 
Enter the difference between the Budgeted - At Completion in Column (8) 

Variance 
and the Estimated- At Completion in Column (9). 

7(11) Month x Budget Cost The data in Column (II) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
cost of planned resources. 

7(12) Month x Actual Cost The data iJi Column (12) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
actual costs of all resources used. 

7(13) Month x Variance The data in Column (13) is maintained for each month during the 
contract period of performance. For the month represented, indicate the 
difference between the actual and planned costs in terms of dollars with 
the percent represented in parenthesis following the dollar figures, such 
as "-243,900 (-6%)". 

7(14) Fiscal Year and Quarter For the government fiscal year (Oct 1 to Sept 30) and for each of the 4 
Budgeted Cost quarters in the fiscal year, indicate the cumulative cost of planned 

resources. This will be cumulative costs of the relevant monthly costs 
(Column 14) in the fiscal year and the fiscal quarters that fall within the 
contract period of performance. If the contract period of performance 
ends prior to the conclusion of a fiscal year (Sept. 30), then the 
contractor shall estimate all of the available months within the fiscal 
year, recognizing that no work is scheduled to be performed during 
some of those months. 

7(15) Fiscal Year and Quarter For the fiscal year and for each of the 4 quarters in the fiscal year, 
Actual Cost indicate the cumulative actual cost of resources. This will be cumulative 

costs of the relevant monthly costs (Column 15) in the fiscal year and 
the fiscal quarters that fall within the contract period of performance. If 
the contract period of performance ends prior to the conclusion of a 
fiscal year (Sept. 30), then the contractor shall estimate all of the 
available months within the fiscal year, recognizing that no work is 
scheduled to be performed during some of those months. 

7.a General& Enter the appropriate General and Administrative (G&A) costs. If G&A 

Administrative 
costs have not been included in the (Column (1 )) costs, G&A shall be 
shown as an add entry in (Column (1)). IfG&A costs have been included 
in the Column (1) costs, G&A shall be shown as a non-add entry here with 
an appropriate notation to that effect. For contracts that require CCDRs, 
contractors may also have to submit separate costs without G&A for the 
Column (1) elements on an exception basis if the Government specifies 
such a requirement in the CDRL. If a G&A classification is not used, no 
entry shall be made other than an appropriate notation to that effect. 

7.b Total Enter the sum of the budgeted cost, actual costs, variances, and estimated 
costs and G&A. 

Table 3: Resnurrc Expenditure Format 
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11 Performance Criteria 
FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with 
the contractor. The purpose of the scorecard and discussions is to enhance performance. In 
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past 
performance reporting. It is anticipated that FADS contractors will be evaluated along the 
following dimensions: 

• Code Quality and Standards Adherence. Contractor code will be evaluated by Government 
teams and IV & V providers. Code will be evaluated against standards published by USCIS 
including design standards and architecture. Automated code review tools will also be used 
to validate code quality. 

• Business Satisfaction. Each feature completed by a contractor team will be evaluated by the 
Government Product Owner for that team, and possibly by SMEs assigned to the team. At 
each iteration review, the functionality will be evaluated by a wider audience of 
Government employees. 

• Test Quality and Test Coverage. Because automated tests are a key component of this 
process, test scripts will be treated as deliverables under FADS. These test scripts will be 
assessed for their quality and for the extent to which they test the appropriate functions. 
This evaluation will be performed by the IV & V test team or Government employees. 

• Collaboration. FADS contractors will operate within an ecosystem of federal and contractor 
staff, with multiple contractor teams working in parallel and with constant interaction with 
USCIS employees. The contractor will be graded based on their willingness, effort, and 
ability to work collaboratively. 

• Productivity. Team velocity and story point completion provides a relative measure of 
productivity. A team's velocity is the rate at which the team is completing user stories and 
delivering them to the product owner. A team's velocity is measured by the sum of story 
points for each story completed during a sprint. Although measures such as velocity and 
story point completion cannot be used directly in an Agile process to measure performance, 
the Government will be able to compare across teams and also to note any unproductive 
behavior. 

• Innovation. Agile development is accomplished by self-organizing teams who innovate in 
order to find ways to accomplish the work assigned. Contractors will be permitted to 
submit examples of any innovative approaches they introduce, and the Government will 
evaluate the contractors on their contributions (whether self-reported or not). 

• Process and Continuous Improvement. FADS contractor teams will be assessed on the 
processes they implement, their conformance to USCIS processes, their contribution to 
SELC and other required frameworks, and their use of retrospectives to continuously 
improve these processes. 

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4 
weeks), the Government will assess the performance of each team from each contractor using a 
scorecard approach (grades A-F for each category and overall). The relative weights of these 
categories will be adjusted by the Government based on its experiences, and will be communicated 
to the contractors before the start of each release cycle. The Contracting Officer and Contractor 
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will receive a copy of the evaluation. Contractors may provide comments, or responses, to the 
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and 
grade. 

12 ACCESSIBILITY REQUIREMENTS (SECTION 508) 

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P .L. 
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and 
information technology (EIT), they must ensure that it is accessible to people with disabilities. 
Federal employees and members of the public who have disabilities must have equal access to and 
use of information and data that is comparable to that enjoyed by non-disabled Federal employees 
and members of the public. 

All EIT deliverables within this work statement shall comply with the applicable technical and 
functional performance criteria of Section 508 unless exempt. Specifically, the following 
applicable EIT accessibility standards have been identified: 

12.1 Section 508 Applicable EIT Accessibility Standards 

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software 
applications and operating systems procured or developed under this work statement including but 
not limited to GOTS and COTS software. In addition, this standard is to be applied to Web-based 
applications when needed to fulfill the functional performance criteria. This standard also applies 
to some Web based applications as described within 36 CFR 1194.22. 

36 CFR 1194.22 Web-based Intranet and Internet Information and Applications, applies to all 
Web-based deliverables, including documentation and reports procured or developed under this 
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom 
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but 
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software 
standards also apply to fulfill functional performance criteria. 

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that 
are procured or developed under this work statement. Any video or multimedia presentation shall 
also comply with the software standards (1194.21) when the presentation is through the use of a 
Web or Software application interface having user controls available. 

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of 
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to 
fulfill the functional performance criteria. 

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as 
well as help and support services. To ensure that documents and reports fulfill the required 1194.31 
Functional Performance Criteria, they shall comply with the technical standard associated with 
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help 
or support provided in this work statement that offer telephone support, such as, but not limited to, 
a help desk shall have the ability to transmit and receive messages using TTY. · 
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12.2 Section 508 Applicable Exceptions 

Exceptions for this work statement have been determined by DHS and only the exceptions 
described herein may be applied. Any request for additional exceptions shall be sent to the COTR 
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the 
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is 
exclusively owned and used by the contractor to fulfill this work statement does not require 
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item 
that will be used by any Federal employee(s) or member(s) of the public. This exception only 
applies to those contractors assigned to fulfill the obligations of this work statement and for the 
purposes of this requirement, are not considered members of the public. 

12.3 Section 508 Compliance Requirements 

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure 
products which comply with the provisions in this part when such products are available in the 
commercial marketplace or when such products are developed in response to a Government 
solicitation. Agencies cannot claim a product as a whole is not commercially available because no 
product in the marketplace meets all the standards. If products are commercially available that 
meet some but not all of the standards, the agency must procure the product that best meets the 
standards. When applying this standard, all procurements of EIT shall have documentation of 
market research that identify a list of products or services that first meet the agency business needs, 
and from that list of products or services, an analysis that the selected product met more of the 
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection 
of a product or service that meets less accessibility standards due to a significant difficulty or 
expense shall only be permitted under an undue burden claim and requires authorization from the 
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2. 

All tasks for testing of functional and/or technical requirements must include specific testing for 
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology 
approved testing methods and tools. For information about approved testing methods and tools 
send an email to accessibility@dhs.gov. 

13 DHS ENTERPRISE ARCHITECTURE COMPLIANCE 

"All solutions and services shall meet DHS Enterprise Architecture policies, standards, and 
procedures. Specifically, the Government intends to: 

23 

a) All developed solutions and requirements shall be compliant with the HLS EA. 

b) All IT hardware and software shall be compliant with the HLS EA Technical Reference 
Model (TRM) Standards and Products Profile. 

c) Description information for all data assets, information exchanges and data standards, 
whether adopted or developed, shall be submitted to the Enterprise Data Management 
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and 
Enterprise Architecture Information Repository. 

d) Development of data assets, information exchanges and data standards will comply with the 
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed 
and validated according to DHS data management architectural guidelines. 
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e) Applicability of Internet Protocol Version 6 (IPv6) to DHS-related components (networks~ 
infrastructure, and applications) specific to individual acquisitions shall be in accordance 
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005) 
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA­
related component acquisitions shall be IPv6 compliant as defined in the U.S. Government 
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NIST) Special 
Publication 500-267) and the corresponding declarations of conformance defined in the 
USGv6 Test Program." 

14 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION 
TECHNOLOGY RESOURCES 

The Contractor shall be responsible for Information Technology (IT) security for all systems 
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This 
applies to all or any part of the contract that includes IT resources or services for which the 
Contractor must have physical or electronic access to sensitive information contained in DHS 
unclassified systems that directly support the agency's mission. 

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall 
describe the processes and procedures that will be followed to ensure appropriate security of IT 
resources that are developed, processed, or used under this contract. 

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan, 
which shall be consistent with and further detail the approach contained in the offeror's proposal. 
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a 
compliance document. 

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited 
to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.); the Government Information 
Security Reform Act of2000; and the Federal Information Security Management Act of2002; and 
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and 
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS 
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only) 
Information-. 

The security plan shall specifically include instructions regarding handling and protecting sensitive 
information at the Contractor's site (including any information stored, processed, or transmitted 
using the Contractor's computer systems), and the secure management, operation, maintenance, 
programming, and system administration of computer systems, networks, and telecommunications 
systems. 

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT 
resources provided to the contractor during the contract, and certify that all non-public DHS 
information has been purged from any contractor-owned system. Contractor shall support USCIS 
reviews to ensure that the security requirements in the contract are implemented and enforced. 

Within 6 months after contract award, the contractor shall submit written proof of IT Security 
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed 
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 9.1, July 
17, 2012) or any replacement publication, which the Contracting Officer will provide upon request. 
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This accreditation will include a final security plan, risk assessment, security test and evaluation, 
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the 
Contracting Officer, shall be incorporated into the contract as a compliance document. The 
contractor shall comply with the approved accreditation documentation. 

15 . PERSONNEL SECURITY FOR SENSITIVE REQUIREMENTS 

15.1 Gerii~ral 

U$.'Citizenship arid Immigration Services (USCIS) has detenilinedthat perfonnance of this 
contract requires that the Contractor, subcontractor(s), vendor(s), etc. (herein known as 
Contractor), requires access to sensitive but unclassified information, and that the Contractor will 
adhere to thefollowing. Requirements for suitability determination are defined in paragraph 3.0. 

15.2 . Suitability Determination 

USCIS shall have and exercise full control over granting, denying, withholc:iing or tenninating 
access ofune8corted Contractor employees to·governmeilt facilities and/or access of Contractor 
employees. to sensitive but.unclassified fnfonnation based upon the results ofa background. 
invesijgati.01i.USCIS may, as it deems appropriate, authorize and malce a favorable entry on duty 
(BOD) deci~ion based onprelimiriary security checks.The favorable EOD decision would allow 
the employees to commence work temporarily prior to the completion of the full investigation. The 
gi-a1ltiil.g ofaJavora~le EOD decision shall not be considered as assurance that a full employment 
suitabilityauthorizationwill follow as a result thereof. The granting of a favorable EOD decision 
or .a full employm~nt suitability determination shall in no way prevent, preclude, or bar the 
withdrawal or· tenilit1ation of any such access by USCIS, at any time during the terni of the 
contract. No Contractor employee shall be allowed unescorted access to a Government facility 
without a favorable-,EOD decision or suitability determination by the Office of Security & Integrity 
Personnel Security Division (OSI PSD). 

1s.3T Bacl{ground Investigation 

Contractor e:mployees (toinclud~applicants, temporaries, part-time and replacement employees) 
under the contract, needing access to sensitive but unclassified infonnation shall undergo a 
position sensitivity analysis based on the, duties each individual will perform on the contract as 
outlined in the Position Designation Determination (POD) for Contractor Personnel. The results of 
the position sensitivity analysis shall identify the appropriate background investigation to be 
conducted. All background investigations will be proceSSed through 081 P.SD. 

To the extent the PositionDesignation Determination form reveals that the Contractor will not 
require access to sensitive but unclassified infonnation or access to USCIS IT systems, OSl PSD 
may de~ermin:e:thatpreliniinary security screening and or a coinplete:background investigation is 
not required .for performance on this contract. 

Completed. packages must be submitted to OSlPSD for prospective Contractor employees no less 
than 30 days before. the starting date of the contract or ~0 days prior to EOD of any employees, 
whe!her a replacement, addition, subcontiact()r employee, or vendor. The Contractor· shall follow 
gUidelines for package submission as set forth by OSI PSD. A complete package will include the 
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following fonns, In conjunction with .security questionnaire submission of the SF-SSP, "Security 
QUestionnaire for Public Trust Positions" via e-QIP: 

I. DHS Fonn 11000-6, "Conditional Access to Sensitive·But Unclassified Information Non­
Disclosure Agreem~nt'' 

2 .. FD F(>im 258, "Fmger}lrlnt Card" (2 ·copies) 

3 • .Fo1'1'riDl:IS 11000-'9, ''Disclosure ~dAuthori?ation Pertaining to Cohsumer Reports Pursuant to 
the Fair Credit Reporting Act" 

4. Jl()~itiot;tDesignation Determination for Contract Personnel Form 

5. Foreign Nationa}Relatives or Associates Statement 

6. OF 306, De'claration for Federal Employment (approved use for Federal Contract Employment) 

1~ ER..-856, "ContraefEmployee Cod~Sheet" 

15.4 Employment Eligibility 

Be adyised.that unless an applicant requiring access to sensitive but unclassified information has 
resided fu the, U.S. for three .of the. p~Uive yearsiOSl_PSD may noibe'able to complete ·a 
satisfactory backg(otind investigation.In such cases~ USCIS retains the right to deem: an 
applicani..a8Jneligible 'due to insufficient. background information. 

Only U.S .. citizens are eligible for employment on contracts requiring access to Department of 
Homeland.Seeurjty.{PHS) Information Technology (IT) systems or involvement" in the 
deveiopment; operation, management, ()J?maintenance:ofDHS IT systems, unless a waiver has 
been grafitedQythe.J)ii'ector ofUSCIS,ord~sjgnee,with the conc).ll'ren~ ofboth the DH~ Chief 
SecuiitY Officer and th~<Chief Infinmation: Officer' or their designees. In instances where non-IT 
requirements contaln.~in the contract can be met_ by using Legal Permanent Residents, those 
~uirements shall ~e clearly described. 

The Gontr~ctor mUstagre·e that each employee worldng on this contract will have a Social 
Security. Catc1 issljed by the Social Security Administration. 

15.5 Continued Eligibility 

!fa prospective employee is found to be ineligibleforaccess to USCIS facilities or information, 
the:Contracting Officer's Representative (COR) will advise the Contractor that the employee 
shall.not continue-to work or to be assigned to work under the contract. 

In accordance with: USC IS .. policy, ~contractors are requir~d to l.mdergo a periodic reinvestigation 
every· five years .. Security documentS will be subnutted to OSI PSD within ten busjness. days 
following notifieation.of a contractor's reinvestigation requirement. 

ID support of the oy~l USCIS mi~sion, Contractor employees are required to complete one­
tinie ot annual DHS/USCIS mandatory trainings: The Contractor shall certify annually, but no 
later than· 
December 31st eaeh year, that req~ired trainings have been completed. The certification of the 
completion ofthettainings by all contractors shall be provided to·both the COR and Contracting 
Officer. 
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• USCIS Security Awareness Training (required within 30 days of entry on duty for new 
contract9rs, and annually thereafter) 

• uScls Integrity Trfrining (Annually) 

• DHS Conthiuity of Operations Awareness· Training (one~time training for contractors identified 
as providing an essential service) 

• USCIS Office Safety Training (one-time training for contractors working within USCIS 
facilities; conti:actor companies may substitute their own training) 

• trsCiS :Fire Prevention ·and Safety Training.( one-time trairiing for contractors working within 

USCIS facilities; cont:tictor companies may substitute their own training) 

USCIS reserves the right and prerogative to deny and/or restrict the facility and information 
aecess of any Contta.ctor employee whose actions are in conflict with the standards of conduct or 
whom:USCIS determines to present a risk of compromising sensitive but unclassified 
infofulatjon and/or classified· information. 

Contrnci employees wi11report any adverse information concerning their persomil conduct to 
OSlPSD. The report shall include the contractor's name along with the adverse information 
being·. reported. Required reportable adverse information includes, but is notlimited to, criminal 
chargesQDdor arrests,·negative change in financial circumstances, and any additional 
inforrilation that requires admission on the SF-SSP security questionnaire. 

In ac¢ordatioe with Homeland Secllrity Presiden,tial Directive~ 12 (HSPiJ.;J2) 
http:/1\\i'Ww.dhs.gov/hoineland-security':'presidential-directive-12 contractor employees who 
req~re access to United States Citizenship and Immigration Services (US CIS) facilities and/or 
utilize USCIS Infonmition Technology (IT) systems, must be issued and maintain a Personal 
Identity Verification (PIV) card throughout the period of performance on their contract. 
Governnient-owned contractor-operated facilities are considered. USC IS faciHties. 

Aftet.the·Office ofSecurity& Integrity, Personnel Security Division has notified -the Contracting 
Officer's Representative that a favorable entry on duty (EO D) determination has been rendered, 
contractor employees will need to obtain a PIV card. 

For new BODs, contractor employees have [1 0 business days unless a different number is 
inserted] from their EOD date to complywithHSPD-12. For existing EODs, contractor 
employees have [1 0 bus!ness days unless a different number of days is inserted] from the date · 
this clause is ·incorporated into the contract to comply with HSPD-12. 

Contractor employees: who do not have a PIV card must schedule an appointment to have one 
issued! To schedule. an appointment: 
htq)://ecn.uscis.dhS.gov/team/mgmt/Offices/osi!FSDIHSPDi2/PIV/default.aspx 

Contta~to~s ·who are unable to access the hyperlink above shall contact the Contracting Officer's 
Representative (COR) for assistance. 

Contractor employees who do not have a PIV card will need to be escorted.at all times by a 
governnient employee while at a USCIS facility and will not be allowed access to USCIS IT 
systems, 

A conttaot6remployee·required to have a PIV card shall: 
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• Properly.display the PIV card above the waistandbelow the neck with.the photo facing out 
sothat itis Visibie at all times while. in a USCIS facility 

• Keepthe4" PI.V card current 

• ·Properly.store the PIV card while not in use to pr~veilt against loss or theft 
http://ecn.uscis.dbs.gov/teamlmgmt/Offices/osi/FSD/HSP012/SIR/defaultaspx 

OSI PSD must be notified of all terminations/ resignations within five days. of occurrence. The 
Contractor will return any expired USCIS issued identification cards and HSPD-12 card, or those 
of terminated employees to the COR. lfan.ide!ltification card or HSPD~ 12 card is not available 
to b~ returned, a report must be submitted to the COR, referencing the card number, name of 
individual to whom issued, the last known location and dispositi_on of the card. 

15.6 Security Management 

The Contractor shall appoint a senior official to aetas the. Co:rporate Security Officer. The 
indivi~ual will interface with OSI through the COR on ali security matters, to include physical, 
personnel, and protection of all Government information and data accessed by the Contractor. 

The COR and QSI shall have th~ right to inspect the procedures, methods, and facilities utilized 
by the. Con~actor in complying with the security requirements under t]lls contract.. Should the 
COR de:temiine that the Contractor is not complying·with the security'requirements of this 
contractth~.C.ontractor will be infonnedin writing by the Contracting ()fficer of the proper 
action.:to be:Jal<:en in order to effect compliance.. with such requirell1~nts~ 

The Contra~tor .shall be responsib,le for all damt;tge.or injuries resulting from the acts or omissions 
ofthelt:employees a:nd/or any subcontractor(s).anq their employees to include financial 
responsibility. 

15.7 •· Security Program Background 

The DHShas established a department wide IT security program based on the following 
Executive Orders (EO), public laws, and national policy: 

• Public Law 107-296, Homeland Security Act of2002 . 

• :Federal Information Security ManagementAct(FISMA) of2002,November 25,2002. 

• Public Law 104-106, Clinger-Cohen Act of 1996 [fonnerly, Infonnation Technology 

Management Refonn Act (ITMRA)], February- 10, 1996. 

• Privacy Act of1974, As Amended. 5 United States Code (U.S.C.) 552a,Public Law 93-579, 
Washiilgton,D.C., July 14, 1987. 

~ ~xecutive Order 12829, National Industrial Security Program, January 6, 1993. 

• Executive Order 12958, Classified National Security Information, as amended. 

• Executive Order 12968, Access to Classified Infonnation, August 2, 1995. 

• Executive Order 13231, Critical Infrastructure Protection in the Infonnation Age, October 

16,2001 

• Nationa.l'Industrial Security Program Operating Manual (NISPOM), February 2001. 
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• DHS Sensitive Systems Policy Publication 4300A v2.1, July 26, 2004 

• DHS National Security Systems Policy Publication 4300B v2.1, July 26,2004 

• Homeland Security ~idential Directive 7, Critical Infrastructure Identification, Prioritization, 
and Protection, December 17; 2003. 

~Office ofManagetnent and Budget (OMB) Circular A-130, Management of Federal 

• Information Resources. 

• National Security Directive (NSD) 42, National Policy for the Security of National Security 

Telecortununications and Information Systems (U), July 5, 1990, CONFIDENTIAL. 

• 5 Code of Federal Regulations (CFR) §2635, Office of Government Ethics, Standards of 

Ethical Conduct for Employees of the Executive Branch. 

• DHS.SCG OS-002 (IT), National Security IT Systems Certification & Accreditation, March 

2004. 

• Depart:n1entofState 12 Foreign Affairs Manual (F AM) 600, Information Security 

• Techiiology, 1Uili22, 2000. 

~Department of State 12 FAM SOO,Information Security, October 1, 1999. 

• Executive Order 12472, Assignment of National Security and Emergency Preparedness 

Te1ecommunicationsFimctlons;datedApriJ3; 1984. 

• Presidential Dedision Directive 67, Enduring. Constitutional Government and Continuity of 

GoveriUnent Operations, dated October 21, 1998. 

• FEMA Federal Preparedness~ Circular· 65, Federal Executive Branch Continuity of 

Operations (COOP), dated July 26, .199.9. 

• FEMA Fed~~ Preparedness Circular 66, Test, Training and Exercise (TT &E) for Continuity 
ofOperations (COOP),.datedApril30, 2001. 

• FEMA Federal Preparedness Circular 67, Acquisition of Alternate Facilities for Continuity of 

Operations, dated April 30, 2001. 

• Title 36 Code of Federal Regulations 1236, Management of Vital Records, revised as of July 1, 
2000. 

•National Institute of Standards and Technology (NIST) Special Publications for computer 
security and FISMA compliance. 

Contract employees (to include applicants, temporaries, part-time and replacement employees) 
under the contrac~ requiring access to sensitive information, shall undergo a position sensitivity 
analysis baS~ on the duties, outlined in the Position Designation Determination (PDD) for 
Contractor Personn~I; each individual will perform on the contract. The results of the position 
sensitivity analysis sha1lidentify the appropriate background investigation to be conducted. All 
background investigations will be processed through OSI. Prospective Contractor employees 
shall submit ·the following completed forms to OSI through the COR no less than thirty (30) days 
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before the start date of the contract or thirty (30) days prior to entry on duty of a.Q.Y employees, 
whether a replacement, addition, subcontractor employee, or vendor: 

a) Standard Form SSP, "Questionnaire for Public Trust Positions" 

b) FD Form258, "Fingerprint Card" (2 copies) 

c)· DHS Form 1:1000.;.6, "Conditional Access To Sensitive But Unclassified Information 
Non.,.Disclosure·Agreemenf' 

d) DHSForm 11000-9, "Disclosure ap.d Authorization P~rtaining to Consumer Reports 
Pursuantto the Fair Credit Reporting Act'' 

e} . Pqsi~on Designation De~ermination for Co.ntract Personnel Form 

f} Foreign National Relative~ or Associates Statement 

15.8 -Information technology Security clearance 

(}ENERAL 

Due to the sensitiv~nature ofUSCIS.information, the contractor is required to develop and 
m~tain a comprehensive Computer and l'elecommunications SecUrity Program to address.the 
integrity, confidentiality, and availabilitY of serisitive butunclassified (SBU) information during 
collection, storage, transmission, and disposaL The contractor's secUrity program· shall adhere to 
the requirements set forth in the DHS Management Directive .4300 IT Systems Security Pub 
Vol\lllle ,l ~~A aJ!d pHS.M~ag~~ne,nt Dire.9tive 43001T Systems Security Pub Volume I Part 
B. This shall include confonnance with the DHS Sensitive Systems Handbook, DHS · 
M~ement Dfrective 11 Q42 SafepdiD.g Sensitive but Unclassified (For Official Use Only) 
Informa~on f.Uld other DHS or JJSCIS guidelines .~d directives regarding information security 
requirements. T.he contractor shall establish a working relationship with~ the USCIS IT Security 
Office, headed by the information Systems Security Program Manager (ISSM). 

15.9 ·ITSystems Security 

in accordance with DHS Management Directive 4300.1 "Information Technology Systems 
~ecurity", US~IS Contractors shall ensure th~ all employees with access to USC IS IT Systems are 
in compliance with the reqUirement of this Management Directive. Specifically, all contractor 
employees. with aceessto: USCIS IT Systems meet the requirement for successfully completing the 
annual '4ComjmterSecurityAwareness Training.(CSAT).-" All contractor employees are required 
to complete·the training within 60-days from the c4te of entry on duty (EO D) and are required to 
complete the training yearly thereafter. 

CSAT can beaccessedat the following: http://otcd.uscis;dhs.gov/EDvantage.Defaultasp or via 
remote access from a CD which can be obtained by ·contacting uscisitsectnity@dhs.gov. 

15.10 IT Security in the Systems Development Life Cycle (SDLC) 

The USCIS SDLC M:anual documents all system activities required for the development, 
operation, and disposition of IT security systems. Required systems analysis, deliverables, and 
secUrity activities are identified in the SDLCmanual bylifecycle phase. The contractor shall assist 
the appropriate USCIS ISSO witlrdevelopment and completion of all SDLC activities and 
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deliverables contained in the SDLC. The SDLC is supplemented with information from DHS and 
USCISPollcies and proced~s as well as the National Institute of Standards Special Procedures 
related to computer security and PISMA compliance. These activities include development of the 
following documents: 

• Sensitive System Secllrity Plan:{SSSP): This is the primary reference.that describes system 
sensitivity, criticality, security controls, policies, and procedures. The SSSP shall be based upon 
the completion ofthe DHS PIPS 199 workbook to categorize the system of application and 
completion of the RMS Questionnaire. The SSSP shall be completed as part of the System or 
Release Definition Process in~the SDLC and shall not be waived or tailored. 

• Pnvacy Impact Assessment(PIA) and System of Records Notification (SORN)~For each new 
development activity, each incremental system update, or system recertification, a PIA and SORN 
shall be evitlua.ted .. Ifthe system (or modification) triggers a PIA the contractor shall support the 
development of PIA and SORN aS required. The Privacy Act of 1974 requires the .PIA and shall be 
part of the SDLC process performed at either System or Release Definition. 

• Contingency Plan (CP): This plan describes the steps to be taken to ensure that an automated 
system orfacility can· be recovered from service disruptions in the event of emergencies and/or 
diSasters. The Contractor shall support annual contingency plan testing and shall provide a 
Contingency Plan Test Results Report. 

• Security Test arid Evaluation (ST &E): This document evaluates each security control and 
countermeasure to verify operation in the manner intended. Test parameters are established based 
on results' ()fthe RA. An ST &E shall be conducted for each Major Application and each General 
Support System as part of the certification process. The Contractor shall support this process. 

• Risk Assessment (RA): Thisdocumentidentifies threats and vulnerabilities, assesses the impacts 
of the tbreats,·evaluates in-place counterrileasures, and identifies additional countermeasures 
J:letessary to ensure an· acceptable level of security. The RA ·shall be completed after completing 
theNIST 800-53 evaluation, Contingency Plan Testing, and the ST&E. Identified weakness shall 
be documented in a Plan of Action and Milestone (POA&M) in the USCIS Trusted Agent FISMA 
(T AF) tool. Each POA&M entry shall identify the cost of mitigating the weakness and the schedule 
for Iilitigatilig the weakness, as well as a POC for the mitigation efforts. 

• Certification and Accreditation (C&A): This program establishes the extent to which a particular 
design and implementation of an automated system and the facilities housing that system meet a 
specified .set ofsecurity requirements, based on the RA of security features and other technical 
requirements (certification), and the management authorization and approval of a system to process 
sensitive but unclassified information (accreditation). As appropriate the Contractor shall be 
granted access to the USCIS TAP and Risk Management System (RMS) tools to support C&A and 
its annual assessment requirements. Annual assessment activities shall include completion of the 
NIST 800-26 Self-Assessment in TAF, annual review of user accounts, and annual review of the 
PIPS categorization. C&A status. shall be reviewed for each incremental system update and a new 
full C&A process completed when a major system revision is anticipated. 

15.11 Security Assurances 

DHS Management Directives 4300 requires compliance with standards set forth by NlST, for 
evaluati~g·comp\lter systems used forprocessing.SBU information. The Contractor shall ensure that 
requirementS are allocated in the functional requirements and system design. documents to security 
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require~ents·arebased on theDHS policy, NIST standards and applicable legislation and regulatory 
requirel11en~~ Systems shall offer the following visible security features: 
• User Iclentificatiori andAuthenticatiotr(I&A):... I&A is the process of telling a system the identity of 
a subject(forexample, a user) (I) and providing that the subject is who it claims to be (A). Systems 
shall be designed so that~ the identitY of each user shall be established priot to authorizing system 
access, each system user. s~l have his/her own user ID and password~ and each user is authenticated 
before accessjs permitte<.t. All syst~m and. database admiirlstrative users shall have strong 
at1thentication, Wit}l passwords that shall conform to established DHS stan~ards. All USCIS 
Identification and Authentication shall be don:e.>psingthe Password Issuance. Control System (PICS) or 
its successor .. Underno .circumstances will Identification ~d Authentication be performed by other 
than the.USCIS·staiidardsystem in use at the tfrne of a systems development. 
• Discretionary Access Cpntrol (DAC) -.DAC is a DHS access policy thatrestricts ac~ess to system 
objects (for example, ftles·, directories, devices) based onthe identity of the users and/or groups to 
which they belong; :All syst~m files. shall. be protected by a secondary ,access control measure. 
•'Qbject Reuse- Object Reus~ is the reassjgnrn,entto a subject(for example, user) of a medium that 
previously C()ntained ~object {f<lr example, file).: Systems that use. memory to temporarily store user 
I&A information and any other SBU information shan be cleared before reallocation. 
~ Audir...;.D.ff~ ~y~~~i shalt provid~. fa~ilities for t:rarisac!ion auditing, which is the e~amination of a 
set of chronological records that provide· evidence of system and user activity. Evidence of active 
review of audit logs shall be. provided to the US CIS IT Security. Office on .a monthly basis, identifying 
all secUrity findings including failed log in attempts, attempts to ;access restricted information, and 
p~sword ·chafige. activity. 
• Banner Pages ~ DHS systems shall.provide appropriate security banners at start up identifying the 
system :or applicatimfas·being a Governln.enf.asset and subjecfto government laws and regulations. 
This requirement does not apply to public facirig internet pages, but shall apply to intranet 
applications. 

15.12DataSecurity 

SBU systemssha:ll.beprotected from unauthoriZed access, modification, and denia:I of service. ·The 
Contractor shall ensure that all.aspects of data security requirements (i.e., confidentia:Iity, integrity, and 
availability) are in~luded in the fwictional reqUirements and system design, and' ensure that they meet 
the minimum reqUirements as set forth in the DHS Sensitive Systems Handbook and USCIS policies 
and procedUre$. These requirements inClude: 
• Integrity.~_Jhe c()ntputer system~J.tS,egfor process~g sau shall have data integrity controls to 
ensme'ihat cliita is not modified' (intentiona:Ily.or unintentionaliy) or repudiated by either the' sender or 
the rece.iver,~f.th~infoi'lllation. f,..risk an~lysis.andyulnerability assessment sha,ll.be performed to 
detemijne whB.t type of data integrity controls.( e.g.,' cyclicat redundancy checks, message 
authentication codes, security hash functions, and digital signatures, etc.) sha:Il be used. 
•Confidentiality...:. Controls shall be included to ensure that SBU information collected, stored, and 
transmitted by the.systelll is protected against .compromise. A risk analysis and vulnel'ability 
assessment shall be perfonned to determine if threats to the SBU exist. If it exists, data encryption 
shall be .used to mitigate such threats. 
• Availability - Controls shall be included to ensure that the system is continuously working and a:ll 
services are fully available within a timeframe commensurate with the availability needs of the user 
community aD.d the criticality of the information processed. 
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• Data Labeling~ - The contractor shall ensure that documents and media are labeled consistent with 
the DHS Sensitive Systems Handbook. 

16 CAPITALIZED PROPERTY, PLANT & EQUIPMENT (PP&E) ASSETS 
INTERNAL USE SOFTWARE (IUS) 

16.1 Background 

The United States Citizenship and Immigration Services Management Directive No. 128-001, 
USCIS/Office of Information Technology has an ongoing requirement to report Internal Use 
Software (IUS) costs for the programs under their purview and assignment. This report is a 
monthly mandatory requirement, and must include all software releases with a cumulative cost of 
$500K or greater; bulk purchases of$1 Million, and a useful life of2 years or more. 

16.2 Requirement 

Reporting: All applicable charges for application releases and/or development charges are tracked 
and reported; documented by each applicable release so that an OIT determination can be made if 
the asset meets IUS criteria. USCIS has determined that the best method for identifying IUS 
candidates is through monthly collection of contractor cost data for all releases in development, 
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the 
required criteria. 

Definition: IUS is software that is purchased from commercial off-the-shelf (COTS) vendors or 
ready to use with little or no changes. Internal developed software is developed by employees of 
USCIS, including new software and existing or purchased software that is modified with or 
without a contractor's assistance. Contractor-developed software is used to design, program, 
install, and implement, including new software and the modification of existing or purchased 
software and related systems, solely to meet the entity's internal or operational needs. 

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of 
IUS associated with each specific release. IUS Software is typically release centric and includes 
the application and operating system programs, procedures, rules, and any associated 
documentation pertaining to the operation of a computer system or program. 

The contractor shall, after OIT's determination on whether or not the release meets the 
capitalization criteria, support OIT's reporting of costs incurred for the project or release, as 
required. The contractor shall provide the nature and cost of work completed within the relevant 
period. Costs considered part of IUS activities include systems administration, systems 
engineering, and program management. The Contractor shall provide the total cost, itemized Qy_ 
release and include the total sum of all applicable IUS activities. At the contractor's discretion, this 
information may be submitted, either as an attachment or as an itemized line item within the 
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource 
Expenditure Format. For information purposes, the following activities within the development 
lifecycle have been identified as IUS reportable costs by the USCIS Management Directive No. 
128-001: 

33 

a) Design: System Design: Design System, Update System Test Plan, Update Security Test 
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and 
Issue Memo. 
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b) Programming/Construction: Establish Development Environment, Create or Modify 
Programs, Conduct Unit & Integration Testing, Develop Operator's Manual, Update 
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare 
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo 

c) Testing 
1. Acceptance Testing: Develop Security Test Report, Issue Security Certification, 

Develop System Documentation, Conduct User Acceptance Testing, Update Project 
Plan, Update Business Case, Conduct Production Readiness Review, Develop 
Implementation Plan, Issue Production Readiness Review Memo. 

ii. Coding 
iii. Installation to hardware 
iv. Testing, including parallel processing phase 

d) Implementation Activities: Implementation/Transition: Security Accreditation (initial 
system accreditation only), Issue Implementation Notice, Parallel Operations, Update 
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue 
Operational Readiness Memo. 

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the 
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs) 
relating to software development phase; Travel expenses by employees/contractor directly 
associated with developing software; Documentation Manuals; COTS purchases. 
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15A NAM AND TIT F I N R T! 16A NAME AND Tint: OF CONTRACTING OFFICER (Type or print) 

Director Donata A. Sikon-Amato 

(b)(4) 

15C. DATE SIGNED 16C. DATE SIGNED 

5 
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REFERENCE NO. Of DOCUMENT BEING COHllNW!D 

CONTINUATIONSHEET HHSN316201200113W/HSSCCG-14-F-00292/P00010 

NAMEOFO~RORORC~R 

AGILEX TECHNOLOGIES INC 

ITEM NO. 

(A) 

Discount Terms: 

SUPPLIESISERVICES 

(B) 

Net 30 
Delivery Location Code: HQOIT 
Department of Homeland Security 
US Citizenship & Immigration Svcs 
Office of Information Technology 
111 Massachusetts Ave, NW 
Suite 5000 
Washington DC 20529 

FOB: Destination 
Period of Performance: 07/27/2015 to 09/24/2015 

Change Item 1003AD to read as follows(amount 
shown is the obligated amount): 

1003AD Agile Development Team 

(b)(4) 

~~::a~:: =r:ilolo:-l·=:::::J.I-.J'----... 
Estimated C ¥ hxea Fee 1._ ____ ...,.1 
Contractor to provide Level of Effort (LOE) 
specified on page 4 

Change Item 1003AE to read as follows(amount 
shown is the obligated amount}: 

1003AE Agile Development Team 

Estimated Cost I I 
Fixed Fee t I r-------, 
Estimated C~o_s_t __ +~F1~.x-e-d~F~ee 1 I 
Contractor to provide Level l;.o!'l!f-fl!l'fl!"'if~o!"!!r!"!!£....,..1L"'o~E"')_. 
specified on page 4 

Change Item 1004 to read as follows(arnount shown 
is the obligated amount) : 

1004 Contract Access Fee 
jf dollar amount obligated in CLINs 

"'J.'P"', 'v'l'l"'1v~ .1. ·-!!!"'l. J.~V 0 JAS) 

users COR Sheila Murali 
Telephone 202-272-0930 
Email: Sheila.M.Murali@uscis.dhs.gov 

Continued .•. 

QUANTrTY llJNIT 

(C) (0) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

(b)(4) 

OPl'IONAI.FORM 33& (CollG) 
Sponsantd lly GSA 
FAR 148 CFRI 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONT1NUATIONSHEET HHSN316201200113W/HSSCCG-14-F-00292/P00010 

NAME OF OFFEROR OR CONTRACTOR 
AGILEX TECHNOLOGIES INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

USCIS Contracting Specialist Stuart Sellears 
Telephone 802-872-4165 
Email Stuart.Sellears@uscis.dhs.gov 

USCIS Contracting Officer Donata A. Sikon-Amato 
Telephone 802-872-4523 
Email Donata.A.Sikon-Amato@uscis.dhs.gov 

QUANTITY 

(C) 
~Nil UNIT PRICE 

(0) (E) 

PAGE OF 

3 1 4 

AMOUNT 

(F) 

OPTIONAL FORM 338 (4-SS) 
$pCIII1olod by GSA 
FAR 1411 CFRl53.110 
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(b)(4) 

233 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

AMENDMENT/MODIFICATION 3. EFFECTIVE DATE 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

ISSUED PURSUANT TO (Specify authority) CHANGES SET FORTH IN 14 ARE MADE IN THE CONTRACT 

(b)(4) 

:~•-a-•r•fl•B•p•l•t••c•. "_f_,,_.~f tern added below, this task o:der' 

...___ ....... l't._ __ ____.l 

15B. 

NSN 7540·01-152-8070 

FAR (48 CFR) 53.243 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN 3162 012 0 0 ll3W I HSSCCG-14-F- 002 92/ POOO 11 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Net 30 
Delivery Location Code: HQOIT 
Department of Homeland Security 
US Citizenship & Immigration Svcs 
Office of Information Technology 
111 Massachusetts Ave, NW 
Suite 5000 
Washington DC 20529 

FOB: Destination 
Period of Performance: 09/25/2015 to 03/24/2016 

Change Item 2001 to read as follows(amount shown 
is the obligated amount): 

2001 Project Management 

~~~!:·~:~:::I LIXJ 
I 

(b)(4) 

i I Estlmate : Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2002 to read as follows(amount shown 
is the obligated amount): 

2002 Agile Development Team 

Estimated Cp§t -1 I I 
Fixed Feel 

Feel I Estimated Cost + Fixed 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2003AA to read as follows(amount 
shown is the obligated amount): 

2003AA Agile Development Team 

Estimated Cost ~ I 
Fixed Fed I i I Estimated Cost + Fixed Fee 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 
Continued ... 

NSN 7540-01 162-8067 

QUANTITY 

(C) 

' 

UNIT UNIT PRICE 

(D) (E) 

~AGE 

2 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4·86) 
SponSOtec:lbyGSA 
FAR 148 CFRl53. 110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200113W /HSSCCG-14-F-00292/POOOll 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

(b)(4) Change Item 2003AB to read as fo1lows(amount 
shown is the obligated amount) : 

2003AB Agile Development Team 

2003AC 

Estimated Cost I I 
Fixed Fej 

hxJ Estimate Cos€ ¥ Fee =I 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2003AC to read as follows(amount 
shown is the obligated amount): 

Agile Development Team 

Estimated cos~ 
I Fixed Fee I 

Estimated Cost + Fixed Fee -D 
Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2003AD to read as follows(amount 
shown is the obligated amount) : 

2003AD Agile Development Team 

Estimated ::~ I 
Fixed Feel I 

1 1 Estimated't ¥ Eik@d FeeL-----"' 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2003AE to read as follows(amount 
shown is the obligated amount) : 

2003AE Agile Development Team 

Estimate) : ' I I 
Fixed Fe. ....--lr--:=------.. 
Estimateost + h_xeJ Fe~..._ ______ .. l 
Continued •.. 

NSN 7540.01·152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

f'AGE 

3 

OF 

I 6 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
FAR 148 CFRI53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET HHSN316201200113W/HSSCCG-14-F-00292/P00011 

NAME OF OFFEROR OR CONTRACTOR 

AGILEX TECHNOLOGIES INC 

ITEM NO. 

(A) 

(b)(4) 

SUPPLIES/SERVICES 

(B) 

Contractor to provide Level of Effort (LOE) 
specified in Attachment 1 

Change Item 2004 to read as follows(amount shown 
is the obligated amount) : 

2004 NITAAC Contract Access Fee 

2005 

If dollar amount obligated in CLINs 
"":.:!""~ u"" UJ""" 1-""'·:.:!1'1(1: U 0 3AS ) 

Change Item 2005 to read as follows(amount shown 
is the obligated amount) : 

Supplemental CLIN is to be used when more than 
10% deviation under PWS Section H.4 is necessary 
and it cannot be offset within the Program 
Management or Agile Development Team CLINS. The 
Contractor's request and the Contracting 
Officer's written approval is required prior to 
use and bill against this CLIN (as established in 
PWS, Section H.4). The ceiling of this CLIN is 

1 nd shall nat he exceeded. 
c.s~.-lmd~.-~:::u \,;ost I I 
Fee: $0.00 • • 

users COR Sheila Murali 
Telephone 202-272-0930 
Email: Sheila.M.Murali@uscis.dhs.gov 

USCIS Contract1ng Specialist Stuart Sellears 
Telephone 802-872-4165 
Email Stuart.Sellears@uscis.dhs.gov 

USCIS Contracting Officer Donata A. Sikon-Amato 
Telephone 802-872-4523 
Email Donata.A.Sikon-Amato@uscis.dhs.gov 

NSN 7540-01152 8067 

QUANTITY UNIT 

(C) (0) 

1 LC 

UNIT PRICE 

{E) 

AMOUNT 

(F) 

(b)(4) 

OPTIONAL FORM 336 (4-116) 
Sponson!jj by GSA 
FAR 148 CFR\53.110 

6 
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(b)(4) 
Attacnmem 1 

Option Period 2 Task Order: HSSCCG-14-F-00292 

The to{a.l·hours for each labor ~~tegory may: deviate up to 10% so long as the estimated, cost wiU not, be exceeded. 
lf t9t~1bQutsf()~.!QlY la~o~; categoiy_:will :4¢vi~tttby ·ITIPte:than 1Q%, CQntr~ctjng Offi~r apprQyai_.wiil ~,required. 

CLIN 2001 

CLIN 2002 

I Labor Category (Offeror) I Labor Category (CIO-SP3 Mapped) !Hours I 

CLIN 2003AA 

IL::~hnr"'" -' II ::ahnr"" lt"IO.CD~ • • ll-lnurc I 

CLIN 2003AB 

ll::~hnr "- -~1! -' h ::ahnr ll-lnurc: I 
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(b)(4) Option Period 2 

'Ih.~ tota,1hours for each labor category ·may deviate up.to 10% so long as the ~stimated cost will not be exceeded. 
'iftotal hours for any labor category will deviate by more~ than 1 0%~ Contracting Officer approval will be required. 
CUN 2003AC 

CLIN 2003AD 

!Labor Category (Offeror) I Labor Category (CIO·SP3 Mapped) lHours l 

CLIN 2003AE 

I labor Category (Offeror) I Labor Category (CIO·SP3 Mapped) !Hours I 
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