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2 CORTRACT (Froc. Ingl ient } NO.
HHSNZLE201200122W/HSSCCG-14~~00283

3 EFFECTIVE DATE M REQUASITIONPURCHASE REGUEST/PROJECT NO
See Block 20CITEMI40053.1

5. 1SSUED BY cr.:c::s.‘ CIs

UECIS Contracting Office
Department of Homeland Security
70 Kimball Avenue

South Burlington VT 05403

6. ADMINISTERED BY {if othe¥ fhan ilem 5) CO()E!

7. HAME AND ADDRESS OF CONTRACTOR (o, Streel Cily, Country, State and ZiP Code)

CRSCADES TECHNOLOGIES INC

2121 COQOPERATIVE WRY
50ITE 200
HERNDON VA 20171

|8 DELIVERY
[[}Fos origin [X] OTHER (Sos deiow)

¢ DISCOUNT FOR PROMPT PAYMENT

Net 30

10. SUBMIT INVOICES IEM
(4 copios unless otherwise spocified)
TO THE ADDRESS SHOWN IN
CODE 1267503270000 FACILITY CODE
11, SHIP TOMARK FOR CODE HOOIT 12, PAYMENT WILL BE MADE BY COLE [WERVIEN

Department of Homeland Security
U5 Citizenship & Immigration Svcs
0ffice of Information Technology
111 Massachusetts Ave, NW

Suite 5000

Washington DC 20529

See Invoicing Instructions

13. AUTHORITY FOR USING OTHER THAN FULL AND UPEN COMPETITION:
[Jrousc 2304 (e v [Bruscosse )

14, ACCOUNTING AND APPROPRIATION DATA
Sge Schedule

154 ITEM NO 158 SUPPLIES/SERVICES

jlilen
QUANTITY

180
UNIT

15E UNIT PRICE 188, AMOUNT

Continued

15G TOTAL AMOUNT OF CONTRACT ) x

16. TABLE OF CONTENTS

%) _|ss¢. | DESCRIPTION [PAGES)

(X)_[SEC. | DESCRIPTION

PART | - THE SCHEDULE

PART i - CONTRACT CLAUSES

X | A | SOLICTATIONGONTRACT FORM 1 % ]+ ] conrract cLauses Is2-54
X B | SUPPLIES OR SERVICES AND PRICESICOSTS 2~17 PART - LIST OF DOCUMENTS, EXHIBITS AND OTHER &TTACH

X ¢ | DESCRIPTIONISPECS /WORK STATEMENT 18-43 % | 4 | usTOF ATTACHMENTS lgs

' B | PACRAGING AND MARHING 44 PART IV - REPRESENTATIONS AND IS TRUCTIONS

x| E | INBPECTION AND ACCEPTANCE a5 K | REPRESENTATIONS, CERTIFISATIONS AND

X F | DELIVERIES OR PERFORMANCE 46 QTHER STATEMENTS OF OFFERORS

£ G | CONTRACT ADMINISTRATION DATA 47-48 L INSTRS,, CONDS., AND NOTICES TO OFFERORS

X M | SPECIAL CONTRACT REQUIREMENTS 4551 2] EVALUATION FAGTORS FOR AWARD

CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE

T RJCONTHAGTOR § NEGOTIATED AGREEMENT (Cantractor s fequired 1o sign s
document and retum 1 copias fo issuing ofce ) Contrattor agreas o
furnisty and defiver ofl dems or pedfom all the sevices set Torth or othersmse identified
above and oo any conlinuation shaels Tor thi consideration stated hersin. The rghts and
obligations of tha paities lo this cantract shall be sukject to and govemed by the following
documents: (a) this awardicontract, (b) the solicitation, if any, and (c) such provisions,
reprasentations, cerifications, Bnd speciications, 88 we attached o incarporated by

ferpnce hewain, (Aachmonts arem!wmmm»é

18. LIAWARD (Contractor is nof required fo sign this document ) Your offer on
Sehicitation Numbe

including the additions or changes mads by you which additions o changes are sgl Rih
in full above, 15 horeby accepted as to the items fsted above and on Bny congilion
sheels, This wward consummates the contract which consists of the following
documents: (g} the Governments solicilation and your offer, and (b} this award/conttact
to further tontragiual docuinent is necassary

32,008 832,00

A FICER

Med R, Ross

16C. DATE SIGNED
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DG DATE SIGNED
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO.
(&)

SUPPLIES/ISERVICES
(B)

QUANTITY
(c)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

(b)(4)

0002

0003

DUNS Number: 126750327+0000

In accordance with FAR 16.306(d) (2), this is a
cost-plus-fixed-fee term task order. The
Contractor is to provide a specified level of
effort over a stated period of time. The
contractor is obligated to provide the level of
effort specified in each awarded CLIN (see
Attachment 1).

It is anticipated that performance of the task
order will commence on July 1, 2014 - however,
full performance will not begin until
satisfactory personnel employment suitability
clearances have been received and successfully
processed by the USCIS Security Office and a
written Notice to Proceed is issued by the
Contracting Officer. The performance period will
be adjusted based upon the Contracting Officer's
written Notice to Proceed.

AAP Number: 201205005 DO/DPAS Rating: NONE
Accounting Info:

ITFADSO OIT EX 20-05-00-000
20-00-0000-00-00-00-00 GE-25-86-00 000000

FOB: Destination

Period of Performance: 07/01/2014 to 06/30/2016

Base Period: 07/01/2014 - 12/31/2014
Project Management
Estimated Cost

Fixed Fee
Estimated ed Fee =

Contractor to provide Level of Effort (LOE)
specified in Attachment 1

Agile Development Team

Estimated =
Fixed Fee
Estimated Cost + Fixed Fee =

Contractor to provide Level of Effort (LOE)
specified in Attachment 1

Agile Development Team
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO. SUPPLIES/SERVICES
(&) (B)

QUANTITY
(c)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

Estimated Ciude
Fixed Fee =

(b)(4)

Estimated CoOSt T Fixed Fee

Contractor to provide Level of Effort
specified in Attachment 1

0004 Optional Agile Development Teams
Amount: $0.00(Option Line Item)
(Not Separately Priced)

00042AA| Agile Development Team

Estimated Cost
Fixed Fee

(LOE)

Estimated Cost + Fixed Fee =

Contractor to provide Level of Effort
specified in Attachment 1
Amount: ption Line Item)

0004AB| Agile Development Team

Estimated Cgg

(LOE)

Fixed Fee 4
Estimated C%%

d Fee

Contractor to provide Level of Effort
specified 4pn Attachment 1
Amount : Option Line Item)

0004AC| Agile Development Team

Estimated Cost
Fixed Fee =

(LOE)

Estimated Cost + Fixed Fee 4

Contractor to provide Level of Effort
specified in Attachment 1
Amount:l Pption Line Item)

0004AD| Agile Development Team

Estimated Cost
Fixed Fee

(LOE)

Estimated

Continued

LO

0.00

0.00

0.00

0.00

0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO.
(&)

SUPPLIES/SERVICES
(B)

QUANTITY
(c)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

(0)(4)

0004AE

0004AF

0005

1001

1002

Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount ption Line Item)

Agile Development Team

Estimated Cost =| I

Fixed Fee
ey
Estimated Cost + Fixed Fee =

Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount: | ption Line Item)

Agile Development Team

Estimated C I
Fixed Fee 4
Estimated Cost + Fixed Fee =

Contractor to provide Level of Effort (LOE)
SPECLT 1 gl 11 T 1
Amount: PDption Line Item)

Contract Access Fee
f dollar amount obligated in CLINs

"0001-0004AF)

Option Period 1: 01/01/2015 - 06/30/2015
Project Management
Estimated Cost

Fixed Fee
Estimated Cost + Fixed Fee =

Contractor to provide Level of Effort (LOE)
specified din Attachment 1
Amount : ption Line Item)

Agile Development Team

Estimated =
Fixed Fee
Estimated Cost + Fixed Fee 3

jr—

Contractor to provide Level of Effort (LOE)
specified in Attachment 1

Amount : ption Line Item)
Continued ...

0.00

0.00

(b)(4)

0.00

0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO.
(&)

SUPPLIES/SERVICES
(B)

QUANTITY
(c)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

1003

1003AA

(b)(4)

Optional Agile Development Teams
Amount: $0.00(Option Line Item)
(Not Separately Priced)

Agile Development Team

Estimated Cost
Fixed Fee

Estimated Cost + Fixed Fee =

Contractor to provide Level of Effort (LOE)

specif

WEE

Amount

nt 1
ption Line Item)

1003AB| Agile Development Team

Estimated Cost
Fixed Fee

Estimated Cost + Fixed Fee

Contractor to provide Level of Effort
specified din Attachment 1

Amount: :Opt ion Line Item)

1003AC| Agile Development Team

(LOE)

Estimated Cost
Fixed Fee

Estimated Cost + Fixed Fee 3

Contractor to provide Level of Effort
specified in Attachment 1
Anmount: Option Line Item)

1003AD| Agile Development Team

Estimated Cost =
Fixed Fee =

(LOE)

Estimated Cost + Fixed Fee -

Contractor to provide Level of Effort
specified in Attachment 1
Amount: Option Line Item)

1003AE| Agile Development Team

Estimated Cost

(LOE)

Fixed Fee
Estimated Cost + Fixed Fee =
Continued

LO

0.00

0.00

0.00

0.00

0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEM NO. SUPPLIES/ISERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A) (B) (c) (D) (E) (F)
Contractor to provide Level of Effort (LOE)
(bX4) specified 4p Attachment 1
Amount: Option Line Item)
1003AF| Agile Development Team 0.00
Estimated Losh
Fixed Fee
Estimated Cost + Fixed Fee
Contractor to provide Level of Effort (LOE)
specifi ' t 1
Amount: tion Line Item)
1003AG| Agile Development Team 0.00
Estimated Cost
Fixed Fee
Estimated Cost + Fixe
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount: Option Line Item)
1003AaH| Agile Development Team 0.00
Estimated Cost l I
Fixed Fee
Estimated Cost + Fixed Fee o
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount] ption Line Item)
1003ATI| Agile Development Team 0.00
Estimated =
Fixed Fed
Estimated CoOST 1xed Fee
Contractor to provide Level of Effort (LOE)
specifi ' t 1
Amount: tion Line Item)
1003AJ| Agile Development Team 0.00
Estimated Cost
Fixed Fee
Estimated Cost + Fixed Fee
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110
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CONTINUATION SHEET  |uy9n316201200122W/HSSCCG-14-F-00293 ; T4
NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEM NO. SUPPLIES/ISERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (c) (D) (E) (F)
Contractor to provide Level of Effort (LOE)
(bX4) specified 4p Attachment 1
Amount Option Line Item)
1003AK| Agile Development Team 0.00
Estimated Lost =
Fixed Fee
Estimated CoS 1xed Fee
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount { bption Line Item)
1003AL| Agile Development Team 0.00
Estimated
Fixed Fee
Estimated Cost + Fixed Fee =
Contractor to provide Level of Effort (LOE)
specified dn Abtachment 1
Amount: Dption Line Item)
1003aM| Agile Development Team 0.00
Estimated Cost
. —
Fixed Fee =
Estimated Cost + Fixed Fee
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Anmount: Option Line Item)
1003AN| Agile Development Team 0.00
Estimated Cos
Fixed Fee
Estimated Cost + Fixed Fee =
Contractor to provide Level of Effort (LOE)
SpPeCifil el mbmiddimanent 1
Amount: (Option Line Item)
1003RA0| Agile Development Team 0.00
Estimated Cost
) —
Fixed Fee =
Estimated Cost + Fixed Fee
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110
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NAME OF OFFEROR OR CONTRACTOR

CASCADES TECHNOLOGIES INC

ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(R) (B) (C) (D) (E) (F)

Contractor to provide Level of Effort
specifi ' ent 1
Amount: Dption Line Item)

Agile Development Team

(0)(4)

1003AP

Estimated Cost
Fixed Fee

(LOE)

Estimated Fee =

Contractor to provide Level of Effort
specified in Attachment 1
Amount: | Jption Line Item)

1003AQ| Agile Development Team

Estimated Cost

(LOE)

Fixed Fee
Estimated Cost + Fixed Fee =

Contractor to provide Level of Effort
specified dn Abiachment 1

Amount] Option Line Item)

1003AR| Agile Development Team

Estimated C

Fixed Fee

Estimated COS 1xed Fee -

Contractor to provide Level of Effort
specified in Attachment 1

Anmount: Option Line Item)
1003AS| Agile Development Team

Estimated Cost
Fixed Fee

(LOE)

(LOE)

Estimated Cost + Fixed Fee

Contractor to provide Level of Effort
specified 4pn Attacphment 1
Amount tion Line Item)

1004 NITAAC Contract Access Fee
= 3A8)

Option Period 1 is exercised)
Continued

(LOE)

dollar amount obligated in CLINs

(Amount to be inserted by Government at the time

0.00

0.00

0.00

0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) §3.110
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEM NO. SUPPLIESISERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (c) (D) (E) (F)
(b)(4) , ,
Option Period 2: 07/01/2015 - 12/31/2015
2001 Project Management 0.00
Estimated ¢ =
Fixed Fee
Estimated CoOSt Txed Fee
Contractor to provide Level of Effort (LOE)
specified dpn Attachment 1
Amount : Option Line Item)
2002 Agile Development Team 0.00
Estimated
Fixed Fee
Estimated Cost + Fixed Fee
Contractor to provide Level of Effort (LOE)
specified dn Attachment 1
Amount : Dption Line Item)
2003 Optional Agile Development Teams LO 0.00
Amount: $0.00(Option Line Item)
(Not Separately Priced)
2003AA| Agile Development Team 0.00
Estimated
Fixed Fee
Estimated Cost + Fixed Fee
Contractor to provide Level of Effort (LOE)
specified din Attachment 1
Amount ption Line Item)
2003AB| Agile Development Team 0.00
Estimated
Fixed Fee
Estimated ] Fee
Contractor to provide Level of Effort (LOE)
Specifi Aot i c b aent 1
Amount : ption Line Item)
2003AC| Agile Development Team 0.00
Estimated Cost
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET  |uy9n316201200122W/HSSCCG-14-F-00293 Lo T4
NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEM NO. SUPPLIES/ISERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (c) (D) (E) (F)
Fixed Fee
Estimated Cost + Fixed Fee
(b)(4)
Contractor to provide Level of Effort (LOE)
specifi ' aabment 1
Amount: Option Line Item)
2003AD| Agile Development Team 0.00
Estimated o
Fixed Fee H
Estimated Cost + Fixed Fee =
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount : tion Line Item)
2003AE| Agile Development Team 0.00
Estimated Cost
Fixed Fee
Estimated Cos 1xed Fee
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount| btion Line Item)
2003AF| Agile Development Team 0.00
Estimated C
Fixed Fee
Estimated Cost + Fixed Fed
Contractor to provide Level of Effort (LOE)
specified Jdn AbLachment 1
Amount: ption Line Item)
2003AG| Agile Development Team 0.00
Estimated s
Fixed Fee
Estimated COST 1xed Fee =
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount:| prtion Line Item)
2003AH| Agile Development Team 0.00
Estimated Cost 3
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110

10
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEMNO. SUPPLIESISERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A) (B) (c) (D) (E) (F)
Fixed Fee
(b)(4) Estimated COSt + Fixed Fee =
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount: ption Line Item)
2003AI| Agile Development Team 0.00
Estimated Cost
Fixed Fee
Estimated COSU + Fixed Fee =
Contractor to provide Level of Effort (LOE)
specified dpn Attachment 1
Amount : pption Line Item)
2003AJ| Agile Development Team 0.00
Estimated ¢
Fixed Fee
Estimated Cost + Fixed Fee
Contractor to provide Level of Effort (LOE)
Specif tad Jo Do slbmont ]
Amount pption Line Item)
2003AK| Agile Development Team 0.00
Estimated
Fixed Fee
Estimated CostT 1Xed Fee o
Contractor to provide Level of Effort (LOE)
specified Jn Abfachment 1
Amount Option Line Item)
2003AL| Agile Development Team 0.00
Estimated Cost
Fixed Fee j
Estimated COStT 1xed Fee
Contractor to provide Level of Effort (LOE)
specified 4pn Attachment 1
Amount : ption Line Item)
2003AM| Agile Development Team 0.00
Estimated Cost 3
Continued
NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA

FAR (48 CFR) 53.110

11
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO.
(&)

SUPPLIES/SERVICES
(B)

QUANTITY
(c)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

(b)(4)

2003AN

2003A0

2003AFP

200370

2003AR

Fixed Fee =

Estimated COST T FInco Tee =

Contractor to provide Level of Effort
specified 4p Attachment 1
Amount: Dption Line Item)

Agile Development Team

Estimated Sosk .
Fixed Fee |

(LOE)

Estimated Cost + Fixed Fee

Contractor to provide Level of Effort

specify i nt 1
Amoun ption Line Item)

Agile Development Team

Estimated g
Fixed Fee

(LOE)

Estimated Cost + Fixed Fee 7

Contractor to provide Level of Effort
specified in Attachment 1
Amount : Option Line Item)

Agile Development Team

Estimated Jmd
Fixed Fee

(LOE)

Estimated oot T rined Fee =

Contractor to provide Level of Effort

specif] ' ; nt 1
Amount] ption Line Item)

Agile Development Team

Estimated ggggl
Fixed Fee

(LOE)

Estimated Cost + Fixed Fee

Contractor to provide Level of Effort
specified 4pn Attachment 1
Amount : ption Line Item)

Agile Development Team

Estimated Cost 3
Continued

(LOE)

0.00

0.00

0.00

0.00

0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110

12
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO.
(&)

SUPPLIES/SERVICES
(B)

QUANTITY
(c)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

2003A5

2004

3001

3002

3003

3003AA

Fixed Fee
Estimated

Losf T rixed Fee

Contractor to provide Level of Effort

specifj j ; ent 1
Amount Dption Line Item)

Agile Development Team

(LOE)

Estimated Cgal =
Fixed Fee =|

Estimated COS 1X€ ee -
Contractor to provide Level of Effort

specified dpn Attachment 1
Amount : pption Line Item)

(LOE)

Contract Access Fee
f dollar amount obligated in CLINs
=PT03AS8)

(Amount to be inserted by Government at the time
Option Period 2 is exercised)
Option Period 3: 01/01/2016 - 06/30/2016

Project Management

EstimatedGost
Fixed Fe

Estimated Cost + Fixed Fee

e ——

Contractor to provide Level of Effort

specify i ent 1
Amount] Dption Line Item)

Agile Development Team

(LOE)

Estimated
Fixed Fee
Estimated COST

1xed Fee

Contractor to provide Level of Effort
specified 4pn Attacphment 1
Amount: ption Line Item)

(LOE)

Optional Agile Development Teams
Amount: $0.00(Option Line Item)
(Not Separately Priced)

Agile Development Team
Continued ...

LO

0.00

0.00

0.00

0.00

0.00

0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110

13



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT|  UNIT PRICE AMOUNT
(&) (B) () [(D) (E) (F)

(b)(4) Estimated g
Fixed Fee

Estimated Cost + Fixed Fee 4

Contractor to provide Level of Effort (LOE)

specif i nt 1
Amount ption Line Item)

3003AB| Agile Development Team 0.00

Estimated CQgk
Fixed Fee
Estimated Cost + Fixed Fee o

Contractor to provide Level of Effort (LOE)

specify i ent 1
Amount] ption Line Item)

3003AC| Agile Development Team 0.00

Estimated Costl |

Fixed Fe
Estimate 03 1xed Fee

Contractor to provide Level of Effort (LOE)
specified din Attachment 1
Amoun btion Line Item)

3003AD| Agile Development Team 0.00

Estimated Cost
Fixed Fee
Estimated Cost + Fixed Fee

Contractor to provide Level of Effort (LOE)
spec il ol mibmtaanant 1
Amount] ion Line Item)

3003AE| Agile Development Team 0.00

Estimat ed pid
Fixed Fee
Estimated™rosr——rTaey fee =

Contractor to provide Level of Effort (LOE)

specify i ent 1
Amoun Dption Line Item)

3003AF| Agile Development Team 0.00
Continued

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110

14
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO.
(&)

SUPPLIES/ISERVICES

(B)

QUANTITY
(c)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

Estimated
Fixed Fee

(0)(4)

it

Estimated Cost T Fixed Fee =

Contractor to provide Level of Effort

specif] ' =nt 1
Amount ption Line Item)

3003AG

Estimated
Fixed Fee
Estimated

[AFaN-5x

Agile Development Team

Tost T rined Fee :

(LOE)

Contractor to provide Level of Effort

specifi ; ont 1
Amount pption Line Item)

3003AH

Estimated

Agile Development Team

Fixed Fee

Estimated Cos

+

1xed Fee

(LOE)

Contractor to provide Level of Effort

specifi ; t 1
Amount : tion Line Item)

Agile Development Team

3003AI

Estimated Cost
Fixed Feel :

(LOE)

Estimated Cost + Fixed Fee =

Contractor to provide Level of Effort
specified in Attachment 1
Amount: ption Line Item)

3003AJ| Agile Development Team

Estimated Lgosk
Fixed Fee

(LOE)

Estimated TOSE T Lined rfee

Contractor to provide Level of Effort

specifi i nt 1
Amount: ption Line Item)

Agile Development Team
Continued

3003AK

(LOE)

0.00

0.00

0.00

0.00

0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET  |uy9n316201200122W/HSSCCG-14-F-00293 L6 T4
NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEMNO. SUPPLIESISERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A) (B) (c) (D) (E) (F)
(bX4) Estimated

Fixed Fee
Estimated Cos 1xed Fee
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount : ption Line Item)

3003AL| Agile Development Team 0.00
Estimated
Fixed Fee
Estimated Cost + Fixed Fee =
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Amount ption Line Item)

3003AM| Agile Development Team 0.00
Estimated Cost
Fixed Fee
Estimated Cost + Fixed Fee =
Contractor to provide Level of Effort (LOE)
specified dn Abfachment 1
Amount : btion Line Item)

3003AN| Agile Development Team 0.00
Estimated Losk a
Fixed Fee
Estimated —————— Fee
Contractor to provide Level of Effort (LOE)
specifiod ibmihdahment 1
Amount Dption Line Item)

3003A0| Agile Development Team 0.00
Estimated Cost o
Fixed Fee
Estimated COs 1xed ree =
Contractor to provide Level of Effort (LOE)
specifi i ent 1
Amount: Dption Line Item)

3003AP| Agile Development Team 0.00
Continued
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NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO.
(&)

SUPPLIES/SERVICES
(B)

QUANTITY
(c)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

(b)(4)

3003AQ

3003AR

3003A8

3004

Estimated Losk 1 I

Fixed Fee
Estimated Cost + Fixed Fee

Contractor to provide Level of Effort (LOE)
specified dn Attachment 1

Amount: ODption Line Item)

Agile Development Team

Estimated Cost I I

Fixed Fee
Estimated Cost T Flxe

Fee =

Contractor to provide Level of Effort

specifi i lent 1
Amount : Option Line Item)

Agile Development Team

(LOE)

Estimated
Fixed Fee
Estimated Cost + Fixed Fee

Contractor to provide Level of Effort
Spec]_f'[ A Jo Jttocbment |
Amount : 1ption Line Item)

(LOE)

Agile Development Team

Estimated Cgal
Fixed Fee
Estimated Cost + Fixed

Fee =

Contractor to provide Level of Effort
specifigd dheAbbachment 1
Amount: ption Line Item)

(LOE)

Contract Access Fee
f dollar amount obligated in CLINs
=3V03AS8)
(Amount to be inserted by Government at time
Option Period 3 is exercised)

0.

00

.00

.00

.00

NSN 7540-01-152-8067
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SECTION C - PERFORMANCE WORK STATEMENT

Flexible Agile Development Services (FADS)

Not business as usual . ..

1. OVERVIEW

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT
development projects across the agency. FADS contractors will supply Agile development teams
to participate in IT development projects using Scrum and other Agile and Lean processes. They
will be part of an ecosystem, participating with federal employees and other contractors in a team-
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively,
and with high quality.

The Government will oversee the architecture and design of systems, the Agile methodologies to
be used, product planning and the flow of requirements, and code integration and deployment; the
FADS contractors will be responsible for developing high-quality IT systems to work within those
architectures and processes to meet the business requirements.

USCIS is a leader in the federal government’s movement to Agile and lean IT delivery approaches,
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver
government IT services.

2. AGENCY MISSION AND GOALS

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services
(USCIS) oversees lawful immigration to the United States. USCIS secures America’s promise as a
nation of immigrants by providing accurate and useful information to our customers, granting
immigration and citizenship benefits, promoting an awareness and understanding of citizenship,
and ensuring the integrity of our immigration system.

USCIS has 18,000 government employees and contractors working at 250 offices worldwide.
USCIS’ strategic goals include:

¢ Strengthening the security and integrity of the immigration system.

¢ Providing effective customer-oriented immigration benefit and information services.
e Supporting immigrants’ integration and participation in American civic culture.

¢ Promoting flexible and sound immigration policies and programs.

o Strengthening the infrastructure supporting the USCIS mission.

e Operating as a high-performance organization that promotes a highly talented workforce
and a dynamic work culture.
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3. BACKGROUND

USCIS currently relies largely on the movement of paper to deliver immigration benefits and
services. USCIS has launched and is currently using the paperless Electronic Immigration System
(ELIS) that will transform nearly all of the Agency's processes. ELIS will take the immigration
benefit process from a paper-based to an electronic environment and enable the agency to better
serve its customers through a process that is more customer-centric, transparent, efficient, and
accessible. The new approach will give USCIS a more comprehensive view of the customer and
any potentially fraudulent transactions; improve audit functionality and record management;
improve resource management; and increase the sharing of information with partners both inside
and outside of DHS.

While ELIS will provide the core benefit-processing capabilities for the agency, the agency’s
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a
wide range of systems that fulfill the agency’s needs. The FADS contract will provide
development services for ELIS and other agency systems.

The agency is currently moving towards a new standard enterprise architecture for new systems.
The new architecture is more scalable, maintainable, and less complex than the current USCIS
architectures. This new architecture employs open source frameworks and platform-agnostic
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud
infrastructure. ELIS will be the first USCIS system to transition to this new architecture.

4. FADS VISION

FADS will provide high-productivity Flexible Agile Development Services to help move the
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and
customer-centric architecture to support the agency’s mission.

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of
cloud services to support the IT development pipeline, and is a leader in the DHS movement
toward open source frameworks for application development and production. FADS contractors
will participate in a team-based Agile environment. They will work alongside other teams of
government contractors and federal employees to accomplish projects as assigned by the agency.
For some development efforts (notably ELIS), there will be a number of Agile teams from several
contractors working in parallel in a collaborative environment. These development teams will be
supplemented by separate contractor-supported teams responsible for Architecture and Design,
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing,
Quality Assurance and Training Development for fielded capability.

The FADS contractors will be expected to work with a technical architecture and design specified
by the government, and to work within the Agile process and SELC frameworks defined by the
government team. Individual development teams will include government employees functioning
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from
IV&V testers. FADS contractors are expected to work well in these team environments and
demonstrate a highly collaborative and cooperative attitude.

C-19

19



5 SCOPE

USCIS will create and maintain system roadmaps, project plans, and product and release backlogs
that will be the basis for the FADS contractors” work. The Product Owner will specify high-level
requirements to the Agile teams. As in typical Scrum-based Agile processes, the USCIS Product
Owners will work together with the FADS teams to develop and estimate user stories and establish
acceptance criteria. These acceptance criteria will specity expected functionality for a user story,
as well as any non-functional requirements that must be met in the development of the story. The
USCIS Product Owners, supported by SMEs and business analysts will determine whether or not
acceptance criteria have been satisfied. USCIS may adopt other Agile processes such as but not
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these
approaches.

FADS contractors are expected to provide high-performing, skilled development teams. Critical
elements will be:

e High productivity

¢ High quality work

¢ (Collaboration and cooperation with other teams and participants
o Technical skills and expertise as necessary (see below)

o Estimation and planning skills

¢ Innovation and creativity in problem solving

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving
USCIS design and coding standards in the course of their application development. The contractor
shall provide technical methods, techniques, and concepts that are innovative, practical, cost-
effective, and conducive to Agile application development. The contractor shall develop
applications based on requirements that are evolving and emerge as the business climate shifts. It
is expected that all code developed by the teams will be for new functionality. FADS teams will
not be responsible for maintenance of existing USCIS systems. FADS developers will be required
to develop high quality code and are responsible for any technical debt that is incurred as a result
of their development activities. Technical debt may be incurred as a result of design and
development decisions made by the team due to competing priorities that may potentially increase
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt
may not be avoidable; however it must be addressed and “paid down” in future development
activities.

Services in support of FADS shall be provided by teams of experts with demonstrated experience
with USCIS specified tools and technologies as described in section 3.1 Technical Landscape.
Agile development work involves some degree of analysis, requirements collection, design,
development, and test, in addition to the support functions of configuration management, planning,
project management, and infrastructure. The specific tasks applicable under this task order are
detailed in section 6 TASKS.
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Delivery is expected to follow Agile industry best practices, to include: version control, automated
builds, automated testing, and continuous integration. FADS contractors shall participate in the
deployment pipeline, which in will be managed by different contractor and USCIS teams.

5.1 Technical Landscape

The contractor shall use USCIS/DHS development and test environments, including the Enterprise
System Development Office (ESDO) Development Test as a Service (DTaaS)

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open
source. The current ELIS2 development architecture has demonstrated success with a stack of
predominately open source development and test tools that are currently under consideration for
standardization across development teams. The FADS contractor shall utilize such a standardized
development and test suite, with the expectation that the development and test architecture will
evolve.

The simplified architecture for ELIS and other future development efforts may be based on Java,
Oracle, Spring, JPA/Hibernate, Adobe, MongoDB, Drools, etc.

The COTS and open source tools, languages, utilities, and applications currently used and under
consideration for the standardized environment are identified in 7able 1: Current Development and
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the
technologies used in the new ELIS architecture.

Name Version Manufacturer Function

Workflow and Business Process
Act1v1t1 iviti, Mana ement (BPM) Platfoml

Open source object/ relational mapping
Hibernate 4 JBoss 11bra1v for Java

JBoss Application
Server _ . 7. 0 2 v JBoss _ Open source apphcatlon server

Open source continuous integration server

O pen source database source code control

Open source bulld reposnmy
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Mame Version Manufacturer Function

Open source document oriented database
MongoDB 10gen, Inc system

. [Notepad++ | Text editor for softwarc development

»Oracle Database _ 1R’ Oracle ; _ Commer01al database J

' 131‘<64 | , ‘ ‘ Opeﬂ source mtegratlonframewmk

Rally _ |Rrawy | COTS ALM tool

. Browser testmg in F1refo*< .

3.1.0¢3.8 | Spring .0rg Oensource Javaframework

Table 1: Current Development and Test Tool Suite

6 TASKS

The tasks identified in the following sections describe the work that will occur in order to
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose
teams that are able to perform the tasks as described, while conforming with the expectations
outlined above, and with expert level ability in the technologies stated in section 3.1 Technical
Landscape.

6.1 Provide Agile Teams

a) Contractor shall provide Agile teams for the purpose of responding to specific
application development requirements USCIS identifies. The contractor’s work shall
conform to the architecture and design provided by the USCIS Architecture and Design
team and the Agile processes set up by the USCIS Processes and Practices team.

6.2 Development

Agile software development is a group of software development methods based on iterative and
incremental development, where requirements and solutions evolve through collaboration between
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to
change. It is a conceptual framework that promotes foreseen interactions throughout the
development cycle. The Agile Manifesto introduced the term in 2001.

a) Contractor shall be responsible for development teams performing the full suite of
development tasks using Agile methodologies, including, but not limited to:
participating in creating user stories for both business functionality, technical
requirements and defining acceptance criteria; estimating the size of stories; solution
design; development; and testing,
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks
to be completed to fulfill the definition of done for a story.

¢) Contractors shall develop code and other artifacts against the user stories documented in
task 6.2.a or as assigned by the government.

'

6.3 Code Quality and Standards Compliance

a) Contractor shall develop code that does not add new technical debt to a release; the
contractor shall correct any defects identified by testers, code reviewers, automated
tools, or as part of the CI/CD activities etc.

b) Contractor’s work shall conform to the architecture and standards provided by the
government and the Agile processes set up by the USCIS Processes and Practices team.
This will include providing input to any documentation required to maintain
compliance with DHS and USCIS standards, as specified by USCIS.

¢) The contractor’s code shall meet the functional and non-functional requirements, meet
database development requirements, and be deployable and fully tested in preparation
tor USCIS OIT Independent Validation & Verification (IV&V) review.
6.4 Test and Integrate

a) Contractor shall be responsible for creating test cases and automated test scripts to
support test automation activities.

b) Contractor shall collaborate with other teams to support continuous code integration

¢) Contractor shall share test scripts (manual and automated) as needed with other testing
entities.

d) Contractor shall assist with crafting validation steps (both positive and negative testing)
for user acceptance testing on an as needed basis.

e) Contractor shall support the activities of the Integration and Configuration team to
ensure the automatic build and deployment process works effectively across all
environments, including the contractor’s dev/test enclave. Deployment and testing in
the dev/test environment should mimic closely the actions performed for deployment
and testing in staging and production.

f) Contractor shall perform development testing before the commit stage in the CI pipeline
6.5 Quality Control
a) Contractor shall create a Quality Management Plan.

b) Contractor shall ensure development-related activities are in accordance with the
contractor’s Quality Management Plan.

6.6 Administrative Activities

a) The contractor shall collaborate with stakeholders, support contractors, and third party
vendors throughout system integration, performance, security, Section 508, system
acceptance, user acceptance, usability, and test and evaluation reporting.
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the
performance of work on this task order. The contractor shall manage and coordinate its
team(s) on a day-to-day basis and ensure plans are communicated to team members.
Likewise, the contractor must ensure that the health and progress against those plans are
adequately reported.

¢) The contractor shall organize, direct and coordinate planning and execution of all task order
activities.

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management
(ALM) tool, shall be maintained with data so that reports and charts can be generated as
needed, and so that user stories, defects, and tasks and their status are available to
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share
information and report progress.

7 KEY PERSONNEL

The contractor shall identify key personnel and provide statements of qualifications for these
individuals. Key personnel shall be current full time employees, contingent hires will not be
accepted as key personnel submissions. The contractor shall identify key personnel who shall be the
management lead and the technical lead for the task order as a whole. These individuals must
have expertise in the Agile development methodology and experience using many of the tools
included in the Development/Test Tool Suite identified previously.

The management lead shall ensure that all work on this contract complies with contract terms and
conditions and shall have access to contractor corporate senior leadership when necessary. The
contractor’s management lead shall be the primary interface with the USCIS Contracting Officer’s
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc
meetings with stakeholders as required, accompanied by the technical lead when necessary.

8 TRANSITION SUPPORT

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints,
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor
transition in will begin with the first sprint.

At the completion of performance of this task order, the contractor shall fully support the transition
of the contractor’s work that is turned over to another entity, either government or a successor
offeror(s). The contractor shall assist with transition planning and shall comply with transition
milestones and schedules of events.

The contractor shall be responsible for the implementation of the transition and application cutover
activities. The transition shall cause no disruption in development services. To ensure the
necessary continuity of services and to maintain the current level of support, USCIS may retain
services of the incumbent Contractor for some, or all of, the transition period, as may be required.

The contractor shall be responsible for the transition of all technical activities identified in this task
order. As part of the transition, the contractor shall be responsible for:
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o Inventory and orderly transfer of all GFP, to include hardware, software, and licenses,
Contractor Acquired Government Property, and Government Furnished Information (GFI)

¢ Transfer of documentation currently in process
o Transfer of all software code in process

e Certification that all non-public DHS information has been purged from any contractor-
owned system

e Exchange of accounts to access software and hosted infrastructure components
o Participate in knowledge transfer activities in accordance with the transition plan
¢ Provide members to and participate in transition management team

If the government provides a Transition Plan template, the contractor shall complete it as
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the
government. The Transition Plan shall:

¢ Document the strategic approach

o Identify equipment, hardware, software, documents and other artifacts that are included in
the transition

e Establish milestones and schedules

e Establish activities

¢ Identify transition risks and risk mitigation

¢ Define roles and responsibilities

o Define transition approval authorities and lines of communication
o Define a knowledge transfer approach

o Define a property inventory and transition approach

o (Create bi-party or tri-party agreements

o Provide checklists

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if
directed by the government, 30 days prior to the end of each option period. The Transition Plan
shall include support activities for all transition efforts for follow-on requirements to minimize
disruption of services. The contractor shall account for a 10 business day Government review
process prior to transition execution. The 10-day review and approval process is not included in the
30-day transition activities.

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon
award of a follow-on contract, the incumbent contractor will work with the new contractor to
provide knowledge transfer and transition support, as required by the COR and PM.
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9 DELIVERABLES

The primary deliverable of this task order is deployable application code. The contractor shall
deliver this code (in conformance with procedures established by the Integration and Configuration
team) throughout the period of performance for integration with an existing codebase in
preparation for deployment.

The contractor shall submit electronic copies of document deliverables that are indicated in the
table below to the CO and COR (and other cc’s as may be specified by the CO and/or COR) via e-
mail in the format specified. All document deliverables shall be made by close of business (COB)
4:30pm local time Monday through Friday, unless stated otherwise.

All deliverables submitted in electronic format shall be free of any known computer virus or
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file
shall be provided within two (2) business days after notification of the presence of a virus.

9.1 Task Order Management Artifacts

The contractor shall provide standard and ad hoc reports that support task order management, as
described below:

¢ Performance and Expenditure Report (PER)
The PER shall contain a narrative of the month’s activities and resources expenditures:
o Performance Summary

The Performance Summary includes documenting any major risks and/or issues and
any significant progress and events. Progress and events includes the delivery of
documents, artifacts, and code. The summary should provide enough detail for the
reader with some but not detailed familiarity with the task order to comprehend the
value that the contractor is providing to the overall application development effort at
USCIS.

Included with this summary shall be burn-down charts for those releases and
iterations that ended within the month, and a snapshot of the burn-down chart for all
releases and iterations in progress on the last day of the PER reporting period.

o Resource Expenditures

Resource expenditures track funds expended during the reporting period and their
purpose in order to understand the burn rate and provide fiscal accountability to
external stakeholders. Reporting of resource expenditures shall conform to the
format provided in section /0.5 Payment of Invoices.

o Status Briefings

As required by the COR, the contractor shall attend meetings with the COR and/or other
USCIS stakeholders in order to review work accomplished, work in progress, plans for
future work, transition plans and status, and issues pertinent to the performance of work
tasks that require USCIS attention. The meetings may be scheduled regularly or may be ad
hoc.

In the event the government requires additional information related to contract technical,
cost, or schedule performance, risks, resources, or any contract-related data, the contractor
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shall provide this report information in the format requested by the government. Requests
for ad-hoc reporting may vary in scope and complexity and may require the contractor to
attend OIT meetings to obtain required information, review and research applicable
documentation, and extract applicable database information required to assemble the ad-hoc
report.

9.2 Deliverables Schedule

The deliverables that apply to this task order, and that the contractor shall provide are outlined in
Table 2: Deliverables Schedule.

Frequency of
ltem | Delivery i‘tawnmb e lnrulutu
In-process applicationcode ':Con‘unuously, Wlthv v Apphcanon source code |
... lcahbuild / .

Shippable application code Continuously, with | Application source code
| cach commit | and compiled code

;Quality Managernent Plan Updates | 30daysAfter ﬁ .
: . - . ;’;RecelptofOrder .. j
"igg(ARO) .

. :;Updated annually |

Agile development lifecycle Each release i MS Word 2010
documents, such as System Design ‘
Document SDD) etc

"Status Bneﬁngs such as presentanons, jAs dlrected ; MS Word 2010 Excel
database extractions, meeung repons {1 _ - V151o orPowerPomt
"«burndouncharts cte. -

Program and Expenditure Report 10" calendar day of | MS Word 2010, Excel

(PER) each month |

' _ ‘ZAs dlrected . 1 MS ?Wo'rdfzf)l';()‘ .
| 30dasAR0 | MS Word 2010

'TransmonPlan, .

ijecunty Plan ', .

fContmuously, mth | Apphcanon source code -
| each commit | MS Word 2010

T
Table 2: Beliverables Schedule

9.3 Inspection and Acceptance

Various government stakeholders will inspect contractor services and deliverables. The CO will
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables
will use the following procedures:

o The government will provide written acceptance, comments, and/or change requests, if any,
within fifteen (15) business days of receipt of task order deliverables.
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o If government acceptance, comments, and/or change requests are not provided to the
contractor within 15 business days after delivery of a deliverable, the contractor shall
assume government acceptance.

e Upon receipt of the government comments, the contractor shall, within three (3) business
days, rectify the situation and re-submit the contract deliverable(s).

10 TASK ORDER ADMINISTRATION DATA

10.1 Place of Performance

The principal place of performance shall be at the contractor provided work site. The contractor
facility shall be in close proximity to the USCIS facility at 111 Massachusetts Ave NW,
Washington D.C., not to exceed a distance of 15 miles. Meetings will usually take place at USCIS
offices in the Washington, D.C. Metropolitan Area, including, but not limited to 20 Massachusetts
Avenue, NW  and 111 Massachusetts Avenue, N.W., Washington DC. Meetings may also occur
at the contractor’s work site, especially when close collaboration between stakeholders and the
development team is needed. The Contractor shall provide workspace, such as a team room, to
accommodate up to five Government representatives per contract. Further, the contractor should
provide workspace to accommodate one USCIS IV& V/TICS tester contractor per development
team. The contractor shall provide meeting space for periodic hosting of meetings with both
USCIS federal and contractor personnel.

Because significant collaboration amongst Federal and multiple-vendor teams is required
telecommuting is generally discouraged. However, in extenuating circumstances, such as
inclement weather, when the Office of Personnel Management (OPM) changes the federal
Operating Status in the National Capital Region contractors are permitted to allow their employees
to telework based on the contractor’s telework guidance. Notice shall be given to the COR.

10.2 Hours of Operation

Normal duty hours for the Government are from 8am to Spm, Monday through Friday, excluding
Federal Government holidays. The contractor shall be available during this time period. The
government encourages the contractor to manage the hours in which staff operates so that service
is provided when required.

10.3 Government Furnished property (GFP)

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical

locations. Blackberry devices may be provided as identified by the COR or Government Program
Manager.

10.4 Travel

Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at 111
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable.
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10.5 Payment of Invoices

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall
include the following:

(1) Name and address of the contractor.

(2) Invoice date and invoice number.

(3) Contract number or other authorization for supplies delivered or services performed
(including order number and contract line item number).

(4) Description, quantity, unit of measure, period of performance, unit price, and extended
price of supplies delivered or services performed.

(5) Shipping and payment terms.

(6) Name and address of contractor official to whom payment is to be sent.

(7) Name (where practicable), title, phone number, and mailing address of person to notify
in the event of a defective invoice.

(8) Taxpayer Identification Number (TIN).

b) Invoices not meeting these requirements will be rejected and not paid until a corrected
invoice meeting the requirements is received.

c) USCIS’ preferred method for invoice submission is electronically. Invoices shall be
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall
be submitted electronically to USCISInvoice.Consolidation@ice.dhs.gov with each email
conforming to a size limit of 500 KB.

d) If a paper invoice is submitted, mail the invoice to:

USCIS Invoice Consolidation
PO Box 1000
Williston, VT 05495

An invoice is a “proper invoice” as defined under FAR Clause 52.232-25. Payment will be based
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved
expenses, such as travel, and services incurred against the work performed during the previous
month’s period of performance which shall begin on the first of the month and end on the last day
of the month.

Invoices shall be received by the tenth calendar day of each month and include billable items for
the previous month’s period of performance. The contractor shall include with the invoice all
supporting documents (e.g., travel reports/receipts) and the associated PER.

The contractor shall also report, in writing, to the CO and the COR, when 75% of the dollar value
of the contract has been billed to the Government.

The invoice shall include backup documentation in a format supplied by the Government. The
Resource Expenditure Report and its associated Resource Expenditure Format constitute the
invoice backup data that the Government requires. The invoice’s Resource Expenditure Report
shall follow the format provided in Figure 1: Resource Fxpenditure Report. The contractor shall
provide this in MS Excel format. A description of the data items in the report are provided in 7able
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3: Resource Expenditure Format. The report data shall represent the labor resources billed in the
invoice. In other words, the amount billed shall be consistent with the resource expenditures

documented for that reporting period. The Resource Expenditure Report reporting period shall be
consistent with the invoice’s.

(1)

ltem

- [oomneor

Contract

__|ConmetPeriod | E

' fEnter the contractor name 111 (a) and the contractor facﬂrty address and
| mailing » / ,

contract

Enter the start and end dates for the period covering the report

W%rriwtéon

location in (b)

Enter the contract name in (a), the contract number in (b), and the
c, such as T&M (c)

| supplemental agreement. . . » .
The amount (excludrng fee or proﬁt) estrmated for that work for whrch
written authorization has been received, but for which definitized contract
prices have not been incorporated in the contract through contract change
order or supplementdl dgreement

4 Reporting Period
58 |NeotmedCost
5b | Estimated Cost of
Authorized Unpriced
Work
Sc | Estimated Price
5d Contract Ce111ng
5¢ . EstrmatedfContrgmt .
e Ceﬂing e
5f Contract Budget Base

Item

| provisions, Enter the estimated final contract price (total estimated cost to
| ihe Governrnent) Th]S number shall be based on the most likely |

| management estimate at complete and norrnally vnll changc vvhenev er the |
| management estimate or the contract is revised. ' ,

Enter the total of negotlated cost (5 a) and estimated cost of authonzed

| The dollar value (excluding fee or profit) on which the contractual
| agreement has been reached as of the cutoff date of the report. Amounts
| for changes shall not be 1nc1uded 111 thls 1tem un‘ul thev have been pnced

‘ ontract work and the appropnate profrt/fee 1ncent1\ . and cost shanng

Contract celhng price apphcable to the deﬁmtrzed effort 4

unrrced WOI‘k 5 b)

, gned m(d) The authonzed person shall 51gn 1n (c) Electronlc
| signatures are encouraged. . .

Create rows and sub-rows of data that represent the following items in
nested order:

Application - The name of each of the applications the contractor
supports, such as “ELIS”. All data in this row will be a roll-up of all
costs associated with this application.

Release - The nomenclature of each of the releases the contractor
supports that is associated with the named application, such as
“A2.1”. All data in this row will be a roll-up of all costs associated
with this release.
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L. |
703) Current Period Actual
Cost

7(5) Cumulative Budget Cost

Iteration - The nomenclature that identifies each of the iterations
the contractor is supporting as part of the named release, such as
“Sprint 47, “Sprint 57, etc. All data in these rows will be a roll-up
of all costs associated with the named iteration.

Individual — The names of all of the individuals who charged
or planning to charge to the contract during the named sprint,
followed by their labor category, such as “Sean O’Rally
/Functional Analyst”. All data in these rows will be itemized
costs associated with the named resources for the given
iteration. Resources may be placed in planning packages for
future releases and iterations that have yet to be identified

7 (2) 5 Current Perlod Budget f
. - 'based on the release and 1teranon plamnng closest to the start of the

) CurrentPerlod Vartance
| | andplanned costs in tetms of dollars with the percent represented in
. :-»arenthesrsfollowm

dunn the contract enod of erformance

enod of erformance

For the reporting time period, indicate the actual costs of all resources
used.

For the reportmg tlrne pertod md1cate the dtfference between the actual |

the dollar figures, such as *-243.900 (-6%)". ]

For the contract time period, indicate the cumulative cost of planned
resources from the start of the contract to the end of the ey ortin eriod

7(7) Cumulative Variance

7(9) | Contract at Completion
Estlmated

| virance

7(11) | Month x Budget Cost

f§7‘(5132)-4 1

7(13) | Month x Variance

| Bu eted Cost

6) | Cumulative Actual Cost | Fe

243 900 ( -0%)”.

8(8) Contract at Completton

o ; , Enter the difference between the Budgeted <At Completlon in Column (8)]
7(10) . Contract o Completlom | and the Estnnated At Completlon in Column (9) -

cost of lanned Tesources.

resources used

For the contract time period, indicate the cumulative differences
between the actual and planned costs in terms of dollars with the percent
represented in parenthesis following the dollar figures, such as “-

Enter the latest rewsed estlmate of cost at completlon 1nclud1ng estlmated
overrun/underrun for all authorized work.

The data in Column (11) is maintained for each month during the
contract period of performance. For the month represented, indicate the

| The data in Column (12) is mamtamed forcach month during the
| contract period of performance For the month represented mdtcate the,, -
| actual costs of all resources used. . '

The data in Column (13) is maintained for each month during the
contract period of performance. For the month represented, indicate the
difference between the actual and planned costs in terms of dollars with
the percent represented in parenthesis following the dollar figures, such
as -243 900 (-6%)".

7(14) ; Ftscal Year and Quarter 1
- . .uarters in the ﬁscal car, mdlcate the cumulatlve cost of lanned

For the govermnentfiscal Vear (Oct 1 o Sept 30) and for each of the 4
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7(15)

7b

. General &

‘ Adnnmstratwe

,‘ ‘?year recogmzmg that no vsork is scheduled to be performed durmg
| some of those months . . . -

Fiscal Year and Quarter
Actual Cost

| resources. This will be cumula‘uve costs of the relevant monthly costs .

"(Column 14) in the fiscal year and the fiscal quarters that fall within the

. contract period of performance. If lheoontract period of perl‘ormance |
. ’-vends prior to the conclusmn of afi '

cal year (Sept 30) thenthe

For the fiscal year and for cach of the 4 quarters in the fiscal year,
indicate the cumulative actual cost of resources. This will be cumulative
costs of the relevant monthly costs (Column 15) in the fiscal year and
the fiscal quarters that fall within the contract period of performance. If
the contract period of performance ends prior to the conclusion of a
fiscal year (Sept. 30), then the contractor shall estimate all of the
available months within the fiscal year, recognizing that no work is
scheduled to be performed during some of those months.

| Enter the appropriate General and Adnnmstratlve (G&A) costs. If G&A
| costs have not been mcluded inthe (Column ) costs. G&A shall be

| shown as an add entry in (Column (1)). If G&A costs have been mcluded

~ |inthe Column (1) costs, G&A shall be shown asa non-add entry herc w1t1’1‘

| anappropriate notation to that effect. For contracts that require CCDRs,
| contractors may also have to submit separate costs without G&A for the
] Column (1) elements on an e\cepnon basm if tho Govermnent spec1ﬁes

| entry shall be made other flan an appropriate nofation to thaT el

Total

| Enter the sum of the budgeted cost, actual costs, variances, and est1mated \

costs and G&A.
Table 3: Resource Expenditure Format
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€eE-D

RESOURCE EXPENDITURE REPORT

b. LOCATION (Address and ZIP Code)

DOLLARS IN
1, CONTR . CONTF {3 COMTRACTPERIOD = . .. |5 CONTRACT COSTDATA
a. NAME a, NAME (YYYYMMDD) a. NEGOTIATEDCOST
a, FROM
b. NUMBER

b. EST COST OF AUTHORIZED UNPRICED WORK

6. AUTHORIZED CONTRACTOR REPRESENTATIVI

¢. TYPE

¢. ESTIMATED PRICE

d. CONTRACT CELLING

a. NAME (Last, First, Middle Initial) b. TITLE
@. ESTIMATED CONTRACT CEILING
¢. SIGNATURE d. DATE
(YYYYMMDD) f. CONTRACT BUDGET BASE
7. PERFORMANCE DATA
CURRENT PERIOD CUMULATIVE TO DATE CONTRACT AT COMPLETION

ITEM BUDGETED BUDGETED
cost ACTUAL COST| VARIANCE COST  |ACTUAL COST| VARIANCE BUDGETED ESTIMATED | VARIANCE
[ (1 o [ w I w e [ o [ ol o [ o [ mo
ELIS (example) 28
Releasesc | 12
Sprint 0 2
Sprint1 2
Sprint 2 4
Sprint3 4
Sean O'Rally/Functional Analyst 1
Martin Mull'Sr. Developer 1
Lola Canola/S/W Tester 1
Paula Camino/Config Manager 1
Release 3D 16
Sprint 0 2
Sprint 1 2
Sprint 2 4
Sprint 3 4
Sprint 4 4

4. GENERAL AND ADMINISTRATIVE

b. TOTAL
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R R

sAodory canppued X T OrEnosoyy

Aug-12 Sep-12
BUDGETED| ACTUAL BUDGETED] ACTUAL
CosT COST |VARIANCE( COST | COST
(o [ oo [ m [ [

Oct12 Nov-12 Dec-12
ACTUAL BUDGETED| ACTUAL BUDGETED| ACTUAL
cosT |vamance| cost | cost [vammice| cost | cost
Co (o (oo [ [ [ o [
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11 Performance Criteria

FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with
the contractor. The purpose of the scorecard and discussions is to enhance performance. In
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past
performance reporting. It is anticipated that FADS contractors will be evaluated along the
following dimensions:

o Code Quality and Standards Adherence. Contractor code will be evaluated by Government
teams and IV&V providers. Code will be evaluated against standards published by USCIS
including design standards and architecture. Automated code review tools will also be used
to validate code quality.

o Business Satisfaction. Each feature completed by a contractor team will be evaluated by the
Government Product Owner for that team, and possibly by SMEs assigned to the team. At
each iteration review, the functionality will be evaluated by a wider audience of
Government employees.

o Test Quality and Test Coverage. Because automated tests are a key component of this
process, test scripts will be treated as deliverables under FADS. These test scripts will be
assessed for their quality and for the extent to which they test the appropriate functions.
This evaluation will be performed by the IV&V test team or Government employees.

o Collaboration. FADS contractors will operate within an ecosystem of federal and contractor
staff, with multiple contractor teams working in parallel and with constant interaction with
USCIS employees. The contractor will be graded based on their willingness, effort, and
ability to work collaboratively.

¢ Productivity. Team velocity and story point completion provides a relative measure of
productivity. A team’s velocity is the rate at which the team is completing user stories and
delivering them to the product owner. A team’s velocity is measured by the sum of story
points for each story completed during a sprint. Although measures such as velocity and
story point completion cannot be used directly in an Agile process to measure performance,
the Government will be able to compare across teams and also to note any unproductive
behavior.

e Innovation. Agile development is accomplished by self-organizing teams who innovate in
order to find ways to accomplish the work assigned. Contractors will be permitted to
submit examples of any innovative approaches they introduce, and the Government will
evaluate the contractors on their contributions (whether self-reported or not).

o Process and Continuous Improvement. FADS contractor teams will be assessed on the
processes they implement, their conformance to USCIS processes, their contribution to
SELC and other required frameworks, and their use of retrospectives to continuously
improve these processes.

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4
weeks), the Government will assess the performance of each team from each contractor using a
scorecard approach (grades A-F for each category and overall). The relative weights of these
categories will be adjusted by the Government based on its experiences, and will be communicated
to the contractors before the start of each release cycle. The Contracting Officer and Contractor



will receive a copy of the evaluation. Contractors may provide comments, or responses, to the
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and
grade.

12 ACCESSIBILITY REQUIREMENTS (SECTION 508}

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L.
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and
information technology (EIT), they must ensure that it is accessible to people with disabilities.
Federal employees and members of the public who have disabilities must have equal access to and
use of information and data that is comparable to that enjoyed by non-disabled Federal employees
and members of the public.

All EIT deliverables within this work statement shall comply with the applicable technical and
functional performance criteria of Section 508 unless exempt. Specifically, the following
applicable EIT accessibility standards have been identified:

12.1 Section 508 Applicable EIT Accessibility Standards

36 CFR 119421 Software Applications and Operating Systems, applies to all EIT software
applications and operating systems procured or developed under this work statement including but
not limited to GOTS and COTS software. In addition, this standard is to be applied to Web-based
applications when needed to fulfill the functional performance criteria. This standard also applies
to some Web based applications as described within 36 CFR 1194.22.

36 CFR 119422 Web-based Intranet and Internet Information and Applications, applies to all
Web-based deliverables, including documentation and reports procured or developed under this
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software
standards also apply to fulfill functional performance criteria.

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that
are procured or developed under this work statement. Any video or multimedia presentation shall
also comply with the software standards (1194.21) when the presentation is through the use of a
Web or Software application interface having user controls available.

36 CFR 1194 .31 Functional Performance Criteria, applies to all EIT deliverables regardless of
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to
fulfill the functional performance criteria.

36 CFR 1194 .41 Information Documentation and Support, applies to all documents, reports, as
well as help and support services. To ensure that documents and reports fulfill the required 1194.31
Functional Performance Criteria, they shall comply with the technical standard associated with
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help
or support provided in this work statement that offer telephone support, such as, but not limited to,
a help desk shall have the ability to transmit and receive messages using TTY.
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12.2 Section 508 Applicable Exceptions

o 3

Exceptions for this work statement have been determined by DHS and only the exceptions
described herein may be applied. Any request for additional exceptions shall be sent to the COTR
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is
exclusively owned and used by the contractor to fulfill this work statement does not require
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item
that will be used by any Federal employee(s) or member(s) of the public. This exception only
applies to those contractors assigned to fulfill the obligations of this work statement and for the
purposes of this requirement, are not considered members of the public.

12.3 Section 508 Compliance Requirements

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure
products which comply with the provisions in this part when such products are available in the
commercial marketplace or when such products are developed in response to a Government
solicitation. Agencies cannot claim a product as a whole is not commercially available because no
product in the marketplace meets all the standards. If products are commercially available that
meet some but not all of the standards, the agency must procure the product that best meets the
standards. When applying this standard, all procurements of EIT shall have documentation of
market research that identify a list of products or services that first meet the agency business needs,
and from that list of products or services, an analysis that the selected product met more of the
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection
of a product or service that meets less accessibility standards due to a significant difficulty or

expense shall only be permitted under an undue burden claim and requires authorization from the
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2.

All tasks for testing of functional and/or technical requirements must include specific testing for
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology
approved testing methods and tools. For information about approved testing methods and tools
send an email to accessibility@dhs.gov.

13 DHS ENTERPRISE ARCHITECTURE COMPLIANCE

“All solutions and services shall meet DHS Enterprise Architecture policies, standards, and
procedures. Specifically, the Government intends to:

a) All developed solutions and requirements shall be compliant with the HLS EA.

b) All IT hardware and software shall be compliant with the HLS EA Technical Reference
Model (TRM) Standards and Products Profile.

c¢) Description information for all data assets, information exchanges and data standards,
whether adopted or developed, shall be submitted to the Enterprise Data Management
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and
Enterprise Architecture Information Repository.

d) Development of data assets, information exchanges and data standards will comply with the
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed
and validated according to DHS data management architectural guidelines.
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e) Applicability of Internet Protocol Version 6 (IPv6) to DHS-related components (networks,
infrastructure, and applications) specific to individual acquisitions shall be in accordance
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005)
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA-
related component acquisitions shall be IPv6 compliant as defined in the U.S. Government
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NIST) Special
Publication 500-267) and the corresponding declarations of conformance defined in the
USGvo6 Test Program. ”

14 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION
TECHNOLOGY RESOURCES

The Contractor shall be responsible for Information Technology (IT) security for all systems
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This
applies to all or any part of the contract that includes IT resources or services for which the
Contractor must have physical or electronic access to sensitive information contained in DHS
unclassified systems that directly support the agency’s mission.

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall
describe the processes and procedures that will be followed to ensure appropriate security of IT
resources that are developed, processed, or used under this contract.

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan,
which shall be consistent with and further detail the approach contained in the offeror's proposal.
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a
compliance document.

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited
to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.); the Government Information
Security Reform Act of 2000; and the Federal Information Security Management Act of 2002; and
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only)
Information.

The security plan shall specifically include instructions regarding handling and protecting sensitive
information at the Contractor's site (including any information stored, processed, or transmitted
using the Contractor's computer systems), and the secure management, operation, maintenance,
programming, and system administration of computer systems, networks, and telecommunications
systems.

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT
resources provided to the contractor during the contract, and certify that all non-public DHS
information has been purged from any contractor-owned system. Contractor shall support USCIS
reviews to ensure that the security requirements in the contract are implemented and enforced.

Within 6 months after contract award, the contractor shall submit written proof of IT Security
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 9.1, July
17,2012) or any replacement publication, which the Contracting Officer will provide upon request.
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This accreditation will include a final security plan, risk assessment, security test and evaluation,
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the
Contracting Officer, shall be incorporated into the contract as a compliance document. The
contractor shall comply with the approved accreditation documentation.

15 PERSONNEL SECURITY FOR SENSITIVE REQUIREMENTS
15.1 General

U.S. Citizenship & Immigration Service (USCIS) has determined that performance of this contract
requires the Contractor, subcontractor(s), vendor(s), etc. (herein known as Contractor), requires
access to sensitive but unclassified (SBU) information. SBU is unclassified information for
official use only. Contractor employees that do not have a security clearance and require access to
SBU information will be given a suitability determination. Requirements for suitability
determination are defined in paragraph 3.0.

15.2 Contractor Personnel

15.2.1 Employment Eligibility

The Contractor will ensure that each employee and potential employee provide his/her name and
social security number (not card) so that the government may verify the validity of the number. If
the number is not valid that employee will not be allowed to work on the Contract until the
problem is resolved.

The Contractor shall be responsible to the Government for acts and omissions of his employees as
well as Subcontractor(s) and their employees.

Subject to existing law, regulations and/or other provisions of this contract, illegal or
undocumented aliens shall not be employed by the Contractor or perform on this contract. The
Contractor shall ensure this provision is expressly incorporated into any and all subcontracts or
subordinate agreements issued in support of this contract.

15.2.2 Continued Eligibility

If a prospective employee is found to be ineligible for access to USCIS facilities or information,
the Contracting Officer’s Representative (COR) will advise the Contractor that the employee shall
not continue to work or be assigned to work under the contract.

USCIS reserves the right to deny and/or restrict entrance to government facilities, prohibit
employees from assigned work under the contract, deny and/or restrict handling of classified
documents/material to any Contractor employee who USCIS determines to present a risk of
compromising sensitive Government information.

The Contractor shall report to the USCIS Office of Security & Integrity (OSI) any and all adverse
information brought to their attention concerning employees performing under this contract.
Reports based on rumor or innuendo shall not be included. The subsequent termination of
employment of an employee does not obviate the requirement to submit this report. The report
shall include the employee’s name and social security number, along with the adverse information
being reported.
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The USCIS COR and OSI shall be notified of all terminations/resignations within five (5) days
of occurrence. The Contractor shall return to the COR all USCIS issued identification cards and
building passes that have either expired or have been collected from terminated employees. If an
identification card or building pass is not available to be returned, a report shall be submitted to
the COR, referencing the pass or card number, name of individual to who it was issued and the
last known location and disposition of the pass or card.

15.2.4 Security Management

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The
individual shall interface with OSI through the COR on all security matters, to include physical,
personnel, and protection of all sensitive documents/material handled by the Contractor.

The COR and OSI will have the right to inspect procedures, methods and facilities utilized by the
Contractor to comply with the security requirements under this contract. Should the COR or
USCIS OSI determine the Contractor is not in compliance with the security requirements of the
contract, the Contracting Officer will notify the Contractor, in writing, of the appropriate action
that will be taken to rectify any non-compliance to the contract security requirements.

15.3 SUITABILITY DETERMINATION

USCIS shall exercise full control over granting, denying, withholding or terminating unescorted
government facility and/or access to or handling of both classified and sensitive Government
information to Contractor employees based upon the results of a background investigation.
USCIS may, as it deems appropriate, authorize and grant a favorable entry on duty (EOD)
decision based on preliminary security checks. The favorable EOD decision would allow the
employees to commence work temporarily prior to the completion of the full investigation. The
granting of a favorable EOD decision shall not be considered as assurance that a full
employment suitability authorization will follow as a result thereof. The granting of a favorable
EOD decision or a full employment suitability determination shall in no way prevent, preclude,
or bar the withdrawal or termination of any such access by USCIS, at any time during the term of

the contract. No employee of the Contractor shall be allowed unescorted access to a USCIS
facility without a favorable EOD decision or suitability determination by OSL.

15.4 BACKGROUND INVESTIGATIONS

Contract employees (to include applicants, temporaries, part-time and replacement employees)
under the contract, requiring access to sensitive information, shall undergo a position sensitivity
analysis based on the duties, outlined in the Position Designation Determination (PDD) for
Contractor Personnel, each individual will perform on the contract. The results of the position
sensitivity analysis shall identify the appropriate background investigation to be conducted. All
background investigations will be processed through OSI. Prospective Contractor employees
shall submit the following completed forms to OSI through the COR no less than thirty (30) days
before the start date of the contract or thirty (30) days prior to entry on duty of any employees,
whether a replacement, addition, subcontractor employee, or vendor:

a) Standard Form 85P, “Questionnaire for Public Trust Positions”
b) FD Form 258, “Fingerprint Card” (2 copies)
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c) DHS Form 11000-6, “Conditional Access To Sensitive But Unclassified Information
Non-Disclosure Agreement”

d) DHS Form 11000-9, “Disclosure and Authorization Pertaining to Consumer Reports
Pursuant to the Fair Credit Reporting Act”

e) Position Designation Determination for Contract Personnel Form

f) Foreign National Relatives or Associates Statement

Required forms will be provided by USCIS at the time of award of the contract. Only complete
packages will be accepted by OSL. Specific instructions on submission of packages will be
provided upon award of the contract.

Be advised that unless an applicant requiring access to sensitive information has resided in the
US for three of the past five years, the Government may not be able to complete a satisfactory
background investigation. In such cases, USCIS retains the right to deem an applicant as
ineligible due to insufficient background information.

The use of Non-U.S. citizens, including Lawful Permanent Residents (LPRs), is not permitted in
the performance of this contract for any position that involves access to or development of any
DHS Information Technology (IT) systems. USCIS will consider only U.S. Citizens and LPRs
for employment on this contract. USCIS will not approve LPRs for employment on this contract
in any position that requires the LPR to access or assist in the development operation,
management or maintenance of DHS IT systems. In those instances where other non-IT
requirements contained in the contract can be met by using LPRs, those requirements shall be
clearly described.

15.5 Information technology Security clearance

When sensitive government information is processed on USCIS telecommunications and
automated information systems, the Contractor shall provide for the administrative control of
sensitive data being processed and adhere to the procedures governing such data as outlined in
“DHS IT Security Program — Publication DHS MD 4300.Pub”. Contractor personnel must have
favorably adjudicated background investigations commensurate with the defined sensitivity
level.

Contractors who fail to comply with USICS security policy are subject to having their access to
USCIS IT systems and facilities terminated, whether or not the failure results in criminal
prosecution. Any person who improperly discloses sensitive information is subject to criminal
and civil penalties and sanctions under a variety of laws (e.g., Privacy Act).

15.6 Information technology Security Training and Oversight

All Contractors working on behalf of USCIS and accessing automated systems or processing
USCIS sensitive data will receive periodic training at least annually in security awareness,
accepted security practices and systems Rules of Behavior (ROB). All contractors are required to
receive initial OIT Computer Security Awareness Training (CSAT); annual and refresher security
training thereafter, in security awareness and any other accepted security practices of the agency.

USCIS Contractors, with significant security responsibilities, shall receive specialized training
specific to their security responsibilities annually. The level of training shall be commensurate
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with the individual’s duties and responsibilities as is intended to promote a consistent
understanding of the principles and concepts of telecommunications and IT systems security.

All contractors will be required within twenty-four (24) hours of being granted a user account to
take the CSAT. If a contractor fails to meet this training requirement, user access will be
suspended. All contractors’ personnel must complete the OIT’s mandatory annual refresher CSAT
(1.e.—every 365 days after the initial completion of CSAT). All contractors will be required to
sign the system USCIS ROB prior to gaining access to any USCIS information system (e.g—the
USCIS wide area network/local area network or e-mail).

All contract personnel who access USCIS information systems will be continually evaluated while
performing these duties. The Contractor Supervisor should be aware of any unusual or
inappropriate behavior by personnel accessing systems. Any unauthorized access, sharing of
passwords, or other questionable security procedures should be reported to the local USCIS
Security Office or OSI.

15.7 References

15.7.1 USCIS Office of Security & Integrity {0SI)

s

USCIS OSI

Personnel & Industrial Security
Attn: Karen McGuire

70 Kimball Avenue

South Burlington, VT 05403
Telephone: (802) 872-4134

16 CAPITALIZED PROPERTY, PLANT & EQUIPMENT (PP&E) ASSETS
INTERNAL USE SOFTWARE (1US)

16.1 Background

The United States Citizenship and Immigration Services Management Directive No. 128-001,
USCIS/Office of Information Technology has an ongoing requirement to report Internal Use
Software (IUS) costs for the programs under their purview and assignment. This report is a
monthly mandatory requirement, and must include all software releases with a cumulative cost of
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more.

16.2 Requirement

Reporting: All applicable charges for application releases and/or development charges are tracked
and reported; documented by each applicable release so that an OIT determination can be made if
the asset meets IUS criteria. USCIS has determined that the best method for identifying TUS
candidates is through monthly collection of contractor cost data for all releases in development,
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the
required criteria.
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Definition: TUS is software that is purchased from commercial oft-the-shelf (COTS) vendors or
ready to use with little or no changes. Internal developed software is developed by employees of
USCIS, including new software and existing or purchased software that is modified with or
without a contractor’s assistance. Contractor-developed software is used to design, program,
install, and implement, including new software and the modification of existing or purchased
software and related systems, solely to meet the entity's internal or operational needs.

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of
IUS associated with each specific release. TUS Software is typically release centric and includes
the application and operating system programs, procedures, rules, and any associated
documentation pertaining to the operation of a computer system or program.

The contractor shall, after OIT’s determination on whether or not the release meets the
capitalization criteria, support OIT’s reporting of costs incurred for the project or release, as
required. The contractor shall provide the nature and cost of work completed within the relevant
period. Costs considered part of TUS activities include systems administration, systems
engineering, and program management. The Contractor shall provide the total cost, itemized by
release and include the total sum of all applicable IUS activities. At the contractor’s discretion, this
information may be submitted, either as an attachment or as an itemized line item within the
monthly invoices, as outlined in 7able 3: Resource Fxpenditure Format and Figure 1: Resource
Expenditure Format. For information purposes, the following activities within the development
lifecycle have been identified as [US reportable costs by the USCIS Management Directive No.
128-001:

a) Design: System Design: Design System, Update System Test Plan, Update Security Test
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and
Issue Memo.

b) Programming/Construction: Establish Development Environment, Create or Modify
Programs, Conduct Unit & Integration Testing, Develop Operator’s Manual, Update
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo

¢) Testing

1. Acceptance Testing: Develop Security Test Report, Issue Security Certification,
Develop System Documentation, Conduct User Acceptance Testing, Update Project
Plan, Update Business Case, Conduct Production Readiness Review, Develop
Implementation Plan, Issue Production Readiness Review Memo.
ii.  Coding
iii.  Installation to hardware
iv.  Testing, including parallel processing phase

d) Implementation Activities: Implementation/Transition: Security Accreditation (initial
system accreditation only), Issue Implementation Notice, Parallel Operations, Update
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue
Operational Readiness Memo.

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs)
relating to software development phase; Travel expenses by employees/contractor directly
associated with developing software; Documentation Manuals; COTS purchases.
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SECTION D - PACKAGING AND MARKING

D.1  Reports and Deliverables

Reports and deliverables provided under this contract(s) shall be provided in accordance with
Section C — Performance Work Statement, Section 9.
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SECTION E - INSPECTION AND ACCEPTANCE

Deliverables under this contract shall be inspected and accepted by the Contracting
Officer’s Representative (COR).

52.246-5 Inspection of Services — Cost-Reimbursement (APR 1984)

(a) Definition. “Services,” as used in this clause, includes services performed, workmanship, and
material furnished or used in performing services.

(b) The Contractor shall provide and maintain an inspection system acceptable to the
Government covering the services under this contract. Complete records of all inspection work
performed by the Contractor shall be maintained and made available to the Government during
contract performance and for as long afterwards as the contract requires.

(c) The Government has the right to inspect and test all services called for by the contract, to the
extent practicable at all places and times during the term of the contract. The Government shall
perform inspections and tests in a manner that will not unduly delay the work.

(d) If any of the services performed do not conform with contract requirements, the Government
may require the Contractor to perform the services again in conformity with contract
requirements, for no additional fee. When the defects in services cannot be corrected by
reperformance, the Government may—

(1) Require the Contractor to take necessary action to ensure that future performance
conforms to contract requirements; and

(2) Reduce any fee payable under the contract to reflect the reduced value of the services
performed.

(e) If the Contractor fails to promptly perform the services again or take the action necessary to
ensure future performance in conformity with contract requirements, the Government may—

(1) By contract or otherwise, perform the services and reduce any fee payable by an
amount that is equitable under the circumstances; or

(2) Terminate the contract for default.

(End of clause)

E-45

45



SECTION F - DELIVERIES OR PERFORMANCE
F.1 Period of Performance:

Base Period: 07/01/2014 — 12/31/2014

Option Period 1: 01/01/2015 - 06/30/2015
Option Period 2: 07/01/2015 — 12/31/2015
Option Period 3: 01/01/2016 — 06/30/2016

F.2 52.242-15 — Stop Work Order (AUG 1989) ALTERNATE I (APR 1984)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part, of the work called for by this contract for a period of 90
days after the order is delivered to the Contractor, and for any further period to which the parties
may agree. The order shall be specifically identified as a stop-work order issued under this
clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and
take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the
order during the period of work stoppage. Within a period of 90 days after a stop-work is
delivered to the Contract, or within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either —

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Termination clause of this
contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order or
any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall
make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a
combination thereof, and in any other terms of the contract that may be affected, and the contract
shall be modified, in writing accordingly, if-

(1) The stop-work order results in an increase in the time required for, or in the
Contractor’s cost properly allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the
period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the
action, the Contracting Officer may receive and act upon the claim submitted at any time before
final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow reasonable costs
resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable
costs resulting from the stop-work order.

(End of clause)
F.3 Deliverables

In accordance with Section 9 of the Performance Work Statement.
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SECTION G - TASK ORDER ADMINISTRATION DATA
G.1 Task Order Administration
The task order will be administered by:

Department of Homeland Security (DHS)

U.S. Citizenship & Immigration Services (USCIS)
USCIS Contracting Office

70 Kimball Avenue

South Burlington, VT 05403

G.2 Funding and Appropriation Data

Funding and appropriation data under this task order will be specified on the task order award
document and in individual modifications.

G.3 Invoice Requirements

(a) The task order shall be invoiced no more frequently than on a monthly basis. Invoices
shall be for services incurred against the work performed during the previous month’s
period of performance which shall begin on the first of the month and end on the last day
of the month. Invoices shall be received by the 10™ calendar day or each month and
include billable items for the previous month’s period of performance.

(b) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall
include the following:

(1) Name and address of the contractor.

(2) Invoice date and invoice number.

(3) Contract number or other authorization for supplies delivered or services performed
(including order number and contract line item number).

(4) Description, quantity, unit of measure, period of performance, unit price, and
extended price of supplies delivered or services performed.

(5) Shipping and payment terms.

(6) Name and address of contractor official to whom payment is to be sent.

(7) Name (where practicable), title, phone number, and mailing address of person to
notify in the event of a defective invoice.

(8) Taxpayer Identification Number (TIN).

Invoices not meeting these requirements will be rejected and not paid until a corrected
invoice meeting the requirements is received.

USCIS’ preferred method for invoice submission is electronically. Invoices shall be
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf
files shall be submitted electronically to USCISInvoice.Consolidation@ice.dhs.gov with
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each email conforming to a size limit of 500 KB.
If a paper invoice is submitted, mail the invoice to:

USCIS Invoice Consolidation
PO Box 1000
Williston, VT 05495

G.4 Modifications, Change Orders, Deviations

(a) The Contracting Officer retains the sole right to issue modifications and change
orders. In no event shall any understanding or agreement, task order modification, change order,
or other matter in deviation from the terms of this task order between the Contractor and a person
other than the Contracting Officer be effective or binding upon USCIS. All such actions must be
formalized by a proper contractual document executed by the Contracting Officer.

(b) The Contracting Officer may issue modifications and change orders by mail,
facsimile or by electronic commerce methods.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1 Performance Reporting

Evaluation of Performance for Contractor Performance Reports

(a) Past performance information is relevant information regarding a Contractor’s actions and
conduct on previously awarded contracts. It includes such things as Contractor’s ability to
conform to contract requirements and specifications, adherence to contract schedules, quality
performance, cost control, reasonable and cooperative behavior, and commitment to customer
satisfaction.

(b) For active contracts and orders for services the Federal Acquisition Regulation (FAR)
requires federal agencies to prepare Contractor Performance Evaluations. USCIS uses the
Contractor Performance Assessment Reporting System (CPARS) for past performance reporting.
Performance evaluations are completed and forwarded to the Contractor for review within thirty
(30) calendar days from the time the work under the contract is completed for each contract year.
Interim evaluations by the Contracting Officer may be completed as necessary. The Contractor
has thirty (30) days to reply with comments, rebutting statements, or additional information that
will be made part of the official record. Performance evaluation reports will be available to
Government contracting personnel for their use in making responsibility determinations and
source selection purposes on future contract actions.

H.2 Personally Identifiable Information (PII) and Privacy Act Training for Contractors

The performance of this contract has been determined to have been the potential of allowing
access by Offeror employees, to personally Identifiable Information (PII), which is protected
under the Privacy Act of 1974, as amended at 5 USC §552a. The Offeror is responsible for
ensuring all employees who have access to information protected under the Privacy Act
complete annual mandatory USCIS Privacy Awareness Training. New Ofteror employees shall
complete PII training prior to using any USCIS systems and annually thereafter before December
31", The Offeror shall certify as soon as this training is completed by its employees and
annually thereafter. The Offeror shall use the web-based training titled “A Culture of Privacy
Awareness” which is available through the USCIS Learning Edge training system. Any
employees who do not have access to the Learning Edge system shall take the training via a
DVD, which will be provided by USCIS. The certification of the completion of the training by
all employees shall be provided to both the COR and CO.

H.3 Contractor Pre-Screening

Contractors requiring recurring access to Government facilities or access to sensitive but
unclassified information and/or logical access to Information Technology (IT) resources shall
verify minimal fitness requirements for all persons/candidates designated for employment under
any Department of Homeland Security (DHS) contract by pre-screening the person/candidate
prior to submitting their name for consideration to work on the contract. Pre-screening the
candidate ensures that minimum fitness requirements are considered and mitigates the burden of
DHS having to conduct background investigations on objectionable candidates. The Contractor
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shall submit only those candidates that have not had a felony conviction within the past 36
months, illegal drug use within the past 12 months, or misconduct such as criminal activity on
the job relating to fraud or theft within the past 12 months from the date of submission of their
name as a candidate to perform work under this contract. Contractors are required to flow this
requirement down to Sub-Contractors. Pre-screening involves Contractors and Sub-Contractors
reviewing —

o Felony convictions within the past 36 months. An acceptable means of obtaining
information on felony convictions is from public records, free of charge, or from the
National Crime Information Center (NCIC).

o Illlegal drug use within the past 12 months. An acceptable means of obtaining
information related to drug use is through employee self-certification, by public
records check, or if the Contractor or Sub-Contractor already has drug testing in
place. There is no requirement for Contractors and/or Sub-Contractors to initiate a
drug testing program if they do not have one already in place.

¢ Misconduct such as criminal activity on the job relating to fraud or theft within the
past 12 months. An acceptable means of obtaining information related to misconduct
is through employee self-certification, by public records check, or other reference
checks conducted in the normal course of business.

Pre-screening shall be conducted within 15 business days after contract award. This requirement
shall be placed in all sub-contracts if the Sub-Contractor requires routine, physical access, access
to sensitive but unclassified information, and/or logical access to IT resources. Failure to comply
with the pre-screening requirement will result in the Contracting Officer taking the appropriate
remedy.

“Logical access” means providing an authorized user the ability to access one or more
computer system resources such as a workstation, network. Application or database
through automated tools. A logical access control system (LACS) requires validation of
an individual’s identity through some mechanism such as a personal identification
number (PIN), card, username and password, biometric, or other token. The system has
the capability to assign different access privileges to different persons dependingon their
roles and responsibilities in an organization.

H.4 Cost-Plus-Fixed-Fee Level of Effort Term Contract

In accordance with FAR 16.306(d)(2), this will be a cost-plus-fixed-fee term task order. The
Contractor 1s to provide the level of effort specified in Attachment 1 — Level of Eftort
Spreadsheet, during each performance period. Subject to the limitations provided for in FAR
Clause 52.216-8, Fixed Fee, and FAR Clause 52.246-5, Inspection of Services--Cost
Reimbursement, payment of the full fixed fee stated in Section B is contingent on the
contractor providing the level of effort stated in Attachment 1 and certifying at the end of the
period that the specified level of effort has been expended.

The Contractor shall maintain complete and accurate records pertaining to the time worked,
costs, expenses and allowances incurred in the performance of this contract in sufficient
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detail to properly reflect all net costs for which payment is claimed. The labor hours shall be
supported by a timekeeping system acceptable to the Government and shall include evidence
of actual payment. Such records shall be made available to the Government, upon request.

Any level of effort exceeding that stated in Attachment 1 — Level of Effort Spreadsheet, is
not authorized since it would be considered new work and would require new cost and fee
arrangements.

The total hours for each labor category may deviate up to 10% so long as the estimated cost
will not be exceeded. If total hours for any labor category will deviate by more than 10%,
Contracting Officer approval will be required.

H.5 Organizational Conflict of Interest

Corporation Change: The successful ofteror shall inform the Contracting Officer within thirty
(30) calendar days of the effective date of any corporate mergers, acquisitions, and/or dive stures
that may affect the provision at HSAR 3052.209-72 as included in solicitation HSSCCG-13-R-
00023.

Flow-down: The contractor shall insert the substance of clause HSAR 3052.209-72, as included
in solicitation HSSCCG-13-R-00023, in each first tier subcontract that exceeds the simplified
acquisition threshold.

H.6 Payment of Fixed Fee

Fee shall be billed in monthly increments based on costs incurred. Provided the level of effort
has been satisfied the final bill shall include any residual fee not previously billed.

H.7 Option for Increased Services — Separately Priced Line Item

The Government may require the performance of the numbered line item(s) identified in the
Schedule as optional items for increased services, in the quantities and at the cost plus fixed fee
stated in the Schedule. The Contracting Officer may exercise the optional line item(s) by written
notice to the Contractor at any point during the current period of performance, provided the
Government gives the Contractor at least 15 days’ notice of the Government’s intent to exercise
such option(s) prior to the exercise of any option(s) for increased services. The notice of intent in
no way obligates the Government to exercise any option(s).
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PART II
SECTION I - CONTRACT CLAUSES

Along with the following additional task order terms and conditions, all National
Institutes of Health Information Technology Acquisition and Assessment Center
(NITAAC) Chief Information Office — Solutions and Partners 3 (C1O-SP3) Small
Business; hereafter referred to as the “Basic Contract” Clauses are applicable to the
resultant task order.

I.1. FAR Clauses Incorporated by Reference

52.252-2 Clauses Incorporated by Reference (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full
text available. Also, the full text of a clause may be accessed electronically at this/these
address(es): http://www.acquisition.gov/far

(End of clause)
The following clauses are incorporated by reference:
52.203-13 Contractor Code of Business Ethics and Conduct (APR 2010)
52.204-9 Personal Identity Verification of Contractor Personnel (JAN 2011)
52.204-13 System for Award Management Maintenance (JUN 2013)

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters
(JUL 2013)

52.209-10 Prohibition on Contracting With Inverted Domestic Corporations (MAY 2012)
52.210-1 Market Research (APR 2011)
52.215-8 Order of Precedence—Uniform Contract Format (OCT 1997)

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data - Modifications
(AUG 2011)

52.215-13 Subcontractor Certified Cost or Pricing Data—Modifications (OCT 2010)
52.227-17 Rights in Data—Special Works (DEC 2007)

52.228-7 Insurance—Liability to Third Persons (MAR 1996)

52.232-40 Providing Accelerated Payments to Small Business Subcontractors (DEC 2013)
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52.237-3 Continuity of Services (JAN 1991)
52.239-1 Privacy or Security Safeguards (AUG 1996)

52.248-1 Value Engineering (OCT 2010)
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1.2. FAR Clauses in Full Text

52.203-14, Display of Hotline Poster(s) (DEC 2007)

(a) Definition.

“United States,” as used in this clause, means the 50 States, the District of Columbia, and
outlying areas.

(b) Display of fraud hotline poster(s). Except as provided in paragraph (¢)—

(1) During contract performance in the United States, the Contractor shall prominently display in
common work areas within business segments performing work under this contract and at
contract work sites—

(1) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline
poster identified in paragraph (b)(3) of this clause; and

(i) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.

(2) Additionally, if the Contractor maintains a company website as a method of providing
information to employees, the Contractor shall display an electronic version of the poster(s) at
the website.

(3) Any required posters may be obtained as follows:

Poster(s) Obtain from
DHS OIG Hotline Poster http://www.oig.dhs.gov/assets/Hotline’DHS OIG_Hotline-optimized. jpg

(1) Appropriate agency name(s) and/or title of applicable Department of Homeland Security
fraud hotline poster); and

(i1) The website(s) or other contact information for obtaining the poster(s).)

(c) If the Contractor has implemented a business ethics and conduct awareness program,
including a reporting mechanism, such as a hotline poster, then the Contractor need not display
any agency fraud hotline posters as required in paragraph (b) of this clause, other than any
required DHS posters.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this
paragraph (d), in all subcontracts that exceed $5,000,000, except when the subcontract—
(1) Is for the acquisition of a commercial item; or

(2) Is performed entirely outside the United States.
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52.217-8, Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the limits and at the
rates specified in the contract. These rates may be adjusted only as a result of revisions to the
prevailing labor rates provided by the Secretary of Labor. The option provision may be
exercised more than once, but the total extension of performance hereunder shall not exceed 6
months. The Contracting Officer may exercise the option by written notice to the Contractor
within 30 days of contract expiration.

52.217-9 Option to Extend the Term of the Contract (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
within 30 days before the contract expires; provided that the Government gives the Contractor
a preliminary written notice of its intent to extend at least 60 days before the contract expires.
The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this

clause, shall not exceed twenty-four (24) months
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L.3. Homeland Security Acquisition Regulation (HSAR) clauses and provisions
incorporated by reference.

The full text of HSAR clauses may be accessed electronically at this internet address:

http:/Marsite.hill af mil/vthsara htm

3052.203-70 Instructions for Contractor Disclosure of Violations (SEP 2012)
3052.205-70 Advertisements, Publicizing Awards, and Release (SEP 2012)

3052.228-70 Insurance (DEC 2003)

3052.242-72 Contracting Officer's Technical Representative (DEC 2003)
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L.4. Homeland Security Acquisition Regulation Clauses & Provisions in Full Text

3052.204-70 Security Requirements for Unclassified Information Technology
Resources (JUN 2006)

(a) The Contractor shall be responsible for Information Technology (IT) security for all systems
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This
clause applies to all or any part of the contract that includes information technology resources or
services for which the Contractor must have physical or electronic access to sensitive
information contained in DHS unclassified systems that directly support the agency’s mission.

(b) The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall
describe the processes and procedures that will be followed to ensure appropriate security of IT
resources that are developed, processed, or used under this contract.

(1) Within 30 days after contract award, the contractor shall submit for approval
its IT Security Plan, which shall be consistent with and further detail the approach
contained in the offeror's proposal. The plan, as approved by the Contracting
Officer, shall be incorporated into the contract as a compliance document.

(2) The Contractor’s IT Security Plan shall comply with Federal laws that include,
but are not limited to, the Computer Security Act of 1987 (40 U.S.C. 1441 et
seq.); the Government Information Security Reform Act of 2000; and the Federal
Information Security Management Act of 2002; and with Federal policies and
procedures that include, but are not limited to, OMB Circular A-130.

(3) The security plan shall specifically include instructions regarding handling and
protecting sensitive information at the Contractor’s site (including any
information stored, processed, or transmitted using the Contractor’s computer
systems), and the secure management, operation, maintenance, programming, and
system administration of computer systems, networks, and telecommunications
systems.

(c) Examples of tasks that require security provisions include--

(1) Acquisition, transmission or analysis of data owned by DHS with significant
replacement cost should the contractor’s copy be corrupted; and

(2) Access to DHS networks or computers at a level beyond that granted the
general public (e.g., such as bypassing a firewall).

(d) At the expiration of the contract, the contractor shall return all sensitive DHS information and
IT resources provided to the contractor during the contract, and certify that all non-public DHS

information has been purged from any contractor-owned system. Components shall conduct
reviews to ensure that the security requirements in the contract are implemented and enforced.
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(e) Within 6 months after contract award, the contractor shall submit written proof of IT Security
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 2.1,
July 26, 2004) or any replacement publication, which the Contracting Officer will provide upon
request. This accreditation will include a final security plan, risk assessment, security test and
evaluation, and disaster recovery plan/continuity of operations plan. This accreditation, when
accepted by the Contracting Officer, shall be incorporated into the contract as a compliance
document. The contractor shall comply with the approved accreditation documentation.

(End of clause)
3052.204-71 Contractor Employee Access, Alternate I (SEP 2012)

(a) Sensitive Information, as used in this clause, means any information, which if lost, misused,
disclosed, or, without authorization is accessed, or modified, could adversely affect the national
or homeland security interest, the conduct of Federal programs, or the privacy to which
individuals are entitled under section 552a of title 5, United States Code (the Privacy Act), but
which has not been specifically authorized under criteria established by an Executive Order or an
Act of Congress to be kept secret in the interest of national defense, homeland security or foreign
policy. This definition includes the following categories of information:

(1) Protected Critical Infrastructure Information (PCII) as set out in the Critical
Infrastructure Information Act of 2002 (Title II, Subtitle B, of the Homeland Security
Act, Public Law 107-296, 196 Stat. 2135), as amended, the implementing regulations
thereto (Title 6, Code of Federal Regulations, Part 29) as amended, the applicable PCII
Procedures Manual, as amended, and any supplementary guidance officially
communicated by an authorized official of the Department of Homeland Security
(including the PCII Program Manager or his/her designee);

(2) Sensitive Security Information (SSI), as defined in Title 49, Code of Federal
Regulations, Part 1520, as amended, “Policies and Procedures of Safeguarding and
Control of SSI,” as amended, and any supplementary guidance officially communicated
by an authorized official of the Department of Homeland Security (including the
Assistant Secretary for the Transportation Security Administration or his/her designee);

(3) Information designated as “For Official Use Only,” which is unclassified information
of a sensitive nature and the unauthorized disclosure of which could adversely impact a
person’s privacy or welfare, the conduct of Federal programs, or other programs or
operations essential to the national or homeland security interest; and

(4) Any information that 1s designated “sensitive” or subject to other controls, safeguards
or protections in accordance with subsequently adopted homeland security information

handling procedures.

(b) “Information Technology Resources” include, but are not limited to, computer equipment,
networking equipment, telecommunications equipment, cabling, network drives, computer
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drives, network software, computer software, software programs, intranet sites, and internet sites.

(c) Contractor employees working on this contract must complete such forms as may be
necessary for security or other reasons, including the conduct of background investigations to

determine suitability. Completed forms shall be submitted as directed by the Contracting Officer.

Upon the Contracting Officer's request, the Contractor's employees shall be fingerprinted, or
subject to other investigations as required. All Contractor employees requiring recurring access
to Government facilities or access to sensitive information or IT resources are required to have a
favorably adjudicated background investigation prior to commencing work on this contract
unless this requirement is waived under Departmental procedures.

(d) The Contracting Officer may require the Contractor to prohibit individuals from working on
the contract if the Government deems their initial or continued employment contrary to the
public interest for any reason, including, but not limited to, carelessness, insubordination,
incompetence, or security concerns.

(e) Work under this contract may involve access to sensitive information. Therefore, the
Contractor shall not disclose, orally or in writing, any sensitive information to any person unless
authorized in writing by the Contracting Officer. For those Contractor employees authorized
access to sensitive information, the Contractor shall ensure that these persons receive training
concerning the protection and disclosure of sensitive information both during and after contract
performance.

(f) The Contractor shall include the substance of this clause in all subcontracts at any tier where
the subcontractor may have access to Government facilities, sensitive information, or resources.

(g) Before receiving access to IT resources under this contract the individual must receive a
security briefing, which the Contracting Officer’s Technical Representative (COTR) will
arrange, and complete any nondisclosure agreement furnished by DHS.

(h) The Contractor shall have access only to those areas of DHS information technology
resources explicitly stated in this contract or approved by the COTR in writing as necessary for
performance of the work under this contract. Any attempts by Contractor personnel to gain
access to any information technology resources not expressly authorized by the statement of
work, other terms and conditions in this contract, or as approved in writing by the COTR, is
strictly prohibited. In the event of violation of this provision, DHS will take appropriate actions
with regard to the contract and the individual(s) involved.

(1) Contractor access to DHS networks from a remote location is a temporary privilege for
mutual convenience while the Contractor performs business for the DHS Component. It is not a
right, a guarantee of access, a condition of the contract, or Government Furnished Equipment
(GFE).
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(j) Contractor access will be terminated for unauthorized use. The Contractor agrees to hold and
save DHS harmless from any unauthorized use and agrees not to request additional time or
money under the contract for any delays resulting from unauthorized use or access.

(k) Non-U.S. citizens shall not be authorized to access or assist in the development, operation,
management or maintenance of Department IT systems under the contract, unless a waiver has
been granted by the Head of the Component or designee, with the concurrence of both the
Department’s Chief Security Officer (CSO) and the Chief Information Officer (CIO) or their
designees. Within DHS Headquarters, the waiver may be granted only with the approval of both
the CSO and the CIO or their designees. In order for a waiver to be granted:

(1) There must be a compelling reason for using this individual as opposed to a U.
S. citizen; and

(2) The waiver must be in the best interest of the Government.

(1) Contractors shall identify in their proposals the names and citizenship of all non-U.S. citizens
proposed to work under the contract. Any additions or deletions of non-U.S. citizens after
contract award shall also be reported to the contracting officer.

(End of clause)

3052.209-70 Prohibition on Contracts with Corporate Expatriates (JUN 2006)
(a) Prohibitions.
Section 835 of the Homeland Security Act, 6 U.S.C. 395, prohibits the Department of Homeland
Security from entering into any contract with a foreign incorporated entity which is treated as an
inverted domestic corporation as defined in this clause, or with any subsidiary of such an entity.
The Secretary shall waive the prohibition with respect to any specific contract if the Secretary
determines that the waiver is required in the interest of national security.
(b) Definitions. As used in this clause:
Expanded Affiliated Group means an affiliated group as defined in section 1504(a) of the Internal
Revenue Code of 1986 (without regard to section 1504(b) of such Code), except that section
1504 of such Code shall be applied by substituting “more than 50 percent' for "at least 80 percent'
each place it appears.
Foreign Incorporated Entity means any entity which is, or but for subsection (b) of section 835
of the Homeland Security Act, 6 U.S.C. 395, would be, treated as a foreign corporation for
purposes of the Internal Revenue Code of 1986.

Inverted Domestic Corporation. A foreign incorporated entity shall be treated as an inverted
domestic corporation if, pursuant to a plan (or a series of related transactions)—
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(1) The entity completes the direct or indirect acquisition of substantially all of
the properties held directly or indirectly by a domestic corporation or substantially
all of the properties constituting a trade or business of a domestic partnership;

(2) After the acquisition at least 80 percent of the stock (by vote or value) of the
entity is held—

(1) In the case of an acquisition with respect to a domestic
corporation, by former shareholders of the domestic corporation by
reason of holding stock in the domestic corporation; or

(ii) In the case of an acquisition with respect to a domestic
partnership, by former partners of the domestic partnership by
reason of holding a capital or profits interest in the domestic
partnership; and

(3) The expanded affiliated group which after the acquisition includes the entity
does not have substantial business activities in the foreign country in which or
under the law of which the entity is created or organized when compared to the
total business activities of such expanded affiliated group.

Person, domestic, and foreign have the meanings given such terms by paragraphs (1), (4), and
(5) of section 7701(a) of the Internal Revenue Code of 1986, respectively.

(c) Special rules. The following definitions and special rules shall apply when determining
whether a foreign incorporated entity should be treated as an inverted domestic corporation.

(1) Certain stock disregarded. For the purpose of treating a foreign incorporated
entity as an inverted domestic corporation these shall not be taken into account in
determining ownership:

(1) Stock held by members of the expanded affiliated group which
includes the foreign incorporated entity; or

(i1) Stock of such entity which is sold in a public offering related to
an acquisition described in section 835(b)(1) of the Homeland
Security Act, 6 U.S.C. 395(b)(1).

(2) Plan deemed in certain cases. If a foreign incorporated entity acquires directly
or indirectly substantially all of the properties of a domestic corporation or
partnership during the 4-year period beginning on the date which is 2 years before
the ownership requirements of subsection (b)(2) are met, such actions shall be
treated as pursuant to a plan.

(3) Certain transfers disregarded. The transfer of properties or liabilities
(including by contribution or distribution) shall be disregarded if such transfers
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are part of a plan a principal purpose of which is to avoid the purposes of this
section.

(d) Special rule for related partnerships. For purposes of applying section 835(b) of the
Homeland Security Act, 6 U.S.C. 395(b) to the acquisition of a domestic partnership, except as
provided in regulations, all domestic partnerships which are under common control (within the
meaning of section 482 of the Internal Revenue Code of 1986) shall be treated as a partnership.
(e) Treatment of Certain Rights.

(1) Certain rights shall be treated as stocks to the extent necessary to reflect the
present value of all equitable interests incident to the transaction, as follows:

(1) warrants;

(ii) options;

(i11) contracts to acquire stock;

(iv) convertible debt instruments; and

(v) others similar interests.
(2) Rights labeled as stocks shall not be treated as stocks whenever it is deemed
appropriate to do so to reflect the present value of the transaction or to disregard
transactions whose recognition would defeat the purpose of Section 835.

() Disclosure. The offeror under this solicitation represents that [Check one]:

X it is not a foreign incorporated entity that should be treated as an inverted domestic corporation
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003;

__itis a foreign incorporated entity that should be treated as an inverted domestic corporation
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it has
submitted a request for waiver pursuant to 3009.108-7004, which has not been denied; or
___itis a foreign incorporated entity that should be treated as an inverted domestic corporation
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it plans

to submit a request for waiver pursuant to 3009.108-7004.

(g) A copy of the approved waiver, if a waiver has already been granted, or the waiver request, if
a waiver has been applied for, shall be attached to the bid or proposal.

(End of clause)

3052.209-73 Limitation of Future Contracting (JUN 2006)
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(a) The Contracting Officer has determined that this acquisition may give rise to a potential
organizational conflict of interest. Accordingly, the attention of prospective offerors is invited to
FAR Subpart 9.5--Organizational Conflicts of Interest.

(b) The nature of this conflict is:
1. Any FADS contractor will be prohibited from working on TICS concurrently.
2. Any FADS contractor must not have previously worked on ADS.

3. Any FADS contractor will also be prohibited from future work on IV&V/IT&I
concurrent with work on FADS.

(c) The restrictions upon future contracting are as follows:

(1) If the Contractor, under the terms of this contract, or through the performance of tasks
pursuant to this contract, is required to develop specifications or statements of work that are to be
incorporated into a solicitation, the Contractor shall be ineligible to perform the work described
in that solicitation as a prime or first-tier subcontractor under an ensuing DHS contract. This
restriction shall remain in effect for a reasonable time, as agreed to by the Contracting Officer
and the Contractor, sufficient to avoid unfair competitive advantage or potential bias (this time
shall in no case be less than the duration of the initial production contract). DHS shall not
unilaterally require the Contractor to prepare such specifications or statements of work under this
contract.

(2) To the extent that the work under this contract requires access to proprietary, business
confidential, or financial data of other companies, and as long as these data remain proprietary or
confidential, the Contractor shall protect these data from unauthorized use and disclosure and
agrees not to use them to compete with those other companies.

(End of clause)

3052.215-70 Key Personnel or Facilities (DEC 2003)

(a) The personnel or facilities specified below are considered essential to the work being
performed under this contract and may, with the consent of the contracting parties, be changed
from time to time during the course of the contract by adding or deleting personnel or facilities,
as appropriate.

(b) Before removing or replacing any of the specified individuals or facilities, the Contractor
shall notify the Contracting Officer, in writing, before the change becomes effective. The
Contractor shall submit sufficient information to support the proposed action and to enable the
Contracting Officer to evaluate the potential impact of the change on this contract. The
Contractor shall not remove or replace personnel or facilities until the Contracting Officer
approves the change.
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The Key Personnel or Facilities under this Contract:

Management Led

Technical Lead
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PART 111
SECTION J - LIST OF ATTACHMENTS

J.1. Level of Effort Spreadsheet — Attachment 1
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Attachment 1

Task Order: HSSCCG-14-F-00293

(0)(4)

Base Period:

CLIN 0001

Labor Category (Offeror) [Labor Category (CIO-SP3 Mapped) Hours
CLIN 0002

|Labor Category !Offeror! |Labor Category (C10-SP3 Mapped) |Hours
CLIN 0003

Labor Category (Offeror) _[Labor Category (CIO-SP3 Magped) _ [Hours |

CLIN O004AA

Labor Category (Offeror) _|Labor Category (CIO-SP3 Mapped) |HOI._JI’S
CLIN 0004AB

|Labor Category {Offeror) |Labor Category {CIO-SP3 Mapped) |Hours
CLIN 0004AC

Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) |Hours
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Attachment 1 Task Order; HSSCCG-14-F-00293

CLIN 0004AD
ILabor Category (Offeror) |Labor Category (CI0-SP3 Mapped) |Hours
(b)(4)
CLIN O004AE
Labor Category (Offeror Labor Category {CIO-SP3 Mapped Hours
CLIN OO04AF

|Labor Category (Offeror) _|Labor Category (CIO-SP3 Mapped) |Hours

Option Period 1:

CLIN 1001

Labor Category (Offeror Labor Category {CIO-SP3 Mapped) |Ho_urs

CLIN 1002

|Labor Category (Offeror) [Labor Category (CIO-SP3 Mapped) [Hours

CLIN 1003AA

[Labor Category (Offeror) [Labor Category (C10-SP3 Mapped) [Hours
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Attachment 1

Task Order: HSSCCG-14-F-00293

(0)(4)

CLIN 1003AB
Labor Category (Offeror) |Labor Category (C10-SP3 Mapped) |Hours
CLIN 1003AC
Labor Category {Offeror Labor Category (CIO-SP3 Mapped) |Hogrs
CLIN 1003AD
Labor Category (Offeror) |Labor Category (CIO-5P3 Mapped) [Hours
CLIN 1003AE
[Labor Category {Offeror) |Labor Category (CI0-SP3 Mapped) |Hours
CLIN 1003AF
|Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) |Hours
CLIN 1003AG
Labor Category (Offeror Labor Category {CIO-SP3 Mapped Hours
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Attachment 1

Task Order: HSSCCG-14-F-00293

(b)(4)

CLIN 1003AH
|Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) |Hours
CLIN 1003Al

Labor Category (Offeror) _|Labor Category (CIO-SP3 Mapped) [Hours
CLIN 1003AJ

Labor Category (Offeror) _|Labor Category (CIO-SP3 Mapped) |Ho_urs
CLIN 1003AK

Labor Category {Offeror Labor Category (CIO-SP3 Mapped) |Ho_urs
CLIN 1003AL

|Labor Category (Offeror) |Labor Category {CIO-SP3 Mapped) |Hours

CLIN 1003AM

Llabor Catecory (Offeror) |1 abor Catecory (C10-SP3 Mapped) __[Hours |
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Attachment 1 Task Order; HSSCCG-14-F-00293

CLIN 1003AN

|Labor Category (Offeror) |Labor Category {C10-SP3 Mapped) |Hours

CLIN 1003A0

|Labor Category (Offeror) |Labor Category (C10-SP3 Mapped) |Hours

CLIN 1003AP

Llabor Catagary (Offorar) |l ahar Catagary (C10.SP3 Mannad)  IHouee |

CLIN 1003AQ

dlobaor CataconcOfforac) |l obar Catocons 010,602 Moo oy |

CLIN 1003AR

Labor Category (Offeror) _|Labor Category (CIO-SP3 Mapped) [Hours

CLIN 1003AS

|Labor Category (Offeror) |Labor Category (CI0-5P3 Mapped) |Hours
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(b)(4)

Attachment 1

Task Order: HSSCCG-14-F-00293

Option Period 2:

CLIN 2001

Labor Category (Offeror) |Labor Category {(CIO-SP3 Mapped) |Hours
CLIN 2002

- ) |Hours

CLIN 2003AA
lLabor Category (Qfferor)  llabor Category (CI0-SP3 Maoged)  [Hours |
CLIN 2003AB

Labor Category {Offeror Labor Category {CIO-SP3 Mapped Hours
CLIN 2003AC

Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) Hours

CLIN 2003AD
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(b) (4) Attachment 1

Task Order: HSSCCG-14-F-00293

Labor Category (Offeror Labor Category (CIO-SP3 Mapped) |Hogrs
CLIN 2003AE

Labor Category (Offeror) |Labor Category (C10-SP3 Mapped) |Hours
CLIN 2003AF

|Labor Category (Offeror) |Labor Category (CI0-SP3 Mapped) |Hours
CLIN 2003AG

|Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) |Hours
CLIN 2003AH

llabor Category (Offeror)  llabor Category (C1O-SP3 Mapped)  IHours
CLIN 2003Al

Labor Category (Offeror) [labor Category (CIQ-SP3 Maooed) _IHours |

CLIN 2003A)
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(b)(4) Attachment 1 Task Order: HSSCCG-14-F-00293

llabor Catagar (Qffarar)  llahor Catacary (C10.SPIMannad)  lHourc |

CLIN 2003AK

Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped)

CLIN 2003AL

|Labor Category {Offeror) |Labor Category (CIO-SP3 Mapped) |Hours |

CLIN 2003AM

|Labor Category (Offeror) |Labor Category (C10-SP3 Mapped) |Hours

CLIN 2003AN

|Labor Category (Offeror) |Labor Category (C10-SP3 Mapped) |Hours

CLIN 2003A0

Labor Category (Offeror) _|Labor Category (CIO-SP3 Mapped) [Hours
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(b)(4)

Attachment 1

Task Order: HSSCCG-14-F-00293

CLIN 2003AP

|Labor Category (Offeror) _|Labor Category (CIO-SP3 Mapped) |Hours
CLIN 2003AQ

|Labor Category !Offeror! |Labor Category (C10-SP3 Mapped) |Hours
CLIN 2003AR
]Labor Category (Offeror) |Labor Category {CIO-SP3 Mapped) |Hours
CLIN 2003AS

Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) Hours
Option Period 3:

CLIN 3001

Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) |Hours
CLIN 3002

Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) [Hours
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Attachment 1

Task Order: HSSCCG-14-F-00293

(b)(4)

CLIN 3003AA

ILabor Category (Offeror) |Labor Category (CI0-SP3 Mapped) |Hours
CLIN 3003AB

|Labor Category (Offeror) _|Labor Category (CIO-SP3 Mapped) [Hours
CLIN 3003AC

Labor Category (Offeror Labor Category {CIO-SP3 Mapped Hours
CLIN 3003AD

[Labor Category (Offeror) [Labor Category (CIO-SP3 Mapped) [Hours
CLIN 3003AE

|H93rs |

CLIN 3003AF

Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped)
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(b)(4)

Attachment 1

Task Order: HSSCCG-14-F-00293

CLIN 3003AG
- ) IHQHE
CLIN 3003AH
Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) |Hours
CLIN 3003Al
Labor Category (Offeror)  |Labor Category (CIO-SP3 Mapped) Hours
CLIN 3003A)
|ers
CLIN 3003AK
|Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) |Hours

CLIN 3003AL

Labor Category (Offeror) [Labor Category (CIO-SP3 Mapped)
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(0)(4)

Attachment 1

Task Order: HSSCCG-14-F-00293

CLIN 3003AM
lLabor Category (Offeror) _[Labor Category (CIO-SP3 Magoed) _ [Hours |
CLIN 3003AN
N ) Hours |
CLIN 3003A0
labor Category (Offeror) llabor Category (C10-5P3 Mapped)  IHours |
CLIN 3003AP
Labor Category (Offeror) |Labor Category (CIO-SP3 Mapped) |Hours
CLIN 3003AQ
|Labor Category (Offeror) |Labor Category {CIO-SP3 Mapped) |Hours
CLIN 3003AR
- d) |qur<
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(b)(4)

Attachment 1 Task Order; HSSCCG-14-F-00293

CLIN 3003AS

Llabar Catagonc(Qffaranl {1 ohar Catagan (C10.SR2 Mannad)  lbouee |
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT i- CORTRACTID CODE PAGE CF PAGES

1 I 4

2. AMENDMENTMODIFICATION NO. 3 EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ, NO. 5, PROJECT MO, (If applicabls)
POGOL] See Block le6C

6,188UED BY CORE Ir1g 7. AOMINISTERED BY (If other than ltem 6) CODE 1

USCIS Contracting Office

Department of Homeland Security

70 Kimball Avenue

South Burlington VT 05403

8. NAME AND ADDRESS OF CONTRACTOR (Mo, street, county, State and ZIP Cude) ) A, AMENDMENT OF SOLICITATION NO.
CASCADES TECHNOLOGIES INC
2121 COOPERATIVE WAY 9B, DATED (SEE JTEM 11)
SUITE 200

a] 2

HERNDON VA 20171 + |10A. MODIFICATION OF CONTRACT/ORDER NO.

~ [HHEN316201200122wW
HESCCE-14~F-00293
108, DATED (SEE ITEM 13)
CODE 1267503270000 FACIITY CODR 06/27/2014
1, THIS [TEM DNLY APPLIES TO AMENDMENTS OF SOLICIA TIONS
" The above numbered solicitation is amended as set forth in ltem 14, The hour and date specified for recelpt of Offers Tisextended. s not extended.
Offers must acknowdedge receipt of this amendrment prior to the hour and date specified in the solicitation or as amended, by one of the following methoeds: {g} By completing
ltems & and 15, and refuming copias of the amendment; {b) By acknowledging receipl of this amendment on each copy of the offer submitled; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKMOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you degire to change an offer already submitled, such change may be made by telegram or letter, provided each telegram or letler makes reference
to the salicitation and this amendment, and js received prior {o the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA {If required)
See Scheduls

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

GHECKONE | o E;{fg gg{ﬁge‘{s‘ %RDEF( lg, ISSUED PURSUANT TO: (Specify authorify) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IM THE CONTRACT
X EM
FAR 52,243~2, Changes ~ Cost Reimbursement (AUG 1987) Alternate I (APR 1984)

8. THE ABOVE NUMBERED CONTRACT/ORDER 18 MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

G. THIS SUPPLEMENTAL AGREEMENT 15 ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)

E. IMPORTANT:  Conlractor Tisnol, s required to sign this document and retun 1 copies to the issuing offica.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including soficitaion/contract subject matter where feasible.)

DUNS Number: 126750327+0000

ARP Number: 201205005 DO/DPAS Rating: NONE

The purpose of this moedification is to change the place of performance for all CLINs in
Base Feriod from Contractor-provided facility to Government-provided facilify.
Additionally, the place of performance for Option Periods one, two, and three, CLINS X001,
A002, and X003BRA-AT is changed to Government provided facility. The place of performance
for CLINS XO003AJ-AS will be at a Contractor provided facility within 10 miles of 111
Massachusetts Ave, NW, Washington, DC.

Changes are also made to reflect core hours for performance.

Continued ... (b)(4)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains.unchanged and in full force and effect.

e ——————————————— (b)(6) 164, NAME AND TITLE OF CONTRACTING OFFICER {Tyge of prinl)

Ned R, Ross

[5C. DATE SIGNED 166 UNEFEU $T @S 0 'fﬂMER CA 16C. DATE SIGNED
uk"’ﬁ
- w%f “"‘” 2. st/
08/18/201 : /' Ll o B;QnarursofCan(mc:ﬂnngﬁCW} /‘rf f/(;"" // /

STANDARD FORM 30 (REV. 10-83)
Prasoribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET HHSN316201200122W/HSSCCG-14-F-00293/P00001 2 4
NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

(b)(4)

Additionally, per mutual agreement of the
contracting parties, changes are made to change
the number of days of advance notice prior to any
option exercise from 15 days to 60 days; to
change HSAR clause 3052.205-70 Advertisements,
Publicizing Awards, and Releases at Section I.3
of the Task Order to include Alternate I; and to
provide additional information concerning invoice
processing.

As a result of the line items added below, this

deliverygorder ds hereby increased by

from to I I

Accordingly, the following changes are made:

1) CLINS 1005, 2005, and 3005 are added to
accommodate Contractor provided facility costs.
These facility costs are on a cost reimbursable
basis with no profit or fee. Costs for CLINS
1005, 2005, and 3005 shall only be incurred if
any option CLINS X003 AJ-AS are exercised.

2) Change Section 10.1 of the PWS to reflect that
work in the base period of performance will be
accomplishd at USCIS Government facilities. Work
in the option periods will be at locations
specified in the PWS.

3) Change Section 10.2 of the PWS to reflect that
core hours for work performance are 9:00am to
2:00pm. All contractor employees must make those
hours part of their normal work day.

4) Update Section H.7 of the award to modify the
number of days of advance notice provided by the
Government from 15 days to 60 days.

5) Update HSAR Clause 3052.205-70 Advertisements,
Publicizing Awards, and Releases (SEP 2012) in
Section I.3 of the contract award to HSAR Clause
3052.205-70 ALT I (SEP 2012).

6) Add the following language to the order for
WebView, invoice processing, purposes:

Contract Administration:

The contractor shall not accept any instruction
that would result in any change to the
supplies/services herein by any entity other than
Continued ...

NSN 7540-01-152-8067

OFTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET HHSN316201200122W/HSSCCG-14-F-00293/P00001 3 4
NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () [D) (E) (F)
the issuing office's Contracting Officer. The
following are the points of contact for this task
order:
a. Contracting Officer's Representative (COR):
Timothy L. Riley
Email: Timothy.L.Riley@uscis.dhs.gov
Phone: (202) 272-0916, Fax: (202) 272-8689
b. Contract Specialist (CS):
William C. Wilson
Email: William.C.Wilson@uscis.dhs.gov
Phone: (802) 872-4147, Fax: (802) 288-1774
c. Contracting Officer(CO):
Vernon Hadley
Email: Vernon.Hadley@uscis.dhs.gov
Phone: 802-872-4625
7) Attach updated documents in accordance with
the changes made above.
LIST OF CHANGES:
Reason for Modification : Change Orderp
Total Amount for this Modification:
(bX4) New Total Amount for this Award: $62,244,954.00
Discount Terms:
Net 30
FOB: Destination
Period of Performance: 07/01/2014 to 06/30/2016
1005 Optional Line Item -~ Facility Costs 0.00
Estimated Cost =
Fixed Fee = $0
Estimated Cost + Fixed Fed
Amount § Joption Line Ttem)
2005 Optional Line Item - Facility Costs 0.00
Estimated Cost =
Fixed Fee = 50
Estimated Cost + Fixed Fee H
Amount:l Pption Line Item)
3005 Optional Line Item - Facility Costs 0.00

Estimated Cost =
Fixed Fee = $0
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110
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PAGE OF

CONTINUATION SHEET HHSN316201200122W/HSSCCG-14-F-00293/P00001 4 4
NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)
Estimated Cost + Fixed Fee | |
Amount tion Line Item)

(b)(4)
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SECTION C - PERFORMANCE WORK STATEMENT

Flexible Agile Development Services (FADS)

Not business as usual . ..

1. OVERVIEW

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT
development projects across the agency. FADS contractors will supply Agile development teams
to participate in IT development projects using Scrum and other Agile and Lean processes. They
will be part of an ecosystem, participating with federal employees and other contractors in a team-
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively,
and with high quality.

The Government will oversee the architecture and design of systems, the Agile methodologies to
be used, product planning and the flow of requirements, and code integration and deployment; the
FADS contractors will be responsible for developing high-quality IT systems to work within those
architectures and processes to meet the business requirements.

USCIS is a leader in the federal government’s movement to Agile and lean IT delivery approaches,
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver
government IT services.

2. AGENCY MISSION AND GOALS

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services
(USCIS) oversees lawful immigration to the United States. USCIS secures America’s promise as a
nation of immigrants by providing accurate and useful information to our customers, granting
immigration and citizenship benefits, promoting an awareness and understanding of citizenship,
and ensuring the integrity of our immigration system.

USCIS has 18,000 government employees and contractors working at 250 offices worldwide.
USCIS’ strategic goals include:

¢ Strengthening the security and integrity of the immigration system.

¢ Providing effective customer-oriented immigration benefit and information services.
e Supporting immigrants’ integration and participation in American civic culture.

¢ Promoting flexible and sound immigration policies and programs.

o Strengthening the infrastructure supporting the USCIS mission.

e Operating as a high-performance organization that promotes a highly talented workforce
and a dynamic work culture.

C-18
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3. BACKGROUND

USCIS currently relies largely on the movement of paper to deliver immigration benefits and
services. USCIS has launched and is currently using the paperless Electronic Immigration System
(ELIS) that will transform nearly all of the Agency's processes. ELIS will take the immigration
benefit process from a paper-based to an electronic environment and enable the agency to better
serve its customers through a process that is more customer-centric, transparent, efficient, and
accessible. The new approach will give USCIS a more comprehensive view of the customer and
any potentially fraudulent transactions; improve audit functionality and record management;
improve resource management; and increase the sharing of information with partners both inside
and outside of DHS.

While ELIS will provide the core benefit-processing capabilities for the agency, the agency’s
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a
wide range of systems that fulfill the agency’s needs. The FADS contract will provide
development services for ELIS and other agency systems.

The agency is currently moving towards a new standard enterprise architecture for new systems.
The new architecture is more scalable, maintainable, and less complex than the current USCIS
architectures. This new architecture employs open source frameworks and platform-agnostic
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud
infrastructure. ELIS will be the first USCIS system to transition to this new architecture.

4. FADS VISION

FADS will provide high-productivity Flexible Agile Development Services to help move the
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and
customer-centric architecture to support the agency’s mission.

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of
cloud services to support the IT development pipeline, and is a leader in the DHS movement
toward open source frameworks for application development and production. FADS contractors
will participate in a team-based Agile environment. They will work alongside other teams of
government contractors and federal employees to accomplish projects as assigned by the agency.
For some development efforts (notably ELIS), there will be a number of Agile teams from several
contractors working in parallel in a collaborative environment. These development teams will be
supplemented by separate contractor-supported teams responsible for Architecture and Design,
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing,
Quality Assurance and Training Development for fielded capability.

The FADS contractors will be expected to work with a technical architecture and design specified
by the government, and to work within the Agile process and SELC frameworks defined by the
government team. Individual development teams will include government employees functioning
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from
IV&V testers. FADS contractors are expected to work well in these team environments and
demonstrate a highly collaborative and cooperative attitude.
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5 SCOPE

USCIS will create and maintain system roadmaps, project plans, and product and release backlogs
that will be the basis for the FADS contractors” work. The Product Owner will specify high-level
requirements to the Agile teams. As in typical Scrum-based Agile processes, the USCIS Product
Owners will work together with the FADS teams to develop and estimate user stories and establish
acceptance criteria. These acceptance criteria will specity expected functionality for a user story,
as well as any non-functional requirements that must be met in the development of the story. The
USCIS Product Owners, supported by SMEs and business analysts will determine whether or not
acceptance criteria have been satisfied. USCIS may adopt other Agile processes such as but not
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these
approaches.

FADS contractors are expected to provide high-performing, skilled development teams. Critical
elements will be:

e High productivity

¢ High quality work

¢ (Collaboration and cooperation with other teams and participants
o Technical skills and expertise as necessary (see below)

o Estimation and planning skills

¢ Innovation and creativity in problem solving

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving
USCIS design and coding standards in the course of their application development. The contractor
shall provide technical methods, techniques, and concepts that are innovative, practical, cost-
effective, and conducive to Agile application development. The contractor shall develop
applications based on requirements that are evolving and emerge as the business climate shifts. It
is expected that all code developed by the teams will be for new functionality. FADS teams will
not be responsible for maintenance of existing USCIS systems. FADS developers will be required
to develop high quality code and are responsible for any technical debt that is incurred as a result
of their development activities. Technical debt may be incurred as a result of design and
development decisions made by the team due to competing priorities that may potentially increase
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt
may not be avoidable; however it must be addressed and “paid down” in future development
activities.

Services in support of FADS shall be provided by teams of experts with demonstrated experience
with USCIS specified tools and technologies as described in section 3.1 Technical Landscape.
Agile development work involves some degree of analysis, requirements collection, design,
development, and test, in addition to the support functions of configuration management, planning,
project management, and infrastructure. The specific tasks applicable under this task order are
detailed in section 6 TASKS.
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Delivery is expected to follow Agile industry best practices, to include: version control, automated
builds, automated testing, and continuous integration. FADS contractors shall participate in the
deployment pipeline, which in will be managed by different contractor and USCIS teams.

5.1 Technical Landscape

The contractor shall use USCIS/DHS development and test environments, including the Enterprise
System Development Office (ESDO) Development Test as a Service (DTaaS)

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open
source. The current ELIS2 development architecture has demonstrated success with a stack of
predominately open source development and test tools that are currently under consideration for
standardization across development teams. The FADS contractor shall utilize such a standardized
development and test suite, with the expectation that the development and test architecture will
evolve.

The simplified architecture for ELIS and other future development efforts may be based on Java,
Oracle, Spring, JPA/Hibernate, Adobe, MongoDB, Drools, etc.

The COTS and open source tools, languages, utilities, and applications currently used and under
consideration for the standardized environment are identified in 7able 1: Current Development and
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the
technologies used in the new ELIS architecture.

Name Version Manufacturer Function

Workflow and Business Process
Act1v1t1 iviti, Mana ement (BPM) Platfoml

Open source object/ relational mapping
Hibernate 4 JBoss 11bra1v for Java

JBoss Application
Server _ . 7. 0 2 v JBoss _ Open source apphcatlon server

Open source continuous integration server

O pen source database source code control

Open source bulld reposnmy
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Mame Version Manufacturer Function

Open source document oriented database
MongoDB 10gen, Inc system

. [Notepad++ | Text editor for softwarc development

»Oracle Database _ 1R’ Oracle ; _ Commer01al database J

' 131‘<64 | , ‘ ‘ Opeﬂ source mtegratlonframewmk

Rally _ |Rrawy | COTS ALM tool

. Browser testmg in F1refo*< .

3.1.0¢3.8 | Spring .0rg Oensource Javaframework

Table 1: Current Development and Test Tool Suite

6 TASKS

The tasks identified in the following sections describe the work that will occur in order to
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose
teams that are able to perform the tasks as described, while conforming with the expectations
outlined above, and with expert level ability in the technologies stated in section 3.1 Technical
Landscape.

6.1 Provide Agile Teams

a) Contractor shall provide Agile teams for the purpose of responding to specific
application development requirements USCIS identifies. The contractor’s work shall
conform to the architecture and design provided by the USCIS Architecture and Design
team and the Agile processes set up by the USCIS Processes and Practices team.

6.2 Development

Agile software development is a group of software development methods based on iterative and
incremental development, where requirements and solutions evolve through collaboration between
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to
change. It is a conceptual framework that promotes foreseen interactions throughout the
development cycle. The Agile Manifesto introduced the term in 2001.

a) Contractor shall be responsible for development teams performing the full suite of
development tasks using Agile methodologies, including, but not limited to:
participating in creating user stories for both business functionality, technical
requirements and defining acceptance criteria; estimating the size of stories; solution
design; development; and testing,
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks
to be completed to fulfill the definition of done for a story.

¢) Contractors shall develop code and other artifacts against the user stories documented in
task 6.2.a or as assigned by the government.

'

6.3 Code Quality and Standards Compliance

a) Contractor shall develop code that does not add new technical debt to a release; the
contractor shall correct any defects identified by testers, code reviewers, automated
tools, or as part of the CI/CD activities etc.

b) Contractor’s work shall conform to the architecture and standards provided by the
government and the Agile processes set up by the USCIS Processes and Practices team.
This will include providing input to any documentation required to maintain
compliance with DHS and USCIS standards, as specified by USCIS.

¢) The contractor’s code shall meet the functional and non-functional requirements, meet
database development requirements, and be deployable and fully tested in preparation
tor USCIS OIT Independent Validation & Verification (IV&V) review.
6.4 Test and Integrate

a) Contractor shall be responsible for creating test cases and automated test scripts to
support test automation activities.

b) Contractor shall collaborate with other teams to support continuous code integration

¢) Contractor shall share test scripts (manual and automated) as needed with other testing
entities.

d) Contractor shall assist with crafting validation steps (both positive and negative testing)
for user acceptance testing on an as needed basis.

e) Contractor shall support the activities of the Integration and Configuration team to
ensure the automatic build and deployment process works effectively across all
environments, including the contractor’s dev/test enclave. Deployment and testing in
the dev/test environment should mimic closely the actions performed for deployment
and testing in staging and production.

f) Contractor shall perform development testing before the commit stage in the CI pipeline
6.5 Quality Control
a) Contractor shall create a Quality Management Plan.

b) Contractor shall ensure development-related activities are in accordance with the
contractor’s Quality Management Plan.

6.6 Administrative Activities

a) The contractor shall collaborate with stakeholders, support contractors, and third party
vendors throughout system integration, performance, security, Section 508, system
acceptance, user acceptance, usability, and test and evaluation reporting.
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the
performance of work on this task order. The contractor shall manage and coordinate its
team(s) on a day-to-day basis and ensure plans are communicated to team members.
Likewise, the contractor must ensure that the health and progress against those plans are
adequately reported.

¢) The contractor shall organize, direct and coordinate planning and execution of all task order
activities.

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management
(ALM) tool, shall be maintained with data so that reports and charts can be generated as
needed, and so that user stories, defects, and tasks and their status are available to
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share
information and report progress.

7 KEY PERSONNEL

The contractor shall identify key personnel and provide statements of qualifications for these
individuals. Key personnel shall be current full time employees, contingent hires will not be
accepted as key personnel submissions. The contractor shall identify key personnel who shall be the
management lead and the technical lead for the task order as a whole. These individuals must
have expertise in the Agile development methodology and experience using many of the tools
included in the Development/Test Tool Suite identified previously.

The management lead shall ensure that all work on this contract complies with contract terms and
conditions and shall have access to contractor corporate senior leadership when necessary. The
contractor’s management lead shall be the primary interface with the USCIS Contracting Officer’s
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc
meetings with stakeholders as required, accompanied by the technical lead when necessary.

8 TRANSITION SUPPORT

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints,
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor
transition in will begin with the first sprint.

At the completion of performance of this task order, the contractor shall fully support the transition
of the contractor’s work that is turned over to another entity, either government or a successor
offeror(s). The contractor shall assist with transition planning and shall comply with transition
milestones and schedules of events.

The contractor shall be responsible for the implementation of the transition and application cutover
activities. The transition shall cause no disruption in development services. To ensure the
necessary continuity of services and to maintain the current level of support, USCIS may retain
services of the incumbent Contractor for some, or all of, the transition period, as may be required.

The contractor shall be responsible for the transition of all technical activities identified in this task
order. As part of the transition, the contractor shall be responsible for:
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o Inventory and orderly transfer of all GFP, to include hardware, software, and licenses,
Contractor Acquired Government Property, and Government Furnished Information (GFI)

¢ Transfer of documentation currently in process
o Transfer of all software code in process

e Certification that all non-public DHS information has been purged from any contractor-
owned system

e Exchange of accounts to access software and hosted infrastructure components
o Participate in knowledge transfer activities in accordance with the transition plan
¢ Provide members to and participate in transition management team

If the government provides a Transition Plan template, the contractor shall complete it as
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the
government. The Transition Plan shall:

¢ Document the strategic approach

o Identify equipment, hardware, software, documents and other artifacts that are included in
the transition

e Establish milestones and schedules

e Establish activities

¢ Identify transition risks and risk mitigation

¢ Define roles and responsibilities

o Define transition approval authorities and lines of communication
o Define a knowledge transfer approach

o Define a property inventory and transition approach

o (Create bi-party or tri-party agreements

o Provide checklists

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if
directed by the government, 30 days prior to the end of each option period. The Transition Plan
shall include support activities for all transition efforts for follow-on requirements to minimize
disruption of services. The contractor shall account for a 10 business day Government review
process prior to transition execution. The 10-day review and approval process is not included in the
30-day transition activities.

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon
award of a follow-on contract, the incumbent contractor will work with the new contractor to
provide knowledge transfer and transition support, as required by the COR and PM.
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9 DELIVERABLES

The primary deliverable of this task order is deployable application code. The contractor shall
deliver this code (in conformance with procedures established by the Integration and Configuration
team) throughout the period of performance for integration with an existing codebase in
preparation for deployment.

The contractor shall submit electronic copies of document deliverables that are indicated in the
table below to the CO and COR (and other cc’s as may be specified by the CO and/or COR) via e-
mail in the format specified. All document deliverables shall be made by close of business (COB)
4:30pm local time Monday through Friday, unless stated otherwise.

All deliverables submitted in electronic format shall be free of any known computer virus or
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file
shall be provided within two (2) business days after notification of the presence of a virus.

9.1 Task Order Management Artifacts

The contractor shall provide standard and ad hoc reports that support task order management, as
described below:

¢ Performance and Expenditure Report (PER)
The PER shall contain a narrative of the month’s activities and resources expenditures:
o Performance Summary

The Performance Summary includes documenting any major risks and/or issues and
any significant progress and events. Progress and events includes the delivery of
documents, artifacts, and code. The summary should provide enough detail for the
reader with some but not detailed familiarity with the task order to comprehend the
value that the contractor is providing to the overall application development effort at
USCIS.

Included with this summary shall be burn-down charts for those releases and
iterations that ended within the month, and a snapshot of the burn-down chart for all
releases and iterations in progress on the last day of the PER reporting period.

o Resource Expenditures

Resource expenditures track funds expended during the reporting period and their
purpose in order to understand the burn rate and provide fiscal accountability to
external stakeholders. Reporting of resource expenditures shall conform to the
format provided in section /0.5 Payment of Invoices.

o Status Briefings

As required by the COR, the contractor shall attend meetings with the COR and/or other
USCIS stakeholders in order to review work accomplished, work in progress, plans for
future work, transition plans and status, and issues pertinent to the performance of work
tasks that require USCIS attention. The meetings may be scheduled regularly or may be ad
hoc.

In the event the government requires additional information related to contract technical,
cost, or schedule performance, risks, resources, or any contract-related data, the contractor
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shall provide this report information in the format requested by the government. Requests
for ad-hoc reporting may vary in scope and complexity and may require the contractor to
attend OIT meetings to obtain required information, review and research applicable
documentation, and extract applicable database information required to assemble the ad-hoc
report.

9.2 Deliverables Schedule

The deliverables that apply to this task order, and that the contractor shall provide are outlined in
Table 2: Deliverables Schedule.

Frequency of
ltem | Delivery i‘tawnmb e lnrulutu
In-process applicationcode ':Con‘unuously, Wlthv v Apphcanon source code |
... lcahbuild / .

Shippable application code Continuously, with | Application source code
| cach commit | and compiled code

;Quality Managernent Plan Updates | 30daysAfter ﬁ .
: . - . ;’;RecelptofOrder .. j
"igg(ARO) .

. :;Updated annually |

Agile development lifecycle Each release i MS Word 2010
documents, such as System Design ‘
Document SDD) etc

"Status Bneﬁngs such as presentanons, jAs dlrected ; MS Word 2010 Excel
database extractions, meeung repons {1 _ - V151o orPowerPomt
"«burndouncharts cte. -

Program and Expenditure Report 10" calendar day of | MS Word 2010, Excel

(PER) each month |

' _ ‘ZAs dlrected . 1 MS ?Wo'rdfzf)l';()‘ .
| 30dasAR0 | MS Word 2010

'TransmonPlan, .

ijecunty Plan ', .

fContmuously, mth | Apphcanon source code -
| each commit | MS Word 2010

T
Table 2: Beliverables Schedule

9.3 Inspection and Acceptance

Various government stakeholders will inspect contractor services and deliverables. The CO will
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables
will use the following procedures:

o The government will provide written acceptance, comments, and/or change requests, if any,
within fifteen (15) business days of receipt of task order deliverables.
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o If government acceptance, comments, and/or change requests are not provided to the
contractor within 15 business days after delivery of a deliverable, the contractor shall
assume government acceptance.

e Upon receipt of the government comments, the contractor shall, within three (3) business
days, rectify the situation and re-submit the contract deliverable(s).

10 TASK ORDER ADMINISTRATION DATA

10.1 Place of Performance

The principal place of performance in the base period shall be at the Government-provided work
site. The place of performance for optional CLINs X001, X002 and X003 AA-AI will be at the
Government-provided work site while the place of performance for optional CLINs X003AJ-AS, if
exercised, will be at the Contractor-provided work site. The contractor facility shall be in close
proximity to the USCIS facility at 111 Massachusetts Ave NW, Washington D.C., not to exceed a
distance of 15 miles. Meetings will usually take place at USCIS offices in the Washington, D.C.
Metropolitan Area, including, but not limited to 20 Massachusetts Avenue, N-W., and 111
Massachusetts Avenue, N.-W., Washington DC. Meetings may also occur at the contractor’s work
site, especially when close collaboration between stakeholders and the development team is
needed. The Contractor shall provide workspace, such as a team room, to accommodate up to five
Government representatives per contract. Further, the contractor should provide workspace to
accommodate one USCIS IV&V/TICS tester contractor per development team. The contractor
shall provide meeting space for periodic hosting of meetings with both USCIS federal and
contractor personnel.

Because significant collaboration amongst Federal and multiple-vendor teams is required
telecommuting is generally discouraged. However, in extenuating circumstances, such as
inclement weather, when the Office of Personnel Management (OPM) changes the federal
Operating Status in the National Capital Region contractors are permitted to allow their employees
to telework based on the contractor’s telework guidance. Notice shall be given to the COR.

10.2 Hours of Operation

Normal duty hours for the Government are from 8am to Spm, Monday through Friday, excluding
Federal Government holidays. Core hours for work provided in this task order will be 9:00am to
2:00pm and all contractor employees must make those hours part of their normal work day. The
government encourages the contractor to manage the hours in which staff operates so that service
is provided when required.

10.3 Government Furnished property (GFP}

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical
locations. Blackberry devices may be provided as identified by the COR or Government Program
Manager.
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10.4 Travel

Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at 111
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable.

10.5 Payment of Invoices

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall
include the following:

(1) Name and address of the contractor.

(2) Invoice date and invoice number.

(3) Contract number or other authorization for supplies delivered or services performed
(including order number and contract line item number).

(4) Description, quantity, unit of measure, period of performance, unit price, and extended
price of supplies delivered or services performed.

(5) Shipping and payment terms.

(6) Name and address of contractor official to whom payment is to be sent.

(7) Name (where practicable), title, phone number, and mailing address of person to notity
in the event of a defective invoice.

(8) Taxpayer Identification Number (TIN).

b) Invoices not meeting these requirements will be rejected and not paid until a corrected
invoice meeting the requirements is received.

c) USCIS’ preferred method for invoice submission is electronically. Invoices shall be
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall
be submitted electronically to USCISInvoice. Consolidation@ice.dhs.gov with each email
conforming to a size limit of 500 KB.

d) If a paper invoice is submitted, mail the invoice to:

USCIS Invoice Consolidation
PO Box 1000
Williston, VT 05495

An invoice 1s a “proper invoice” as defined under FAR Clause 52.232-25. Payment will be based
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved
expenses, such as travel, and services incurred against the work performed during the previous
month’s period of performance which shall begin on the first of the month and end on the last day
of the month.

Invoices shall be received by the tenth calendar day of each month and include billable items for
the previous month’s period of performance. The contractor shall include with the invoice all
supporting documents (e.g., travel reports/receipts) and the associated PER.

The contractor shall also report, in writing, to the CO and the COR, when 75% of the dollar value
of the contract has been billed to the Government.
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The invoice shall include backup documentation in a format supplied by the Government. The
Resource Expenditure Report and its associated Resource Expenditure Format constitute the
invoice backup data that the Government requires. The invoice’s Resource Expenditure Report
shall follow the format provided in Figure 1: Resource Fxpenditure Report. The contractor shall
provide this in MS Excel format. A description of the data items in the report are provided in Table
3: Resource Expenditure Format. The report data shall represent the labor resources billed in the
invoice. In other words, the amount billed shall be consistent with the resource expenditures
documented for that reportrn period. The Resource Expenditure Report reporting period shall be

consistent with the invoice’s.

1 - Contractor "

2 Contract

| Estimated Cost of
Authorized Unpriced
Work

- Estrmated Pnce

: | Ceiling .

.; Representatrve -

MNo. ttnrrt

: Esumated Contract

. Authorrzed Contractor

1j srgned in(d). The authorrzed person shfﬂl s1gn 1n (c) Electronrc
_ | sipnawresareencouraged. =~ -~

{Dtxtﬁtft‘“imm%

Enter the contract name in (a), the contract number in (b), and the
pe. such as T&M (c)

| The dollar value (excludrng fee ot profit) on which the contnctual
| agreement has been reached as of the cutoff date of the report. Amounts
| for changes shall not be included in this item until they have been priced
| and ncorporated in the contract through contract change order or ‘_j .

The amount (excludlng fee or proﬁl) esmrlated for that work for Wthh
written authorization has been received, but for which definitized contract |

| prices have not been incorporated in the contract through contract change |

1 1 ‘Based on the most 11ker estimate of cost at completlon forall authonzed |

_contract work and the appropriate proflt/fee incentive, and cost sharing

. ” provisions. _Enter the estimated final contract price (total estimated cost to_
| the Government), This nurnber shall be based on the most hkely ,
. management estimate at complete and normallv erl ohange whenever the

{ ement estlmate or the contract IS IEVISGd

The estimated ceiling prrce apphcable toall authorrzed contract effort .
mcludmg both defrmtrzed and undeﬁnltrzed effort ' .

srgmng the report in (a) cnter that person s title in (b), and enter the date ’

| Create rows and sub-rows of data that represent the following items in

nested order;

Application - The name of each of the applications the contractor
supports, such as “ELIS”. All data in this row will be a roll-up of all
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costs associated with this application.

Release - The nomenclature of each of the releases the contractor
supports that is associated with the named application, such as
“A2.17, All data in this row will be a roll-up of all costs associated
with this release.

Iteration - The nomenclature that identifies each of the iterations
the contractor is supporting as part of the named release, such as
“Sprint 4”7, “Sprint 5”, etc. All data in these rows will be a roll-up
of all costs associated with the named iteration.

Individual — The names of all of the individuals who charged
or planning to charge to the contract during the named sprint,
followed by their labor category, such as “Sean O Rally
/Functional Analyst”. All data in these rows will be itemized
costs associated with the named resources for the given
iteration. Resources may be placed in planning packages for
future releases and iterations that have yet to be identified
dunng the contract penod of performance

7(2) -~ Current Penod Budget -
Cost

.. j;,enodofperfonnance . .
Current Period Actual For the reporting time period, indicate the actual costs of all resources
Cost

used

| For the reportmg tlme penod 1ndlcate the dlfference betvn cen the actual ‘
; | and planned costs in terms of dollars with the percent represented i 1n
| parenthesis following the dollar figures. such as “-243.900 (-6%)”.

) f Current Penod Vanance

7(5) Cumulative Budget Cost | For the contract time period, indicate the cumulative cost of planned
resources from the start of the contract to the end of lhe reBomng Eenod

Cumulative Actual Cost. For the contract tnne penod 1nd1cate the cumulattve actual costs of all

. |'resourcesused * . . .

0

7(7) Cumulative Variance For the contract time period, indicate the cumulative differences
between the actual and planned costs in terms of dollars with the percent
represented in parenthesis following the dollar figures, such as “-
243,900 (-6%)”.

| Enter the budgeted cost at completlon for the items listed in Col‘umn (1)

8(8) : gzgdr:étdat Completton ThlS entty shall conslst of the sum of the ongtnalbudgets . '; ;

Enter the latest rev1sed estimate of cost at completion 1nclud1ng est1mated

70) Contract at Completion overrun/underrun for all authorized work.

Est1mated

| Enterthe difference between the Budgeted At Completlon in Colurnn (8)

7(10) Szgﬁgza? Contpletlon :'f, | and the Estlmated At Completlon in Column (9)

7(11) | Month x Budget Cost The data in Column (11) is maintained for each month during the
contract period of performance. For the month represented, indicate the
cost of lanned resources.

E7t112)} ; Monthx Actual Cost | The data mColumn(lZ) is ma1ntamed for each month durmg the
- | | contractperiod of performance. For the month represented lndlcate the'-{l
| actual costs of all resourcesused. ‘ ‘

The data in Column (13) is maintained for each month during the
contract period of performance. For the month represented, indicate the

7(13) | Month x Variance
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| difference between the actual and planned costs in terms of dollars with
the percent represented in parenthesis following the dollar figures, such
| as “-243 ,900 ( 6%)

7(14) | Flscal Year and Quarter
- B“dgeted Cost

- f(Column 14) in the frscal year andi'the frscal quarters that fall w1tlnn the .
| contract period of performance. If the contract period of performance |
| ends prior to the conclusion of a fiscal year (Sept. 30). then the
| contractor shall estimate all of the available months within the flseal -
| year. recognizing that no work is scheduled to be performed dunng ’j |
| some of those months. - -

7(15) | Fiscal Year and Quarter For the fiscal year and for each of the 4 quarters in the fiscal year,
Actual Cost indicate the cumulative actual cost of resources. This will be cumulative
costs of the relevant monthly costs (Column 15) in the fiscal year and
the fiscal quarters that fall within the contract period of performance. If
the contract period of performance ends prior to the conclusion of a
fiscal year (Sept. 30), then the contractor shall estimate all of the
available months within the fiscal year, recognizing that no work is
scheduled to be performed during some of those months.
| Enterthe appropnate General and Administrative (G&A) costs. If G&A
| costs have not been included in the. (Column (1)) costs. G&A shall be
. shown as an add entry in (Column (1)) If G&A costs have been mcluded
- mthe Column (1) costs, G&A shall be shown as a non-add entry here wrth
- |\ appropnute notation to that effect. For contracts that require CCDRs,
| contractors may also hawe o submrt separate costs without G&A for the
_ Column (1) elements on an exception basis if the Government specrfres
- ‘sueh a reqmrement in the CDRL If a G&A classrﬁcatron is not used no
| entry shall be made other than an appropriate notation to that effect.

| Enter the sum of the budgeted cost, actual costs, variances, and estlmated
costs and G&A. |

5 ot .
- .Adnnmstrame ,,), } _

7b | Total

Table 3: Resource Expenditure Format
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a, FROM
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b. EST COST OF AUTHORIZED UNPRICED WORK

6. AUTHORIZED CONTRACTOR REPRESENTATIVI
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¢. ESTIMATED PRICE

d. CONTRACT CELLING

a. NAME (Last, First, Middle Initial) b. TITLE
@. ESTIMATED CONTRACT CEILING
¢. SIGNATURE d. DATE
(YYYYMMDD) f. CONTRACT BUDGET BASE
7. PERFORMANCE DATA
CURRENT PERIOD CUMULATIVE TO DATE CONTRACT AT COMPLETION
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Sprint 0 2
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Sprint 2 4
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Martin Mull'Sr. Developer 1
Lola Canola/S/W Tester 1
Paula Camino/Config Manager 1
Release 3D 16
Sprint 0 2
Sprint 1 2
Sprint 2 4
Sprint 3 4
Sprint 4 4

4. GENERAL AND ADMINISTRATIVE

b. TOTAL
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11 Performance Criteria

FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with
the contractor. The purpose of the scorecard and discussions is to enhance performance. In
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past
performance reporting. It is anticipated that FADS contractors will be evaluated along the
following dimensions:

o Code Quality and Standards Adherence. Contractor code will be evaluated by Government
teams and IV&V providers. Code will be evaluated against standards published by USCIS
including design standards and architecture. Automated code review tools will also be used
to validate code quality.

o Business Satisfaction. Each feature completed by a contractor team will be evaluated by the
Government Product Owner for that team, and possibly by SMEs assigned to the team. At
each iteration review, the functionality will be evaluated by a wider audience of
Government employees.

o Test Quality and Test Coverage. Because automated tests are a key component of this
process, test scripts will be treated as deliverables under FADS. These test scripts will be
assessed for their quality and for the extent to which they test the appropriate functions.
This evaluation will be performed by the IV&V test team or Government employees.

o Collaboration. FADS contractors will operate within an ecosystem of federal and contractor
staff, with multiple contractor teams working in parallel and with constant interaction with
USCIS employees. The contractor will be graded based on their willingness, effort, and
ability to work collaboratively.

¢ Productivity. Team velocity and story point completion provides a relative measure of
productivity. A team’s velocity is the rate at which the team is completing user stories and
delivering them to the product owner. A team’s velocity is measured by the sum of story
points for each story completed during a sprint. Although measures such as velocity and
story point completion cannot be used directly in an Agile process to measure performance,
the Government will be able to compare across teams and also to note any unproductive
behavior.

¢ Innovation. Agile development is accomplished by self-organizing teams who innovate in
order to find ways to accomplish the work assigned. Contractors will be permitted to
submit examples of any innovative approaches they introduce, and the Government will
evaluate the contractors on their contributions (whether self-reported or not).

o Process and Continuous Improvement. FADS contractor teams will be assessed on the
processes they implement, their conformance to USCIS processes, their contribution to
SELC and other required frameworks, and their use of retrospectives to continuously
improve these processes.

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4
weeks), the Government will assess the performance of each team from each contractor using a
scorecard approach (grades A-F for each category and overall). The relative weights of these
categories will be adjusted by the Government based on its experiences, and will be communicated
to the contractors before the start of each release cycle. The Contracting Officer and Contractor



will receive a copy of the evaluation. Contractors may provide comments, or responses, to the
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and
grade.

12 ACCESSIBILITY REQUIREMENTS (SECTION 508}

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L.
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and
information technology (EIT), they must ensure that it is accessible to people with disabilities.
Federal employees and members of the public who have disabilities must have equal access to and
use of information and data that is comparable to that enjoyed by non-disabled Federal employees
and members of the public.

All EIT deliverables within this work statement shall comply with the applicable technical and
functional performance criteria of Section 508 unless exempt. Specifically, the following
applicable EIT accessibility standards have been identified:

12.1 Section 508 Applicable EIT Accessibility Standards

36 CFR 119421 Software Applications and Operating Systems, applies to all EIT software
applications and operating systems procured or developed under this work statement including but
not limited to GOTS and COTS software. In addition, this standard is to be applied to Web-based
applications when needed to fulfill the functional performance criteria. This standard also applies
to some Web based applications as described within 36 CFR 1194.22.

36 CFR 119422 Web-based Intranet and Internet Information and Applications, applies to all
Web-based deliverables, including documentation and reports procured or developed under this
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software
standards also apply to fulfill functional performance criteria.

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that
are procured or developed under this work statement. Any video or multimedia presentation shall
also comply with the software standards (1194.21) when the presentation is through the use of a
Web or Software application interface having user controls available.

36 CFR 1194 .31 Functional Performance Criteria, applies to all EIT deliverables regardless of
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to
fulfill the functional performance criteria.

36 CFR 1194 .41 Information Documentation and Support, applies to all documents, reports, as
well as help and support services. To ensure that documents and reports fulfill the required 1194.31
Functional Performance Criteria, they shall comply with the technical standard associated with
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help
or support provided in this work statement that offer telephone support, such as, but not limited to,
a help desk shall have the ability to transmit and receive messages using TTY.
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12.2 Section 508 Applicable Exceptions

o 3

Exceptions for this work statement have been determined by DHS and only the exceptions
described herein may be applied. Any request for additional exceptions shall be sent to the COTR
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is
exclusively owned and used by the contractor to fulfill this work statement does not require
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item
that will be used by any Federal employee(s) or member(s) of the public. This exception only
applies to those contractors assigned to fulfill the obligations of this work statement and for the
purposes of this requirement, are not considered members of the public.

12.3 Section 508 Compliance Requirements

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure
products which comply with the provisions in this part when such products are available in the
commercial marketplace or when such products are developed in response to a Government
solicitation. Agencies cannot claim a product as a whole is not commercially available because no
product in the marketplace meets all the standards. If products are commercially available that
meet some but not all of the standards, the agency must procure the product that best meets the
standards. When applying this standard, all procurements of EIT shall have documentation of
market research that identify a list of products or services that first meet the agency business needs,
and from that list of products or services, an analysis that the selected product met more of the
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection
of a product or service that meets less accessibility standards due to a significant difficulty or

expense shall only be permitted under an undue burden claim and requires authorization from the
DHS Oftice of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2.

All tasks for testing of functional and/or technical requirements must include specific testing for
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology
approved testing methods and tools. For information about approved testing methods and tools
send an email to accessibility@dhs.gov.

13 DHS ENTERPRISE ARCHITECTURE COMPLIANCE

“All solutions and services shall meet DHS Enterprise Architecture policies, standards, and
procedures. Specifically, the Government intends to:

a) All developed solutions and requirements shall be compliant with the HLS EA.

b) All IT hardware and software shall be compliant with the HLS EA Technical Reference
Model (TRM) Standards and Products Profile.

c¢) Description information for all data assets, information exchanges and data standards,
whether adopted or developed, shall be submitted to the Enterprise Data Management
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and
Enterprise Architecture Information Repository.

d) Development of data assets, information exchanges and data standards will comply with the
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed
and validated according to DHS data management architectural guidelines.
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e) Applicability of Internet Protocol Version 6 (IPv6) to DHS-related components (networks,
infrastructure, and applications) specific to individual acquisitions shall be in accordance
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005)
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA-
related component acquisitions shall be IPv6 compliant as defined in the U.S. Government
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NIST) Special
Publication 500-267) and the corresponding declarations of conformance defined in the
USGvo6 Test Program. ”

14 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION
TECHNOLOGY RESOURCES

The Contractor shall be responsible for Information Technology (IT) security for all systems
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This
applies to all or any part of the contract that includes IT resources or services for which the
Contractor must have physical or electronic access to sensitive information contained in DHS
unclassified systems that directly support the agency’s mission.

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall
describe the processes and procedures that will be followed to ensure appropriate security of IT
resources that are developed, processed, or used under this contract.

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan,
which shall be consistent with and further detail the approach contained in the offeror's proposal.
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a
compliance document.

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited
to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.); the Government Information
Security Reform Act of 2000; and the Federal Information Security Management Act of 2002; and
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only)
Information.

The security plan shall specifically include instructions regarding handling and protecting sensitive
information at the Contractor's site (including any information stored, processed, or transmitted
using the Contractor's computer systems), and the secure management, operation, maintenance,
programming, and system administration of computer systems, networks, and telecommunications
systems.

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT
resources provided to the contractor during the contract, and certify that all non-public DHS
information has been purged from any contractor-owned system. Contractor shall support USCIS
reviews to ensure that the security requirements in the contract are implemented and enforced.

Within 6 months after contract award, the contractor shall submit written proof of IT Security
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 9.1, July
17,2012) or any replacement publication, which the Contracting Officer will provide upon request.
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This accreditation will include a final security plan, risk assessment, security test and evaluation,
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the
Contracting Officer, shall be incorporated into the contract as a compliance document. The
contractor shall comply with the approved accreditation documentation.

15 PERSONNEL SECURITY FOR SENSITIVE REQUIREMENTS
15.1 General

U.S. Citizenship & Immigration Service (USCIS) has determined that performance of this contract
requires the Contractor, subcontractor(s), vendor(s), etc. (herein known as Contractor), requires
access to sensitive but unclassified (SBU) information. SBU is unclassified information for
official use only. Contractor employees that do not have a security clearance and require access to
SBU information will be given a suitability determination. Requirements for suitability
determination are defined in paragraph 3.0.

15.2 Contractor Personnel

15.2.1 Employment Eligibility

The Contractor will ensure that each employee and potential employee provide his/her name and
social security number (not card) so that the government may verify the validity of the number. If
the number is not valid that employee will not be allowed to work on the Contract until the
problem is resolved.

The Contractor shall be responsible to the Government for acts and omissions of his employees as
well as Subcontractor(s) and their employees.

Subject to existing law, regulations and/or other provisions of this contract, illegal or
undocumented aliens shall not be employed by the Contractor or perform on this contract. The
Contractor shall ensure this provision is expressly incorporated into any and all subcontracts or
subordinate agreements issued in support of this contract.

If a prospective employee is found to be ineligible for access to USCIS facilities or information,
the Contracting Officer’s Representative (COR) will advise the Contractor that the employee shall
not continue to work or be assigned to work under the contract.

USCIS reserves the right to deny and/or restrict entrance to government facilities, prohibit
employees from assigned work under the contract, deny and/or restrict handling of classified
documents/material to any Contractor employee who USCIS determines to present a risk of
compromising sensitive Government information.

The Contractor shall report to the USCIS Office of Security & Integrity (OSI) any and all adverse
information brought to their attention concerning employees performing under this contract.
Reports based on rumor or innuendo shall not be included. The subsequent termination of
employment of an employee does not obviate the requirement to submit this report. The report
shall include the employee’s name and social security number, along with the adverse information
being reported.
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The USCIS COR and OSI shall be notified of all terminations/resignations within five (5) days
of occurrence. The Contractor shall return to the COR all USCIS issued identification cards and
building passes that have either expired or have been collected from terminated employees. If an
identification card or building pass is not available to be returned, a report shall be submitted to
the COR, referencing the pass or card number, name of individual to who it was issued and the
last known location and disposition of the pass or card.

15.2.4 Security Management

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The
individual shall interface with OSI through the COR on all security matters, to include physical,
personnel, and protection of all sensitive documents/material handled by the Contractor.

The COR and OSI will have the right to inspect procedures, methods and facilities utilized by the
Contractor to comply with the security requirements under this contract. Should the COR or
USCIS OSI determine the Contractor is not in compliance with the security requirements of the
contract, the Contracting Officer will notify the Contractor, in writing, of the appropriate action
that will be taken to rectify any non-compliance to the contract security requirements.

15.3 SUITABILITY DETERMINATION

USCIS shall exercise full control over granting, denying, withholding or terminating unescorted
government facility and/or access to or handling of both classified and sensitive Government
information to Contractor employees based upon the results of a background investigation.
USCIS may, as it deems appropriate, authorize and grant a favorable entry on duty (EOD)
decision based on preliminary security checks. The favorable EOD decision would allow the
employees to commence work temporarily prior to the completion of the full investigation. The
granting of a favorable EOD decision shall not be considered as assurance that a full
employment suitability authorization will follow as a result thereof. The granting of a favorable
EOD decision or a full employment suitability determination shall in no way prevent, preclude,
or bar the withdrawal or termination of any such access by USCIS, at any time during the term of

the contract. No employee of the Contractor shall be allowed unescorted access to a USCIS
facility without a favorable EOD decision or suitability determination by OSL.

15.4 BACKGROUND INVESTIGATIONS

Contract employees (to include applicants, temporaries, part-time and replacement employees)
under the contract, requiring access to sensitive information, shall undergo a position sensitivity
analysis based on the duties, outlined in the Position Designation Determination (PDD) for
Contractor Personnel, each individual will perform on the contract. The results of the position
sensitivity analysis shall identify the appropriate background investigation to be conducted. All
background investigations will be processed through OSI. Prospective Contractor employees
shall submit the following completed forms to OSI through the COR no less than thirty (30) days
before the start date of the contract or thirty (30) days prior to entry on duty of any employees,
whether a replacement, addition, subcontractor employee, or vendor:

a) Standard Form 85P, “Questionnaire for Public Trust Positions”
b) FD Form 258, “Fingerprint Card” (2 copies)
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c) DHS Form 11000-6, “Conditional Access To Sensitive But Unclassified Information
Non-Disclosure Agreement”

d) DHS Form 11000-9, “Disclosure and Authorization Pertaining to Consumer Reports
Pursuant to the Fair Credit Reporting Act”

e) Position Designation Determination for Contract Personnel Form

f) Foreign National Relatives or Associates Statement

Required forms will be provided by USCIS at the time of award of the contract. Only complete
packages will be accepted by OSL. Specific instructions on submission of packages will be
provided upon award of the contract.

Be advised that unless an applicant requiring access to sensitive information has resided in the
US for three of the past five years, the Government may not be able to complete a satisfactory
background investigation. In such cases, USCIS retains the right to deem an applicant as
ineligible due to insufficient background information.

The use of Non-U.S. citizens, including Lawful Permanent Residents (LPRs), is not permitted in
the performance of this contract for any position that involves access to or development of any
DHS Information Technology (IT) systems. USCIS will consider only U.S. Citizens and LPRs
for employment on this contract. USCIS will not approve LPRs for employment on this contract
in any position that requires the LPR to access or assist in the development operation,
management or maintenance of DHS IT systems. In those instances where other non-IT
requirements contained in the contract can be met by using LPRs, those requirements shall be
clearly described.

15.5 Information technology Security clearance

When sensitive government information is processed on USCIS telecommunications and
automated information systems, the Contractor shall provide for the administrative control of
sensitive data being processed and adhere to the procedures governing such data as outlined in
“DHS IT Security Program — Publication DHS MD 4300.Pub”. Contractor personnel must have
favorably adjudicated background investigations commensurate with the defined sensitivity
level.

Contractors who fail to comply with USICS security policy are subject to having their access to
USCIS IT systems and facilities terminated, whether or not the failure results in criminal
prosecution. Any person who improperly discloses sensitive information is subject to criminal
and civil penalties and sanctions under a variety of laws (e.g., Privacy Act).

15.6 Information technology Security Training and Oversight

All Contractors working on behalf of USCIS and accessing automated systems or processing
USCIS sensitive data will receive periodic training at least annually in security awareness,
accepted security practices and systems Rules of Behavior (ROB). All contractors are required to
receive initial OIT Computer Security Awareness Training (CSAT); annual and refresher security
training thereafter, in security awareness and any other accepted security practices of the agency.

USCIS Contractors, with significant security responsibilities, shall receive specialized training
specific to their security responsibilities annually. The level of training shall be commensurate
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with the individual’s duties and responsibilities as is intended to promote a consistent
understanding of the principles and concepts of telecommunications and IT systems security.

All contractors will be required within twenty-four (24) hours of being granted a user account to
take the CSAT. If a contractor fails to meet this training requirement, user access will be
suspended. All contractors’ personnel must complete the OIT’s mandatory annual refresher CSAT
(1.e.—every 365 days after the initial completion of CSAT). All contractors will be required to
sign the system USCIS ROB prior to gaining access to any USCIS information system (e.g—the
USCIS wide area network/local area network or e-mail).

All contract personnel who access USCIS information systems will be continually evaluated while
performing these duties. The Contractor Supervisor should be aware of any unusual or
inappropriate behavior by personnel accessing systems. Any unauthorized access, sharing of
passwords, or other questionable security procedures should be reported to the local USCIS
Security Office or OSI.

15.7 References

15.7.1 USCIS Office of Security & Integrity {0SI)

s

USCIS OSI

Personnel & Industrial Security
Attn: Karen McGuire

70 Kimball Avenue

South Burlington, VT 05403
Telephone: (802) 872-4134

16 CAPITALIZED PROPERTY, PLANT & EQUIPMENT (PP&E) ASSETS
INTERNAL USE SOFTWARE (1US)

16.1 Background

The United States Citizenship and Immigration Services Management Directive No. 128-001,
USCIS/Office of Information Technology has an ongoing requirement to report Internal Use
Software (IUS) costs for the programs under their purview and assignment. This report is a
monthly mandatory requirement, and must include all software releases with a cumulative cost of
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more.

16.2 Requirement

Reporting: All applicable charges for application releases and/or development charges are tracked
and reported; documented by each applicable release so that an OIT determination can be made if
the asset meets IUS criteria. USCIS has determined that the best method for identifying TUS
candidates is through monthly collection of contractor cost data for all releases in development,
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the
required criteria.
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Definition: TUS is software that is purchased from commercial oft-the-shelf (COTS) vendors or
ready to use with little or no changes. Internal developed software is developed by employees of
USCIS, including new software and existing or purchased software that is modified with or
without a contractor’s assistance. Contractor-developed software is used to design, program,
install, and implement, including new software and the modification of existing or purchased
software and related systems, solely to meet the entity's internal or operational needs.

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of
IUS associated with each specific release. TUS Software is typically release centric and includes
the application and operating system programs, procedures, rules, and any associated
documentation pertaining to the operation of a computer system or program.

The contractor shall, after OIT’s determination on whether or not the release meets the
capitalization criteria, support OIT’s reporting of costs incurred for the project or release, as
required. The contractor shall provide the nature and cost of work completed within the relevant
period. Costs considered part of TUS activities include systems administration, systems
engineering, and program management. The Contractor shall provide the total cost, itemized by
release and include the total sum of all applicable IUS activities. At the contractor’s discretion, this
information may be submitted, either as an attachment or as an itemized line item within the
monthly invoices, as outlined in 7able 3: Resource Fxpenditure Format and Figure 1: Resource
Expenditure Format. For information purposes, the following activities within the development
lifecycle have been identified as [US reportable costs by the USCIS Management Directive No.
128-001:

a) Design: System Design: Design System, Update System Test Plan, Update Security Test
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and
Issue Memo.

b) Programming/Construction: Establish Development Environment, Create or Modify
Programs, Conduct Unit & Integration Testing, Develop Operator’s Manual, Update
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo

¢) Testing

1. Acceptance Testing: Develop Security Test Report, Issue Security Certification,
Develop System Documentation, Conduct User Acceptance Testing, Update Project
Plan, Update Business Case, Conduct Production Readiness Review, Develop
Implementation Plan, Issue Production Readiness Review Memo.
ii.  Coding
iii.  Installation to hardware
iv.  Testing, including parallel processing phase

d) Implementation Activities: Implementation/Transition: Security Accreditation (initial
system accreditation only), Issue Implementation Notice, Parallel Operations, Update
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue
Operational Readiness Memo.

e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs)
relating to software development phase; Travel expenses by employees/contractor directly
associated with developing software; Documentation Manuals; COTS purchases.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1 Performance Reporting

Evaluation of Performance for Contractor Performance Reports

(a) Past performance information is relevant information regarding a Contractor’s actions and
conduct on previously awarded contracts. It includes such things as Contractor’s ability to
conform to contract requirements and specifications, adherence to contract schedules, quality
performance, cost control, reasonable and cooperative behavior, and commitment to customer
satisfaction.

(b) For active contracts and orders for services the Federal Acquisition Regulation (FAR)
requires federal agencies to prepare Contractor Performance Evaluations. USCIS uses the
Contractor Performance Assessment Reporting System (CPARS) for past performance reporting.
Performance evaluations are completed and forwarded to the Contractor for review within thirty
(30) calendar days from the time the work under the contract is completed for each contract year.
Interim evaluations by the Contracting Officer may be completed as necessary. The Contractor
has thirty (30) days to reply with comments, rebutting statements, or additional information that
will be made part of the official record. Performance evaluation reports will be available to
Government contracting personnel for their use in making responsibility determinations and
source selection purposes on future contract actions.

H.2 Personally Identifiable Information (PII) and Privacy Act Training for Contractors

The performance of this contract has been determined to have been the potential of allowing
access by Offeror employees, to personally Identifiable Information (PII), which is protected
under the Privacy Act of 1974, as amended at 5 USC §552a. The Offeror is responsible for
ensuring all employees who have access to information protected under the Privacy Act
complete annual mandatory USCIS Privacy Awareness Training. New Ofteror employees shall
complete PII training prior to using any USCIS systems and annually thereafter before December
31", The Offeror shall certify as soon as this training is completed by its employees and
annually thereafter. The Offeror shall use the web-based training titled “A Culture of Privacy
Awareness” which is available through the USCIS Learning Edge training system. Any
employees who do not have access to the Learning Edge system shall take the training via a
DVD, which will be provided by USCIS. The certification of the completion of the training by
all employees shall be provided to both the COR and CO.

H.3 Contractor Pre-Screening

Contractors requiring recurring access to Government facilities or access to sensitive but
unclassified information and/or logical access to Information Technology (IT) resources shall
verify minimal fitness requirements for all persons/candidates designated for employment under
any Department of Homeland Security (DHS) contract by pre-screening the person/candidate
prior to submitting their name for consideration to work on the contract. Pre-screening the
candidate ensures that minimum fitness requirements are considered and mitigates the burden of
DHS having to conduct background investigations on objectionable candidates. The Contractor
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shall submit only those candidates that have not had a felony conviction within the past 36
months, illegal drug use within the past 12 months, or misconduct such as criminal activity on
the job relating to fraud or theft within the past 12 months from the date of submission of their
name as a candidate to perform work under this contract. Contractors are required to flow this
requirement down to Sub-Contractors. Pre-screening involves Contractors and Sub-Contractors
reviewing —

o Felony convictions within the past 36 months. An acceptable means of obtaining
information on felony convictions is from public records, free of charge, or from the
National Crime Information Center (NCIC).

o Illlegal drug use within the past 12 months. An acceptable means of obtaining
information related to drug use is through employee self-certification, by public
records check, or if the Contractor or Sub-Contractor already has drug testing in
place. There is no requirement for Contractors and/or Sub-Contractors to initiate a
drug testing program if they do not have one already in place.

¢ Misconduct such as criminal activity on the job relating to fraud or theft within the
past 12 months. An acceptable means of obtaining information related to misconduct
is through employee self-certification, by public records check, or other reference
checks conducted in the normal course of business.

Pre-screening shall be conducted within 15 business days after contract award. This requirement
shall be placed in all sub-contracts if the Sub-Contractor requires routine, physical access, access
to sensitive but unclassified information, and/or logical access to IT resources. Failure to comply
with the pre-screening requirement will result in the Contracting Officer taking the appropriate
remedy.

“Logical access” means providing an authorized user the ability to access one or more
computer system resources such as a workstation, network. Application or database
through automated tools. A logical access control system (LACS) requires validation of
an individual’s identity through some mechanism such as a personal identification
number (PIN), card, username and password, biometric, or other token. The system has
the capability to assign different access privileges to different persons dependingon their
roles and responsibilities in an organization.

H.4 Cost-Plus-Fixed-Fee Level of Effort Term Contract

In accordance with FAR 16.306(d)(2), this will be a cost-plus-fixed-fee term task order. The
Contractor 1s to provide the level of effort specified in Attachment 1 — Level of Eftort
Spreadsheet, during each performance period. Subject to the limitations provided for in FAR
Clause 52.216-8, Fixed Fee, and FAR Clause 52.246-5, Inspection of Services--Cost
Reimbursement, payment of the full fixed fee stated in Section B is contingent on the
contractor providing the level of effort stated in Attachment 1 and certifying at the end of the
period that the specified level of effort has been expended.

The Contractor shall maintain complete and accurate records pertaining to the time worked,
costs, expenses and allowances incurred in the performance of this contract in sufficient
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detail to properly reflect all net costs for which payment is claimed. The labor hours shall be
supported by a timekeeping system acceptable to the Government and shall include evidence
of actual payment. Such records shall be made available to the Government, upon request.

Any level of effort exceeding that stated in Attachment 1 — Level of Effort Spreadsheet, is
not authorized since it would be considered new work and would require new cost and fee
arrangements.

The total hours for each labor category may deviate up to 10% so long as the estimated cost
will not be exceeded. If total hours for any labor category will deviate by more than 10%,
Contracting Officer approval will be required.

H.5 Organizational Conflict of Interest

Corporation Change: The successful ofteror shall inform the Contracting Officer within thirty
(30) calendar days of the effective date of any corporate mergers, acquisitions, and/or dive stures
that may affect the provision at HSAR 3052.209-72 as included in solicitation HSSCCG-13-R-
00023.

Flow-down: The contractor shall insert the substance of clause HSAR 3052.209-72, as included
in solicitation HSSCCG-13-R-00023, in each first tier subcontract that exceeds the simplified
acquisition threshold.

H.6 Payment of Fixed Fee

Fee shall be billed in monthly increments based on costs incurred. Provided the level of effort
has been satisfied the final bill shall include any residual fee not previously billed.

H.7 Option for Increased Services — Separately Priced Line Item

The Government may require the performance of the numbered line item(s) identified in the
Schedule as optional items for increased services, in the quantities and at the cost plus fixed fee
stated in the Schedule. The Contracting Officer may exercise the optional line item(s) by written
notice to the Contractor at any point during the current period of performance, provided the
Government gives the Contractor at least 60 days’ notice of the Government’s intent to exercise
such option(s) prior to the exercise of any option(s) for increased services. The notice of intent in
no way obligates the Government to exercise any option(s).
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PART II
SECTION I - CONTRACT CLAUSES

Along with the following additional task order terms and conditions, all National
Institutes of Health Information Technology Acquisition and Assessment Center
(NITAAC) Chief Information Office — Solutions and Partners 3 (C1O-SP3) Small
Business; hereafter referred to as the “Basic Contract” Clauses are applicable to the
resultant task order.

I.1. FAR Clauses Incorporated by Reference

52.252-2 Clauses Incorporated by Reference (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full
text available. Also, the full text of a clause may be accessed electronically at this/these
address(es): http://www.acquisition.gov/far

(End of clause)
The following clauses are incorporated by reference:
52.203-13 Contractor Code of Business Ethics and Conduct (APR 2010)
52.204-9 Personal Identity Verification of Contractor Personnel (JAN 2011)
52.204-13 System for Award Management Maintenance (JUN 2013)

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters
(JUL 2013)

52.209-10 Prohibition on Contracting With Inverted Domestic Corporations (MAY 2012)
52.210-1 Market Research (APR 2011)
52.215-8 Order of Precedence—Uniform Contract Format (OCT 1997)

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data - Modifications
(AUG 2011)

52.215-13 Subcontractor Certified Cost or Pricing Data—Modifications (OCT 2010)
52.227-17 Rights in Data—Special Works (DEC 2007)

52.228-7 Insurance—Liability to Third Persons (MAR 1996)

52.232-40 Providing Accelerated Payments to Small Business Subcontractors (DEC 2013)
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52.237-3 Continuity of Services (JAN 1991)
52.239-1 Privacy or Security Safeguards (AUG 1996)

52.248-1 Value Engineering (OCT 2010)
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1.2. FAR Clauses in Full Text

52.203-14, Display of Hotline Poster(s) (DEC 2007)

(a) Definition.

“United States,” as used in this clause, means the 50 States, the District of Columbia, and
outlying areas.

(b) Display of fraud hotline poster(s). Except as provided in paragraph (¢)—

(1) During contract performance in the United States, the Contractor shall prominently display in
common work areas within business segments performing work under this contract and at
contract work sites—

(1) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline
poster identified in paragraph (b)(3) of this clause; and

(i) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.

(2) Additionally, if the Contractor maintains a company website as a method of providing
information to employees, the Contractor shall display an electronic version of the poster(s) at
the website.

(3) Any required posters may be obtained as follows:

Poster(s) Obtain from
DHS OIG Hotline Poster http://www.oig.dhs.gov/assets/Hotline’DHS OIG_Hotline-optimized. jpg

(1) Appropriate agency name(s) and/or title of applicable Department of Homeland Security
fraud hotline poster); and

(i1) The website(s) or other contact information for obtaining the poster(s).)

(c) If the Contractor has implemented a business ethics and conduct awareness program,
including a reporting mechanism, such as a hotline poster, then the Contractor need not display
any agency fraud hotline posters as required in paragraph (b) of this clause, other than any
required DHS posters.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this
paragraph (d), in all subcontracts that exceed $5,000,000, except when the subcontract—
(1) Is for the acquisition of a commercial item; or

(2) Is performed entirely outside the United States.
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52.217-8, Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the limits and at the
rates specified in the contract. These rates may be adjusted only as a result of revisions to the
prevailing labor rates provided by the Secretary of Labor. The option provision may be
exercised more than once, but the total extension of performance hereunder shall not exceed 6
months. The Contracting Officer may exercise the option by written notice to the Contractor
within 30 days of contract expiration.

52.217-9 Option to Extend the Term of the Contract (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
within 30 days before the contract expires; provided that the Government gives the Contractor
a preliminary written notice of its intent to extend at least 60 days before the contract expires.
The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this

clause, shall not exceed twenty-four (24) months
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L.3. Homeland Security Acquisition Regulation (HSAR) clauses and provisions
incorporated by reference.

The full text of HSAR clauses may be accessed electronically at this internet address:

http:/Marsite.hill af mil/vthsara htm

3052.203-70 Instructions for Contractor Disclosure of Violations (SEP 2012)

3052.228-70 Insurance (DEC 2003)

3052.242-72 Contracting Officer's Technical Representative (DEC 2003)
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L.4. Homeland Security Acquisition Regulation Clauses & Provisions in Full Text

3052.204-70 Security Requirements for Unclassified Information Technology
Resources (JUN 2006)

(a) The Contractor shall be responsible for Information Technology (IT) security for all systems
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This
clause applies to all or any part of the contract that includes information technology resources or
services for which the Contractor must have physical or electronic access to sensitive
information contained in DHS unclassified systems that directly support the agency’s mission.

(b) The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall
describe the processes and procedures that will be followed to ensure appropriate security of IT
resources that are developed, processed, or used under this contract.

(1) Within 30 days after contract award, the contractor shall submit for approval
its IT Security Plan, which shall be consistent with and further detail the approach
contained in the offeror's proposal. The plan, as approved by the Contracting
Officer, shall be incorporated into the contract as a compliance document.

(2) The Contractor’s IT Security Plan shall comply with Federal laws that include,
but are not limited to, the Computer Security Act of 1987 (40 U.S.C. 1441 et
seq.); the Government Information Security Reform Act of 2000; and the Federal
Information Security Management Act of 2002; and with Federal policies and
procedures that include, but are not limited to, OMB Circular A-130.

(3) The security plan shall specifically include instructions regarding handling and
protecting sensitive information at the Contractor’s site (including any
information stored, processed, or transmitted using the Contractor’s computer
systems), and the secure management, operation, maintenance, programming, and
system administration of computer systems, networks, and telecommunications
systems.

(c) Examples of tasks that require security provisions include--

(1) Acquisition, transmission or analysis of data owned by DHS with significant
replacement cost should the contractor’s copy be corrupted; and

(2) Access to DHS networks or computers at a level beyond that granted the
general public (e.g., such as bypassing a firewall).

(d) At the expiration of the contract, the contractor shall return all sensitive DHS information and
IT resources provided to the contractor during the contract, and certify that all non-public DHS

information has been purged from any contractor-owned system. Components shall conduct
reviews to ensure that the security requirements in the contract are implemented and enforced.
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(e) Within 6 months after contract award, the contractor shall submit written proof of IT Security
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 2.1,
July 26, 2004) or any replacement publication, which the Contracting Officer will provide upon
request. This accreditation will include a final security plan, risk assessment, security test and
evaluation, and disaster recovery plan/continuity of operations plan. This accreditation, when
accepted by the Contracting Officer, shall be incorporated into the contract as a compliance
document. The contractor shall comply with the approved accreditation documentation.

(End of clause)
3052.204-71 Contractor Employee Access, Alternate I (SEP 2012)

(a) Sensitive Information, as used in this clause, means any information, which if lost, misused,
disclosed, or, without authorization is accessed, or modified, could adversely affect the national
or homeland security interest, the conduct of Federal programs, or the privacy to which
individuals are entitled under section 552a of title 5, United States Code (the Privacy Act), but
which has not been specifically authorized under criteria established by an Executive Order or an
Act of Congress to be kept secret in the interest of national defense, homeland security or foreign
policy. This definition includes the following categories of information:

(1) Protected Critical Infrastructure Information (PCII) as set out in the Critical
Infrastructure Information Act of 2002 (Title II, Subtitle B, of the Homeland Security
Act, Public Law 107-296, 196 Stat. 2135), as amended, the implementing regulations
thereto (Title 6, Code of Federal Regulations, Part 29) as amended, the applicable PCII
Procedures Manual, as amended, and any supplementary guidance officially
communicated by an authorized official of the Department of Homeland Security
(including the PCII Program Manager or his/her designee);

(2) Sensitive Security Information (SSI), as defined in Title 49, Code of Federal
Regulations, Part 1520, as amended, “Policies and Procedures of Safeguarding and
Control of SSI,” as amended, and any supplementary guidance officially communicated
by an authorized official of the Department of Homeland Security (including the
Assistant Secretary for the Transportation Security Administration or his/her designee);

(3) Information designated as “For Official Use Only,” which is unclassified information
of a sensitive nature and the unauthorized disclosure of which could adversely impact a
person’s privacy or welfare, the conduct of Federal programs, or other programs or
operations essential to the national or homeland security interest; and

(4) Any information that 1s designated “sensitive” or subject to other controls, safeguards
or protections in accordance with subsequently adopted homeland security information

handling procedures.

(b) “Information Technology Resources” include, but are not limited to, computer equipment,
networking equipment, telecommunications equipment, cabling, network drives, computer
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drives, network software, computer software, software programs, intranet sites, and internet sites.

(c) Contractor employees working on this contract must complete such forms as may be
necessary for security or other reasons, including the conduct of background investigations to

determine suitability. Completed forms shall be submitted as directed by the Contracting Officer.

Upon the Contracting Officer's request, the Contractor's employees shall be fingerprinted, or
subject to other investigations as required. All Contractor employees requiring recurring access
to Government facilities or access to sensitive information or IT resources are required to have a
favorably adjudicated background investigation prior to commencing work on this contract
unless this requirement is waived under Departmental procedures.

(d) The Contracting Officer may require the Contractor to prohibit individuals from working on
the contract if the Government deems their initial or continued employment contrary to the
public interest for any reason, including, but not limited to, carelessness, insubordination,
incompetence, or security concerns.

(e) Work under this contract may involve access to sensitive information. Therefore, the
Contractor shall not disclose, orally or in writing, any sensitive information to any person unless
authorized in writing by the Contracting Officer. For those Contractor employees authorized
access to sensitive information, the Contractor shall ensure that these persons receive training
concerning the protection and disclosure of sensitive information both during and after contract
performance.

(f) The Contractor shall include the substance of this clause in all subcontracts at any tier where
the subcontractor may have access to Government facilities, sensitive information, or resources.

(g) Before receiving access to IT resources under this contract the individual must receive a
security briefing, which the Contracting Officer’s Technical Representative (COTR) will
arrange, and complete any nondisclosure agreement furnished by DHS.

(h) The Contractor shall have access only to those areas of DHS information technology
resources explicitly stated in this contract or approved by the COTR in writing as necessary for
performance of the work under this contract. Any attempts by Contractor personnel to gain
access to any information technology resources not expressly authorized by the statement of
work, other terms and conditions in this contract, or as approved in writing by the COTR, is
strictly prohibited. In the event of violation of this provision, DHS will take appropriate actions
with regard to the contract and the individual(s) involved.

(1) Contractor access to DHS networks from a remote location is a temporary privilege for
mutual convenience while the Contractor performs business for the DHS Component. It is not a
right, a guarantee of access, a condition of the contract, or Government Furnished Equipment
(GFE).
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(j) Contractor access will be terminated for unauthorized use. The Contractor agrees to hold and
save DHS harmless from any unauthorized use and agrees not to request additional time or
money under the contract for any delays resulting from unauthorized use or access.

(k) Non-U.S. citizens shall not be authorized to access or assist in the development, operation,
management or maintenance of Department IT systems under the contract, unless a waiver has
been granted by the Head of the Component or designee, with the concurrence of both the
Department’s Chief Security Officer (CSO) and the Chief Information Officer (CIO) or their
designees. Within DHS Headquarters, the waiver may be granted only with the approval of both
the CSO and the CIO or their designees. In order for a waiver to be granted:

(1) There must be a compelling reason for using this individual as opposed to a U.
S. citizen; and

(2) The waiver must be in the best interest of the Government.

(1) Contractors shall identify in their proposals the names and citizenship of all non-U.S. citizens
proposed to work under the contract. Any additions or deletions of non-U.S. citizens after
contract award shall also be reported to the contracting officer.

(End of clause)

3052.205-70 Advertisements, Publicizing Awards, and Release (SEP 2012) ALT I (SEP
2012)

(a) The Contractor shall not refer to this contract in commercial advertising or similar
promotions in such a manner as to state or imply that the product or service provided is endorsed
or preferred by the Federal Government or is considered by the Government to be supetior to
other products or services.

(b) All advertisements, releases, announcements, or other publication regarding this contract or
the agency programs and projects covered under it, or the results or conclusions made pursuant
to performance, must be approved by the Contracting Officer. Under no circumstances shall the
Contractor, or anyone acting on behalf of the Contractor, refer to the supplies, services, or
equipment furnished pursuant to the provisions of this contract in any publicity, release, or
commercial advertising without first obtaining explicit written consent to do so from the
Contracting Officer.

(End of clause)
3052.209-70 Prohibition on Contracts with Corporate Expatriates (JUN 2006)
(a) Prohibitions.

Section 835 of the Homeland Security Act, 6 U.S.C. 395, prohibits the Department of Homeland
Security from entering into any contract with a foreign incorporated entity which is treated as an
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inverted domestic corporation as defined in this clause, or with any subsidiary of such an entity.
The Secretary shall waive the prohibition with respect to any specific contract if the Secretary
determines that the waiver is required in the interest of national security.

(b) Definitions. As used in this clause:

Expanded Affiliated Group means an affiliated group as defined in section 1504(a) of the Internal
Revenue Code of 1986 (without regard to section 1504(b) of such Code), except that section
1504 of such Code shall be applied by substituting ‘more than 50 percent' for "at least 80 percent'
each place it appears.

Foreign Incorporated Entity means any entity which is, or but for subsection (b) of section 835
of the Homeland Security Act, 6 U.S.C. 395, would be, treated as a foreign corporation for
purposes of the Internal Revenue Code of 1986.

Inverted Domestic Corporation. A foreign incorporated entity shall be treated as an inverted
domestic corporation if, pursuant to a plan (or a series of related transactions)—

(1) The entity completes the direct or indirect acquisition of substantially all of
the properties held directly or indirectly by a domestic corporation or substantially
all of the properties constituting a trade or business of a domestic partnership;

(2) After the acquisition at least 80 percent of the stock (by vote or value) of the
entity is held—

(1) In the case of an acquisition with respect to a domestic
corporation, by former shareholders of the domestic corporation by
reason of holding stock in the domestic corporation; or

(i1) In the case of an acquisition with respect to a domestic
partnership, by former partners of the domestic partnership by
reason of holding a capital or profits interest in the domestic
partnership; and

(3) The expanded affiliated group which after the acquisition includes the entity
does not have substantial business activities in the foreign country in which or
under the law of which the entity is created or organized when compared to the
total business activities of such expanded affiliated group.

Person, domestic, and foreign have the meanings given such terms by paragraphs (1), (4), and
(5) of section 7701(a) of the Internal Revenue Code of 1986, respectively.

(c) Special rules. The following definitions and special rules shall apply when determining
whether a foreign incorporated entity should be treated as an inverted domestic corporation.
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(1) Certain stock disregarded. For the purpose of treating a foreign incorporated
entity as an inverted domestic corporation these shall not be taken into account in
determining ownership:

(1) Stock held by members of the expanded affiliated group which
includes the foreign incorporated entity; or

(i1) Stock of such entity which is sold in a public offering related to
an acquisition described in section 835(b)(1) of the Homeland
Security Act, 6 U.S.C. 395(b)(1).

(2) Plan deemed in certain cases. If a foreign incorporated entity acquires directly
or indirectly substantially all of the properties of a domestic corporation or
partnership during the 4-year period beginning on the date which is 2 years before
the ownership requirements of subsection (b)(2) are met, such actions shall be
treated as pursuant to a plan.

(3) Certain transfers disregarded. The transfer of properties or liabilities
(including by contribution or distribution) shall be disregarded if such transfers
are part of a plan a principal purpose of which is to avoid the purposes of this
section.
(d) Special rule for related partnerships. For purposes of applying section 835(b) of the
Homeland Security Act, 6 U.S.C. 395(b) to the acquisition of a domestic partnership, except as
provided in regulations, all domestic partnerships which are under common control (within the
meaning of section 482 of the Internal Revenue Code of 1986) shall be treated as a partnership.

(e) Treatment of Certain Rights.

(1) Certain rights shall be treated as stocks to the extent necessary to reflect the
present value of all equitable interests incident to the transaction, as follows:

(1) warrants,
(ii) options;
(111) contracts to acquire stock;
(iv) convertible debt instruments; and
(v) others similar interests.
(2) Rights labeled as stocks shall not be treated as stocks whenever it is deemed

appropriate to do so to reflect the present value of the transaction or to disregard
transactions whose recognition would defeat the purpose of Section 835.
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() Disclosure. The offeror under this solicitation represents that [Check one]:

X it is not a foreign incorporated entity that should be treated as an inverted domestic corporation
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003;

__itis aforeign incorporated entity that should be treated as an inverted domestic corporation
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it has
submitted a request for waiver pursuant to 3009.108-7004, which has not been denied; or

__itis a foreign incorporated entity that should be treated as an inverted domestic corporation
pursuant to the criteria of (HSAR) 48 CFR 3009.108-7001 through 3009.108-7003, but it plans
to submit a request for waiver pursuant to 3009.108-7004.

(g) A copy of the approved waiver, if a waiver has already been granted, or the waiver request, if
a waiver has been applied for, shall be attached to the bid or proposal.

(End of clause)
3052.209-73 Limitation of Future Contracting (JUN 2006)

(a) The Contracting Officer has determined that this acquisition may give rise to a potential
organizational conflict of interest. Accordingly, the attention of prospective offerors is invited to
FAR Subpart 9.5--Organizational Conflicts of Interest.

(b) The nature of this conflict is:
1. Any FADS contractor will be prohibited from working on TICS concurrently.
2. Any FADS contractor must not have previously worked on ADS.

3. Any FADS contractor will also be prohibited from future work on IV&V/IT&I
concurrent with work on FADS.

(c) The restrictions upon future contracting are as follows:

(1) If the Contractor, under the terms of this contract, or through the performance of tasks
pursuant to this contract, is required to develop specifications or statements of work that are to be
incorporated into a solicitation, the Contractor shall be ineligible to perform the work described
in that solicitation as a prime or first-tier subcontractor under an ensuing DHS contract. This
restriction shall remain in effect for a reasonable time, as agreed to by the Contracting Officer
and the Contractor, sufficient to avoid unfair competitive advantage or potential bias (this time
shall in no case be less than the duration of the initial production contract). DHS shall not
unilaterally require the Contractor to prepare such specifications or statements of work under this
contract.
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(2) To the extent that the work under this contract requires access to proprietary, business

confidential, or financial data of other companies, and as long as these data remain proprietary or

confidential, the Contractor shall protect these data from unauthorized use and disclosure and
agrees not to use them to compete with those other companies.

(End of clause)

3052.215-70 Key Personnel or Facilities (DEC 2003)

(a) The personnel or facilities specified below are considered essential to the work being
performed under this contract and may, with the consent of the contracting parties, be changed
from time to time during the course of the contract by adding or deleting personnel or facilities,
as appropriate.

(b) Before removing or replacing any of the specified individuals or facilities, the Contractor
shall notity the Contracting Officer, in writing, before the change becomes effective. The
Contractor shall submit sufficient information to support the proposed action and to enable the
Contracting Officer to evaluate the potential impact of the change on this contract. The
Contractor shall not remove or replace personnel or facilities until the Contracting Officer
approves the change.

s . (b)(4)
The Key Personnel or Facilities under this Contract:
b)(6
Management Lea B)E)
Technical Lead:
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and experience using many of the tools included
in the Development/Test Tool Suite identified
previously.

The management lead shall ensure that all work on
this contract complies with contract terms and
conditions and shall have access to contractor
corporate senior leadership when necessary. The
contractor’s management lead shall be the primary
interface with the USCIS Contracting Officer’s
Representative (COR) and Contracting Officer (CO)
and shall attend status meetings and ad hoc
meetings with stakeholders as required,
accompanied by the technical lead when necessary.

The total amount obligated for the base period
remains unchanged a The total
value of the contract remains unchanged at
$62,244,954.00.
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contract. Government-owned contractor-operated
facilities are considered USCIS facilities,

After the Qffice of Security & Integrity,
Personnel Security Division has notified the
Contracting Officer’s Representative that a
favorable entry on duty (EOD) determination has
been rendered, contractor employees will need to
obtain a PIV card.

For new EODs, contractor employees have 10
business days from their EOD date to comply with
HSPD-12. For existing EQDs, contractor employees
have 10 business days from the date this clause
is incorporated into the contract to comply with
HSPD-12.

Contractor employees who do not have a PIV card
must schedule an appointment to have one issued.
To schedule an appointment:
http://connect,uscis.dhs,.gov/org/MGMT/0SI/Pages/HS
PD-12.aspx. Contractors who are unable to
access the hyperlink above shall contact the
Contracting Officer’s Representative (COR) for
assistance.

Contractor employees who do not have a PIV card
will need to be escorted at all times by a
government employee while at a USCIS facility and
will not be allowed access to USCIS IT systems,

A contractor employee required to have a PIV card
shall:

. Properly display the PIV card above the waist
and below the neck with the photo facing out so
that it is visible at all times while in a USCIS
facility

. Keep their PIV card current

. Properly store the PIV card while not in use [

prevent against loss or theft
http://connect .uscis.dhs,gov/org/MGMT/0S1/Pages/HS
PD-12.aspx

USCIS COR: Sheila Murali, telephone 202-272-0930,
email: sheila.m.muraliCuscis.dhs.gov

USCIS Contracting Specialist Amanda Frennier,
telephone 802-872-4649, email
Amanda.K.Frennier@uscis.dhs.gov

Continued ...
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SECTION C - PERFORMANCE WORK STATEMENT

Flexible Agile Development Services (FADS)

Not business as usual ...

1. OVERVIEW

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT
development projects across the agency. FADS contractors will supply Agile development teams
to participate in IT development projects using Scrum and other Agile and Lean processes. They
will be part of an ecosystem, participating with federal employees and other contractors in a team-
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively,
and with high quality.

The Government will oversee the architecture and design of systems, the Agile methodologies to
be used, product planning and the flow of requirements, and code integration and deployment; the
FADS contractors will be responsible for developing high-quality IT systems to work within those
architectures and processes to meet the business requirements.

USCIS is a leader in the federal government’s movement to Agile and lean IT delivery approaches,
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver
government IT services.

2. AGENCY MISSION AND GOALS

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services
(USCIS) oversees lawful immigration to the United States. USCIS secures America’s promise as a
nation of immigrants by providing accurate and useful information to our customers, granting
immigration and citizenship benefits, promoting an awareness and understanding of citizenship,
and ensuring the integrity of our immigration system.

USCIS has 18,000 government employees and contractors working at 250 offices worldwide.
USCIS’ strategic goals include:
o Strengthening the security and integrity of the immigration system.
» Providing effective customer-oriented immigration benefit and information services.
» Supporting immigrants’ integration and participation in American civic culture.
¢ Promoting flexible and sound immigration policies and programs.
¢ Strengthening the infrastructure supporting the USCIS mission.

e Operating as a high-performance organization that promotes a highly talented workforce
and a dynamic work culture.

C-18 Revised 02/10/2015
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3. BACKGROUND

USCIS currently relies largely on the movement of paper to deliver immigration benefits and
services. USCIS has launched and is currently using the paperless Electronic Immigration System
(ELIS) that will transform nearly all of the Agency's processes. ELIS will take the immigration
benefit process from a paper-based to an electronic environment and enable the agency to better
serve its customers through a process that is more customer-centric, transparent, efficient, and
accessible. The new approach will give USCIS a more comprehensive view of the customer and
any potentially fraudulent transactions; improve audit functionality and record management;
improve resource management; and increase the sharing of information with partners both inside
and outside of DHS.

While ELIS will provide the core benefit-processing capabilities for the agency, the agency’s
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a
wide range of systems that fulfill the agency’s needs. The FADS contract will provide
development services for ELIS and other agency systems.

The agency is currently moving towards a new standard enterprise architecture for new systems.
The new architecture is more scalable, maintainable, and less complex than the current USCIS
architectures. This new architecture employs open source frameworks and platform-agnostic
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud
infrastructure. ELIS will be the first USCIS system to transition to this new architecture.

4. FADS VISION

FADS will provide high-productivity Flexible Agile Development Services to help move the
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and
customer-centric architecture to support the agency’s mission.

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of
cloud services to support the IT development pipeline, and is a leader in the DHS movement
toward open source frameworks for application development and production. FADS contractors
will participate in a team-based Agile environment. They will work alongside other teams of
government contractors and federal employees to accomplish projects as assigned by the agency.
For some development efforts (notably ELIS), there will be a number of Agile teams from several
contractors working in parallel in a collaborative environment. These development teams will be
supplemented by separate contractor-supported teams responsible for Architecture and Design,
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing,
Quality Assurance and Training Development for fielded capability.

The FADS contractors will be expected to work with a technical architecture and design specified
by the government, and to work within the Agile process and SELC frameworks defined by the
government team. Individual development teams will include government employees functioning
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from
IV&V testers. FADS contractors are expected to work well in these team environments and
demonstrate a highly collaborative and cooperative attitude.

C-19 Revised 02/10/2015
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5 SCOPE

USCIS will create and maintain system roadmaps, project plans, and product and release backlogs
that will be the basis for the FADS contractors’ work. The Product Owner will specify high-level
requirements to the Agile teams. As in typical Scrum-based Agile processes, the USCIS Product
Owners will work together with the FADS teams to develop and estimate user stories and establish
acceptance criteria. These acceptance criteria will specify expected functionality for a user story,
as well as any non-functional requirements that must be met in the development of the story. The
USCIS Product Owners, supported by SMEs and business analysts will determine whether or not
acceptance criteria have been satisfied. USCIS may adopt other Agile processes such as but not
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these
approaches.

FADS contractors are expected to provide high-performing, skilled development teams. Critical
elements will be:

¢ High productivity

e High quality work

¢ Collaboration and cooperation with other teams and participants
o Technical skills and expertise as necessary (see below)

o Estimation and planning skills

¢ Innovation and creativity in problem solving

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving
USCIS design and coding standards in the course of their application development. The contractor
shall provide technical methods, techniques, and concepts that are innovative, practical, cost-
effective, and conducive to Agile application development. The contractor shall develop
applications based on requirements that are evolving and emerge as the business climate shifts. It
is expected that all code developed by the teams will be for new functionality. FADS teams will
not be responsible for maintenance of existing USCIS systems. FADS developers will be required
to develop high quality code and are responsible for any technical debt that is incurred as a result
of their development activities. Technical debt may be incurred as a result of design and
development decisions made by the team due to competing priorities that may potentially increase
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt
may not be avoidable; however it must be addressed and “paid down” in future development
activities.

Services in support of FADS shall be provided by teams of experts with demonstrated experience
with USCIS specified tools and technologies as described in section 3.1 Technical Landscape.
Agile development work involves some degree of analysis, requirements collection, design,
development, and test, in addition to the support functions of configuration management, planning,
project management, and infrastructure. The specific tasks applicable under this task order are
detailed in section 6 TASKS.

C-20 Revised 02/10/2015
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Delivery is expected to follow Agile industry best practices, to include: version control, automated
builds, automated testing, and continuous integration. FADS contractors shall participate in the
deployment pipeline, which in will be managed by different contractor and USCIS teams.

5.1 Technical Landscape

The contractor shall use USCIS/DHS development and test environments, including the Enterprise
System Development Office (ESDO) Development Test as a Service (DTaaS)

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open
source. The current ELIS2 development architecture has demonstrated success with a stack of
predominately open source development and test tools that are currently under consideration for
standardization across development teams. The FADS contractor shall utilize such a standardized
development and test suite, with the expectation that the development and test architecture will
evolve.

The simplified architecture for ELIS and other future development efforts may be based on Java,
Oracle, Spring, JPA/Hibernate, Adobe, MongoDB, Drools, etc.

The COTS and open source tools, languages, utilities, and applications currently used and under
consideration for the standardized environment are identified in Table 1. Current Development and
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the
technologies used in the new ELIS architecture.

Name Version | Manufacturer Function
Workflow and Business Process
Activiti Activiti.org Management (BPM) Platform
Adobe Livecycle Adobe Adobe Livecycle
Chef 0.1 Opscode Open source software deployment
Eclipse Indigo sr2 | Eclipse IDE for software development
Git 1.7.10 Apache Distributed version control
Gradle 1.0rc3 | Gradle.org Open source build automation tool
Open source object / relational mapping
Hibernate 4 JBoss library for Java
Java 7.x Oracle Language for software development
JBoss Application
Server 7.0.2 IBoss Open source application server
JBoss Rules Engine 5 JBoss Open source rules engine
Jenking 1.4 Jenkins ClI QOpen source continuous integration server
Junit Unit testing
Liquibase 2.0.5 Liquibase.org Open source database source code control
Maven 3.04 Apache Open source build repository
C-21 Revised 02/10/2015
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Name Version | Manufacturer Function
Open source document oriented database

MongoDB 10gen, Inc system
Nexus 2.1 Sonatype Open source repository manager
Notepad-++ 6.1.3 NotepadH Text editor for softiware development
Oracle Database 11gR2 | Oracle Commercial database
MuleSoft Studio 1.3.1x64 | MuleSoft Open source integration framework
Rally Rally COTS ALM tool
Selenium Browser testing in Firefox
Spring Framework 3.1.0¢3.8 | SpringSource.org Open source Java framework
Drools Apache Open source rules engine

Table 1: Current Development and Test Tool Suite

6 TASKS

The tasks identified in the following sections describe the work that will occur in order to
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose
teams that are able to perform the tasks as described, while conforming with the expectations
outlined above, and with expert level ability in the technologies stated in section 5./ Technical

Landscape.

6.1 Provide Agile Teams

a) Contractor shall provide Agile teams for the purpose of responding to specific
application development requirements USCIS identifies. The contractor’s work shall
conform to the architecture and design provided by the USCIS Architecture and Design
team and the Agile processes set up by the USCIS Processes and Practices team.

6.2 Development

Agile software development is a group of software development methods based on iterative and
incremental development, where requirements and solutions evolve through collaboration between
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to
change. It is a conceptual framework that promotes foreseen interactions throughout the
development cycle. The Agile Manifesto introduced the term in 2001.

a) Contractor shall be responsible for development teams performing the full suite of
development tasks using Agile methodologies, including, but not limited to:
participating in creating user stories for both business functionality, technical
requirements and defining acceptance criteria; estimating the size of stories; solution
design; development; and testing.
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks
to be completed to fulfill the definition of done for a story.

¢) Contractors shall develop code and other artifacts against the user stories documented in
task 6.2.a or as assigned by the government.
6.3 Code Quality and Standards Compliance

a) Contractor shall develop code that does not add new technical debt to a release; the
contractor shall correct any defects identified by testers, code reviewers, automated
tools, or as part of the CI/CD activities etc.

b) Contractor’s work shall conform to the architecture and standards provided by the
government and the Agile processes set up by the USCIS Processes and Practices team.
This will include providing input to any documentation required to maintain
compliance with DHS and USCIS standards, as specified by USCIS.

¢) The contractor’s code shall meet the functional and non-functional requirements, meet
database development requirements, and be deployable and fully tested in preparation
for USCIS OIT Independent Validation & Verification (IV&V) review.
6.4 Test and Integrate

a) Contractor shall be responsible for creating test cases and automated test scripts to
support test automation activities.

b) Contractor shall collaborate with other teams to support continuous code integration

c) Contractor shall share test scripts (manual and automated) as needed with other testing
entities.

d) Contractor shall assist with crafting validation steps (both positive and negative testing)
for user acceptance testing on an as needed basis.

e) Contractor shall support the activities of the Integration and Configuration team to
ensure the automatic build and deployment process works effectively across all
environments, including the contractor’s dev/test enclave. Deployment and testing in
the dev/test environment should mimic closely the actions performed for deployment
and testing in staging and production.

f) Contractor shall perform development testing before the commit stage in the CI pipeline

6.5 Quality Control
a) Contractor shall create a Quality Management Plan.
b) Contractor shall ensure development-related activities are in accordance with the
contractor’s Quality Management Plan.
6.6 Administrative Activities

a) The contractor shall collaborate with stakeholders, support contractors, and third party
vendors throughout system integration, performance, security, Section 508, system
acceptance, user acceptance, usability, and test and evaluation reporting.
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the
performance of work on this task order. The contractor shall manage and coordinate its
team(s) on a day-to-day basis and ensure plans are communicated to team members.
Likewise, the contractor must ensure that the health and progress against those plans are
adequately reported.

¢) The contractor shall organize, direct and coordinate planning and execution of all task order
activities.

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management
(ALM) tool, shall be maintained with data so that reports and charts can be generated as
needed, and so that user stories, defects, and tasks and their status are available to
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share
information and report progress.

7 KEY PERSONNEL

The contractor shall identify key personnel and provide statements of qualifications for these
individuals. All key personnel shall be current full time employees, with the following exception.
The contractor may fill one key position with a subcontractor based on qualifications outlined
within this section, with prior Contracting Officer approval. Contingent hires will not be accepted
as key personnel. The contractor shall identify key personnel who shall be the management lead
and the technical lead for the task order as a whole. These individuals must have extensive
expertise in the Agile development methodology and experience using many of the tools included in
the Development/Test Tool Suite identified previously.

The management lead shall ensure that all work on this contract complies with contract terms and
conditions and shall have access to contractor corporate senior leadership when necessary. The
contractor’s management lead shall be the primary interface with the USCIS Contracting Officer’s
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc
meetings with stakeholders as required, accompanied by the technical lead when necessary. .

8 TRANSITION SUPPORT

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints,
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor
transition in will begin with the first sprint.

At the completion of performance of this task order, the contractor shall fully support the transition
of the contractor’s work that is turned over to another entity, either government or a successor
offeror(s). The contractor shall assist with transition planning and shall comply with transition
milestones and schedules of events.

The contractor shall be responsible for the implementation of the transition and application cutover
activities. The transition shall cause no disruption in development services. To ensure the
necessary continuity of services and to maintain the current level of support, USCIS may retain
services of the incumbent Contractor for some, or all of, the transition period, as may be required.

The contractor shall be responsible for the transition of all technical activities identified in this task
order. As part of the transition, the contractor shall be responsible for:
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Inventory and orderly transfer of all GFP, to include hardware, software, and licenses,
Contractor Acquired Government Property, and Government Furnished Information (GFI)

Transfer of documentation currently in process
Transfer of all software code in process

Certification that all non-public DHS information has been purged from any contractor-
owned system

Exchange of accounts to access software and hosted infrastructure components
Participate in knowledge transfer activities in accordance with the transition plan

Provide members to and participate in transition management team

If the government provides a Transition Plan template, the contractor shall complete it as
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the
government. The Transition Plan shall:

Document the strategic approach

Identify equipment, hardware, software, documents and other artifacts that are included in
the transition

Establish milestones and schedules

Establish activities

Identify transition risks and risk mitigation

Define roles and responsibilities

Define transition approval authorities and lines of communication
Define a knowledge transfer approach

Define a property inventory and transition approach

Create bi-party or tri-party agreements

Provide checklists

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if
directed by the government, 30 days prior to the end of each option period. The Transition Plan
shall include support activities for all transition efforts for follow-on requirements to minimize
disruption of services. The contractor shall account for a 10 business day Government review

process prior to transition execution. The 10-day review and approval process is not included in the

30-day transition activities.

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon
award of a follow-on contract, the incumbent contractor will work with the new contractor to
provide knowledge transfer and transition support, as required by the COR and PM.
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9 DELIVERABLES

The primary deliverable of this task order is deployable application code. The contractor shall
deliver this code (in conformance with procedures established by the Integration and Configuration
team) throughout the period of performance for integration with an existing codebase in
preparation for deployment.

The contractor shall submit electronic copies of document deliverables that are indicated in the
table below to the CO and COR (and other cc’s as may be specified by the CO and/or COR) via e-
mail in the format specified. All document deliverables shall be made by close of business (COB)
4:30pm local time Monday through Friday, unless stated otherwise.

All deliverables submitted in electronic format shall be free of any known computer virus or
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file
shall be provided within two (2) business days after notification of the presence of a virus.

9.1 Task Order Management Artifacts

The contractor shall provide standard and ad hoc reports that support task order management, as
described below:

¢ Performance and Expenditure Report (PER)
The PER shall contain a narrative of the month’s activities and resources expenditures:
o Performance Summary

The Performance Summary includes documenting any major risks and/or issues and
any significant progress and events. Progress and events includes the delivery of
documents, artifacts, and code. The summary should provide enough detail for the
reader with some but not detailed familiarity with the task order to comprehend the
value that the contractor is providing to the overall application development effort at
USCIS.

Included with this summary shall be burn-down charts for those releases and
iterations that ended within the month, and a snapshot of the burn-down chart for all
releases and iterations in progress on the last day of the PER reporting period.

o Resource Expenditures

Resource expenditures track funds expended during the reporting period and their
purpose in order to understand the burn rate and provide fiscal accountability to
external stakeholders. Reporting of resource expenditures shall conform to the
format provided in section /0.5 Payment of Invoices.

o Status Briefings

As required by the COR, the contractor shall attend meetings with the COR and/or other
USCIS stakeholders in order to review work accomplished, work in progress, plans for
future work, transition plans and status, and issues pertinent to the performance of work
tasks that require USCIS attention. The meetings may be scheduled regularly or may be ad
hoc.

In the event the government requires additional information related to contract technical,
cost, or schedule performance, risks, resources, or any contract-related data, the contractor
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9.2

The deliverables that apply to this task order, and that the contractor shall provide are outlined in

Deliverables Schedule

Table 2: Deliverables Schedule.

9.3

Various government stakeholders will inspect contractor services and deliverables. The CO will
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables

shall provide this report information in the format requested by the government. Requests
for ad-hoc reporting may vary in scope and complexity and may require the contractor to
attend OIT meetings to obtain required information, review and research applicable
documentation, and extract applicable database information required to assemble the ad-hoc
report.

Frequency of
Item Delivery Acceptable Formats
In-process application code Continuously, with | Application source code
each build
Shippable application code Continuously, with | Application source code
each commit and compiled code
Quality Management Plan Updates 30 days After MS Word 2010
Receipt of Order
(ARO)
Updated annually
Agile development lifecycle Each release MS Word 2010
documents, such as System Design
Document (SDD), etc.
Status Briefings, such as presentations, | As directed MS Word 2010, Excel,
database extractions, meeting reports, Visio, or PowerPoint
burndown charts, etc.
Program and Expenditure Report 10" calendar day of | MS Word 2010, Excel
(PER) each month
Transition Plan As directed MS Word 2010
Security Plan 30 days ARO MS Word 2010
Test Scripts Continubusly, with Application source code,
each commit MS Word 2010

Table 2: Deliverahles Schedule

Inspection and Acceptance

will use the following procedures:
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» If government acceptance, comments, and/or change requests are not provided to the
contractor within 15 business days after delivery of a deliverable, the contractor shall
assume government acceptance.

¢ Upon receipt of the government comments, the contractor shall, within three (3) business
days, rectify the situation and re-submit the contract deliverable(s).

10 TASK ORDER ADMINISTRATION DATA

10.1 Place of Performance

The principal place of performance in the base period shall be at the Government-provided work
site. The place of performance for optional CLINs X001, X002 and X003AA-AI will be at the
Government-provided work site while the place of performance for optional CLINs X003AJ-AS, if
exercised, will be at the Contractor-provided work site. The contractor facility shall be in close
proximity to the USCIS facility at 111 Massachusetts Ave NW, Washington D.C., not to exceed a
distance of 15 miles. Meetings will usually take place at USCIS offices in the Washington, D.C.
Metropolitan Area, including, but not limited to 20 Massachusetts Avenue, N.W., and 111
Massachusetts Avenue, N.W., Washington DC. Meetings may also occur at the contractor’s work
site, especially when close collaboration between stakeholders and the development team is
needed. The Contractor shall provide workspace, such as a team room, to accommodate up to five
Government representatives per contract. Further, the contractor should provide workspace to
accommodate one USCIS IV&V/TICS tester contractor per development team. The contractor
shall provide meeting space for periodic hosting of meetings with both USCIS federal and
contractor personnel.

Because significant collaboration amongst Federal and multiple-vendor teams is required
telecommuting is generally discouraged. However, in extenuating circumstances, such as
inclement weather, when the Office of Personnel Management (OPM) changes the federal
Operating Status in the National Capital Region contractors are permitted to allow their employees
to telework based on the contractor’s telework guidance. Notice shall be given to the COR.

10.2 Hours of Operation

Normal duty hours for the Government are from 8am to S5pm, Monday through Friday. At times,
based on the needs of the mission, the Government will require service outside of the normal duty
hours and upon COR direction, and given an advanced notice if possible, the contractor shall work
weekends and Government holidays. USCIS Government employees must be present during such
instances. The contractor shall be available during this time period. The contractor shall manage
the hours in which staff operates so that service is provided when required within a level of effort
(LOE) specified in Attachment 1,

10.3 Government Furnished property (GFP)

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or
CD:s) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical
locations. Blackberry devices may be provided as identified by the COR or Government Program
Manager.
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10.4 Travel

Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at 111
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable.

10.5 Payment of Invoices

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall
include the following;:

(1) Name and address of the contractor.

(2) Invoice date and invoice number.

(3) Contract number or other authorization for supplies delivered or services performed
(including order number and contract line item number).

(4) Description, quantity, unit of measure, period of performance, unit price, and extended
price of supplies delivered or services performed.

(5) Shipping and payment terms.

(6) Name and address of contractor official to whom payment is to be sent.

(7) Name (where practicable), title, phone number, and mailing address of person to notify
in the event of a defective invoice.

(8) Taxpayer Identification Number (TIN).

b) Invoices not meeting these requirements will be rejected and not paid until a corrected
invoice meeting the requirements is received.

c) USCIS’ preferred method for invoice submission is electronically. Invoices shall be
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall

be submitted electronically to USCISInvoice.Consolidation@ice.dhs.gov with each email

conforming to a size limit of 500 KB.
d) If a paper invoice is submitted, mail the invoice to:

USCIS Invoice Consolidation
PO Box 1000
Williston, VT 05495

An invoice is a “proper invoice” as defined under FAR Clause 52.232-25. Payment will be based
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved
expenses, such as travel, and services incurred against the work performed during the previous
month’s period of performance which shall begin on the first of the month and end on the last day
of the month.

Invoices shall be received by the tenth calendar day of each month and include billable items for
the previous month’s period of performance. The contractor shall include with the invoice all
supporting documents (e.g., travel reports/receipts) and the associated PER.

The contractor shall also report, in writing, to the CO and the COR, when 75% of the dollar value
of the contract has been billed to the Government.
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The invoice shall include backup documentation in a format supplied by the Government, The
Resource Expenditure Report and its associated Resource Expenditure Format constitute the
invoice backup data that the Government requires. The invoice’s Resource Expenditure Report
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall

provide this in MS Excel format. A description of the data items in the report are provided in Table

3: Resource Expenditure Format. The report data shall represent the labor resources billed in the
invoice. In other words, the amount billed shall be consistent with the resource expenditures

documented for that reporting period. The Resource Expenditure Report reporting period shall be
consistent with the invoice’s.

Iltem
No. Item Description
1 Contractor Enter the contractor name in (a) and the contractor facility address and
mailing location in (b)
2 Contract Enter the contract name in (a), the contract number in (b), and the
contract type, such as T&M (c)
3 Contract Period Enter the contract period of performance start and end dates
4 Reporting Period Enter the start and end dates for the period covering the report
50 Negotiated Cost The dollar value (excluding fee or profit) on which the contractual
8 agreement has been reached as of the cutoff date of the report. Amounts
for changes shall not be included in this item until they have been priced
and incorporated in the contract through contract change order or
supplemental agreement.
. The amount (excluding fee or profit) estimated for that work for which
5b iSt:lr; artiz: dCSzt ?‘ifce d written authorization has been received, but for which definitized contract
Wu K P prices have not been incorporated in the contract through contract change
or order or supplemental agreement,
5¢ Estimated Price Based on the most likely estimate of cost at completion for all authorized
‘ contract work and the appropriate profit/fee, incentive, and cost sharing
provisions. Enter the estimated final contract price (total estimated cost to
the Government). This number shall be based on the most likely
management estimate at complete and normally will change whenever the
management estimate or the contract is revised.
5d Contract Ceiling Contract ceiling price applicable to the definitized effort.
Se Estimated Contract The estimated ceiling price applicable to all authorized contract effort
Ceiling including both definitized and undefinitized effort.
Enter the total of negotiated cost (5.a) and estimated cost of authorized,
5f Contract Budget Base unpriced work (5.b).
. Enter the name of the authorized person (program manager or designee)
6 g:t}:g;ﬁgtgzmactor signing the report in (a), enter that person's title in (b), and enter the date
P signed in (d). The authorized person shall sign in (c). Electronic
signatures are encouraged.
ey Item Create rows and sub-rows of data that represent the following items in
nested order:
Application - The name of each of the applications the contractor
supports, such as “ELIS”. All data in this row will be a roll-up of all
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costs associated with this application.

Release - The nomenclature of each of the releases the contractor
supports that is associated with the named application, such as
“A2.1”, All data in this row will be a roll-up of all costs associated
with this release.

[teration - The nomenclature that identifies each of the iterations
the contractor is supporting as part of the named release, such as
“Sprint 4”, “Sprint 5”, etc. All data in these rows will be a roll-up
of all costs associated with the named iteration.

Individual — The names of all of the individuals who charged
or planning to charge to the contract during the named sprint,
followed by their labor category, such as “Sean O’Rally
/Functional Analyst”. All data in these rows will be itemized
costs associated with the named resources for the given
iteration. Resources may be placed in planning packages for
future releases and iterations that have yet to be identified
during the contract period of performance.

12)

Current Period Budget
Cost

For the reporting time period, indicate the cost of planned resources
based on the release and iteration planning closest to the start of the
period of performance.

7(3)

Current Period Actual
Cost

For the reporting time period, indicate the actual costs of all resources
used.

7(4)

Current Period Variance

For the reporting time period, indicate the difference between the actual
and planned costs‘in terms of dollars with the percent represented in
parenthesis following the dollar figures, such as “-243,900 (-6%)".

1(5)

Cumulative Budget Cost

For the contract time period, indicate the cumulative cost of planned
resources from the start of the contract to the end of the reporting period.

7(6)

Cumulative Actual Cost

For the contract time period, indicate the cumulative actual costs of all
resources used.

77)

Cumulative Variance

For the contract time period, indicate the cumulative differences
between the actual and planned costs in terms of dollars with the percent
represented in parenthesis following the dollar figures, such as “-
243,900 (-6%)".

8(3)

Contract at Completion
Budgeted

Enter the budgeted cost at completion for the items listed in Column (1).
This entry shall consist of the sum of the original budgets.

79

Contract at Completion
Estimated

Enter the latest revised estimate of cost at completion including estimated
overrun/underrun for all authorized work,

7(10)

Contract at Completion
Variance

Enter the difference between the Budgeted - At Completion in Column (8)
and the Estimated — At Completion m Column (9).

7(11)

Month x Budget Cost

The data in Column (11) is maintained for each month during the
contract period of performance. For the month represented, indicate the
cost of planned resources.

7(12)

Month x Actual Cost

The data in Column (12) is maintained for each month during the
contract period of performance. For the month represented, indicate the
actual costs of all resources used.

7(13)

Month x Variance

The data in Column (13) is maintained for each month during the
contract period of performance. For the month represented, indicate the
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difference between the actual and planned costs in terms of dollars with
the percent represented in parenthesis following the dollar figures, such
as “-243,900 (-6%)".

7(14)

Fiscal Year and Quarter
Budgeted Cost

For the government fiscal year (Oct 1 to Sept 30) and for each of the 4
quarters in the fiscal year, indicate the cumulative cost of planned
resources. This will be cumulative costs of the relevant monthly costs
(Column 14) in the fiscal year and the fiscal quarters that fall within the
contract period of performance. If the contract period of performance
ends prior to the conclusion of a fiscal year (Sept. 30), then the
contractor shall estimate all of the available months within the fiscal
year, recognizing that no work is scheduled to be performed during
some of those months.

7%(15)

Fiscal Year and Quarter
Actual Cost

For the fiscal year and for each of the 4 quarters in the fiscal year,
indicate the cumulative actual cost of resources. This will be cumulative
costs of the relevant monthly costs (Column 15) in the fiscal year and
the fiscal quarters that fall within the contract period of performance. If
the contract period of performance ends prior to the conclusion of a
fiscal year (Sept. 30), then the contractor shall estimate all of the
available months within the fiscal year, recognizing that no work is
scheduled to be performed during some of those months.

7.4

General &
Administrative

Enter the appropriate General and Administrative (G&A) costs. If G&A
costs have not been included in the (Column (1)) costs, G&A shall be
shown as an add entry in (Column (1)). If G&A costs have been included
in the Column (1) costs, G&A shall be shown as a non-add entry here with
an appropriate notation to that effect. For contracts that require CCDRs,
contractors may also have to submit separate costs without G&A for the
Column (1) elements on an exception basis if the Government specifies
such a requirement in the CDRL. If a G&A classification is not used, no
entry shall be made other than an appropriate notation to that effect.

7.b

Total

Enter the sum of the budgeted cost, actual costs, variances, and estimated
costs and G&A. '
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11 Performance Criteria

FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with
the contractor. The purpose of the scorecard and discussions is to enhance performance. In
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past
performance reporting. It is anticipated that FADS contractors will be evaluated along the
following dimensions:

¢ Code Quality and Standards Adherence. Coniractor code will be evaluated by Government
teams and IV&V providers. Code will be evaluated against standards published by USCIS
including design standards and architecture. Automated code review tools will also be used
to validate code quality.

¢ Business Satisfaction. Each feature completed by a contractor team will be evaluated by the
Government Product Owner for that team, and possibly by SMEs assigned to the team. At
each iteration review, the functionality will be evaluated by a wider audience of
Government employees.

o Test Quality and Test Coverage. Because automated tests are a key component of this
process, test scripts will be treated as deliverables under FADS. These test scripts will be
assessed for their quality and for the extent to which they test the appropriate functions.
This evaluation will be performed by the IV&V test team or Government employees.

e Collaboration. FADS contractors will operate within an ecosystem of federal and contractor
staff, with multiple contractor teams working in parallel and with constant interaction with
USCIS employees. The contractor will be graded based on their willingness, effort, and
ability to work collaboratively.

¢ Productivity. Team velocity and story point completion provides a relative measure of
productivity. A team’s velocity is the rate at which the team is completing user stories and
delivering them to the product owner. A team’s velocity is measured by the sum of story
points for each story completed during a sprint. Although measures such as velocity and
story point completion cannot be used directly in an Agile process to measure performance,
the Government will be able to compare across teams and also to note any unproductive
behavior,

¢ Innovation. Agile development is accomplished by self-organizing teams who innovate in
order to find ways to accomplish the work assigned. Contractors will be permitted to
submit examples of any innovative approaches they introduce, and the Government will
evaluate the contractors on their contributions (whether self-reported or not).

* Process and Continuous Improvement. FADS contractor teams will be assessed on the
processes they implement, their conformance to USCIS processes, their contribution to
SELC and other required frameworks, and their use of retrospectives to continuously
improve these processes.

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4
weeks), the Government will assess the performance of each team from each contractor using a
scorecard approach (grades A-F for each category and overall). The relative weights of these
categories will be adjusted by the Government based on its experiences, and will be communicated
to the contractors before the start of each release cycle. The Contracting Officer and Contractor
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will receive a copy of the evaluation. Contractors may provide comments, or responses, to the
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and
grade.

12  ACCESSIBILITY REQUIREMENTS (SECTION 508)

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L.
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and
information technology (EIT), they must ensure that it is accessible to people with disabilities.
Federal employees and members of the public who have disabilities must have equal access to and
use of information and data that is comparable to that enjoyed by non-disabled Federal employees
and members of the public.

All EIT deliverables within this work statement shall comply with the applicable technical and
functional performance criteria of Section 508 unless exempt. Specifically, the following
applicable EIT accessibility standards have been identified:

12.1 Section 508 Applicable EIT Accessibility Standards

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software
applications and operating systems procured or developed under this work statement including but
not limited to GOTS and COTS software. In addition, this standard is to be applied to Web-based
applications when needed to fulfill the functional performance criteria. This standard also applies
to some Web based applications as described within 36 CFR 1194.22.

36 CFR 1194.22 Web-based Intranet and Internet Information and Applications, applies to all
Web-based deliverables, including documentation and reports procured or developed under this
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software
standards also apply to fulfill functional performance criteria.

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that
are procured or developed under this work statement. Any video or multimedia presentation shall
also comply with the software standards (1194.21) when the presentation is through the use of a
Web or Software application interface having user controls available.

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to
fulfill the functional performance criteria.

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as
well as help and support services. To ensure that documents and reports fulfill the required 1194.31
Functional Performance Criteria, they shall comply with the technical standard associated with
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help
or support provided in this work statement that offer telephone support, such as, but not limited to,
a help desk shall have the ability to transmit and receive messages using TTY.
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12.2 Section 508 Applicable Exceptions

Exceptions for this work statement have been determined by DHS and only the exceptions
described herein may be applied. Any request for additional exceptions shall be sent to the COTR
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is
exclusively owned and used by the contractor to fulfill this work statement does not require
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item
that will be used by any Federal employee(s) or member(s) of the public. This exception only
applies to those contractors assigned to fulfill the obligations of this work statement and for the
purposes of this requirement, are not considered members of the public.

12.3 Section 508 Compliance Requirements

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure
products which comply with the provisions in this part when such products are available in the
commercial marketplace or when such products are developed in response to a Government
solicitation. Agencies cannot claim a product as a whole is not commercially available because no
product in the marketplace meets all the standards. If products are commercially available that -
meet some but not all of the standards, the agency must procure the product that best meets the
standards. When applying this standard, all procurements of EIT shall have documentation of
market research that identify a list of products or services that first meet the agency business needs,
and from that list of products or services, an analysis that the selected product met more of the
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection
of a product or service that meets less accessibility standards due to a significant difficulty or
expense shall only be permitted under an undue burden claim and requires authorization from the
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2.

All tasks for testing of functional and/or technical requirements must include specific testing for
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology
approved testing methods and tools. For information about approved testing methods and tools
send an email to accessibility@dhs.gov.

13 DHS ENTERPRISE ARCHITECTURE COMPLIANCE

“All solutions and services shall meet DHS Enterprise Architecture policies, standards, and
procedures. Specifically, the Government intends to:

a) All developed solutions and requirements shall be compliant with the HLS EA.

b) AllIT hardware and software shall be compliant with the HLS EA Technical Reference
Model (TRM) Standards and Products Profile.

¢) Description information for all data assets, information exchanges and data standards,
whether adopted or developed, shall be submitted to the Enterprise Data Management
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and
Enterprise Architecture Information Repository.

d) Development of data assets, information exchanges and data standards will comply with the
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed
and validated according to DHS data management architectural guidelines.
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e) Applicability of Internet Protocol Version 6 (IPv6) to DHS-related components (networks,
infrastructure, and applications) specific to individual acquisitions shall be in accordance
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005)
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA-
related component acquisitions shall be IPv6 compliant as defined in the U.S. Government
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NIST) Special
Publication 500-267) and the corresponding declarations of conformance defined in the
USGv6 Test Program.

14 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION
TECHNOLOGY RESOURCES

The Contractor shall be responsible for Information Technology (IT) security for all systems
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This
applies to all or any part of the contract that includes IT resources or services for which the
Contractor must have physical or electronic access to sensitive information contained in DHS
unclassified systems that directly support the agency’s mission.

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall
describe the processes and procedures that will be followed to ensure appropriate security of IT
resources that are developed, processed, or used under this contract.

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan,
which shall be consistent with and further detail the approach contained in the offeror's proposal.
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a
compliance document.

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited
to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.); the Government Information
Security Reform Act of 2000; and the Federal Information Security Management Act of 2002; and
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only)
Information,

The security plan shall specifically include instructions regarding handling and protecting sensitive
information at the Contractor's site (including any information stored, processed, or transmitted
using the Contractor's computer systems), and the secure management, operation, maintenance,
programming, and system administration of computer systems, networks, and telecommunications
systems.

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT
resources provided to the contractor during the contract, and certify that all non-public DHS
information has been purged from any contractor-owned system. Contractor shall support USCIS
reviews to ensure that the security requirements in the contract are implemented and enforced.

Within 6 months after contract award, the contractor shall submit written proof of IT Security
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 9.1, July
17, 2012) or any replacement publication, which the Contracting Officer will provide upon request.

C-38 Revised 02/10/2015

154



This accreditation will include a final security plan, risk assessment, security test and evaluation,
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the
Contracting Officer, shall be incorporated into the contract as a compliance document. The
contractor shall comply with the approved accreditation documentation, :

15 PERSONNEL SECURITY FOR SENSITIVE REQUIREMENTS
15.1 General

U.S. Citizenship & Immigration Service (USCIS) has determined that performance of this contract
requires the Contractor, subcontractor(s), vendor(s), etc. (herein known as Contractor), requires
access to sensitive but unclassified (SBU) information. SBU is unclassified information for
official use only. Contractor employees that do not have a security clearance and require access to
SBU information will be given a suitability determination. Requirements for suitability
determination are defined in paragraph 3.0.

15.2 Contractor Personnel

15.2.1 Employment Eligibility

The Contractor will ensure that each employee and potential employee provide his/her name and
social security number (not card) so that the government may verify the validity of the number. If
the number is not valid that employee will not be allowed to work on the Contract until the
problem is resolved.

The Contractor shall be responsible to the Government for acts and omissions of his employees as
well as Subcontractor(s) and their employees.

Subject to existing law, regulations and/or other provisions of this contract, illegal or
undocumented aliens shall not be employed by the Contractor or perform on this contract. The
Contractor shall ensure this provision is expressly incorporated into any and all subcontracts or
subordinate agreements issued in support of this contract.

15.2.2 Continued Eligibility

If a prospective employee is found to be ineligible for access to USCIS facilities or information,
the Contracting Officer’s Representative (COR) will advise the Contractor that the employee shall
not continue to work or be assigned to work under the contract,

USCIS reserves the right to deny and/or restrict entrance to government facilities, prohibit
employees from assigned work under the contract, deny and/or restrict handling of classified
documents/material to any Contractor employee who USCIS determines to present a risk of
compromising sensitive Government information.

The Contractor shall report to the USCIS Office of Security & Integrity (OSI) any and all adverse
information brought to their attention concerning employees performing under this contract.
Reports based on rumor or innuendo shall not be included. The subsequent termination of
employment of an employee does not obviate the requirement to submit this report. The report
shall include the employee’s name and social security number, along with the adverse information
being reported.
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15.2.3 Termination

The USCIS COR and OSI shall be notified of all terminations/resignations within five (5) days
of occurrence. The Contractor shall return to the COR all USCIS issued identification cards and
building passes that have either expired or have been collected from terminated employees. If an
identification card or building pass is not available to be returned, a report shall be submitted to
the COR, referencing the pass or card number, name of individual to who it was issued and the
last known location and disposition of the pass or card.

15.2.4 Security Management

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The
individual shall interface with OSI through the COR on all security matters, to include physical,
personnel, and protection of all sensitive documents/material handled by the Contractor.

The COR and OSI will have the right to inspect procedures, methods and facilities utilized by the
Contractor to comply with the security requirements under this contract. Should the COR or
USCIS OSI determine the Contractor is not in compliance with the security requirements of the
contract, the Contracting Officer will notify the Contractor, in writing, of the appropriate action
that will be taken to rectify any non-compliance to the contract security requirements.

15.3 SUITABILITY DETERMINATION

USCIS shall exercise full control over granting, denying, withholding or terminating unescorted
government facility and/or access to or handling of both classified and sensitive Government
information to Contractor employees based upon the results of a background investigation,
USCIS may, as it deems appropriate, authorize and grant a favorable entry on duty (EOD)
decision based on preliminary security checks. The favorable EOD decision would allow the
employees to commence work temporarily prior to the completion of the full investigation. The
granting of a favorable EOD decision shall not be considered as assurance that a full
employment suitability authorization will follow as a result thereof. The granting of a favorable
EOD decision or a full employment suitability determination shall in no way prevent, preclude,
or bar the withdrawal or termination of any such access by USCIS, at any time during the term of
the contract. No employee of the Contractor shall be allowed unescorted access to a USCIS
facility without a favorable EOD decision or suitability determination by OSIL.

15.4 BACKGROUND INVESTIGATIONS

Contract employees (to include applicants, temporaries, part-time and replacement employees)
under the contract, requiring access to sensitive information, shall undergo a position sensitivity
analysis based on the duties, outlined in the Position Designation Determination (PDD) for
Contractor Personnel, each individual will perform on the contract. The results of the position
sensitivity analysis shall identify the appropriate background investigation to be conducted. All
background investigations will be processed through OSI. Prospective Contractor employees
shall submit the following completed forms to OSI through the COR no less than thirty (30) days
before the start date of the contract or thirty (30) days prior to entry on duty of any employees,
whether a replacement, addition, subcontractor employee, or vendor:

a) Standard Form 85P, “Questionnaire for Public Trust Positions”
b) FD Form 258, “Fingerprint Card” (2 copies)

C-40 Revised 02/10/2015

156



¢) DHS Form 11000-6, “Conditional Access To Sensitive But Unclassified Information
Non-Disclosure Agreement”

d) DHS Form 110009, “Disclosure and Authorization Pertaining to Consumer Reports
Pursuant to the Fair Credit Reporting Act”

e) Position Designation Determination for Contract Personnel Form

f) Foreign National Relatives or Associates Statement

Required forms will be provided by USCIS at the time of award of the contract. Only complete
packages will be accepted by OSI. Specific instructions on submission of packages will be
provided upon award of the contract.

Be advised that unless an applicant requiring access to sensitive information has resided in the
US for three of the past five years, the Government may not be able to complete a satisfactory
background investigation. In such cases, USCIS retains the right to deem an applicant as
ineligible due to insufficient background information.

The use of Non-U.S. citizens, including Lawful Permanent Residents (LPRs), is not permitted in
the performance of this contract for any position that involves access to or development of any
DHS Information Technology (IT) systems. USCIS will consider only U.S. Citizens and LPRs
for employment on this contract. USCIS will not approve LPRs for employment on this contract
in any position that requires the LPR to access or assist in the development operation,
management or maintenance of DHS IT systems. In those instances where other non-IT
requirements contained in the contract can be met by using LPRs, those requirements shall be
clearly described.

15.5 Information technology Security clearance

When sensitive government information is processed on USCIS telecommunications and
automated information systems, the Contractor shall provide for the administrative control of
sensitive data being processed and adhere to the procedures governing such data as outlined in
“DHS IT Security Program — Publication DHS MD 4300.Pub”. Contractor personnel must have
favorably adjudicated background investigations commensurate with the defined sensitivity
level.

Contractors who fail to comply with USICS security policy are subject to having their access to
USCIS IT systems and facilities terminated, whether or not the failure results in criminal
prosecution. Any person who improperly discloses sensitive information is subject to criminal
and civil penalties and sanctions under a variety of laws (e.g., Privacy Act).

15.6 Information technology Security Training and Oversight

All Contractors working on behalf of USCIS and accessing automated systems or processing
USCIS sensitive data will receive periodic training at least annually in security awareness,
accepted security practices and systems Rules of Behavior (ROB). All contractors are required to
receive initial OIT Computer Security Awareness Training (CSAT); annual and refresher security
training thereafter, in security awareness and any other accepted security practices of the agency.

USCIS Contractors, with significant security responsibilities, shall receive specialized training
specific to their security responsibilities annually. The level of training shall be commensurate
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with the individual’s duties and responsibilities as is intended to promote a consistent
understanding of the principles and concepts of telecommunications and IT systems security.

All contractors will be required within twenty-four (24) hours of being granted a user account to
take the CSAT. If a contractor fails to meet this training requirement, user access will be
suspended. All contractors’ personnel must complete the OIT’s mandatory annual refresher CSAT
(i.e—every 365 days after the initial completion of CSAT). All contractors will be required to
sign the system USCIS ROB prior to gaining access to any USCIS information system (e.g.—the
USCIS wide area network/local area network or e-mail),

All contract personnel who access USCIS information systems will be continually evaluated while
performing these duties. The Contractor Supervisor should be aware of any unusual or
inappropriate behavior by personnel accessing systems. Any unauthorized access, sharing of
passwords, or other questionable security procedures should be reported to the local USCIS
Security Office or OSI.

15.7 References

15.7.1 USCIS Office of Security & Integrity (OSI)

USCIS OSI

Personnel & Industrial Security
Attn: Karen McGuire

70 Kimball Avenue

South Burlington, VT 05403
Telephone: (802) 872-4134

16 CAPITALIZED PROPERTY, PLANT & EQUIPMENT (PP&E) ASSETS
INTERNAL USE SOFTWARE (1US)

16.1 Background

The United States Citizenship and Immigration Services Management Directive No. 128-001,
USCIS/Office of Information Technology has an ongoing requirement to report Internal Use
Software (IUS) costs for the programs under their purview and assignment. This report is a
monthly mandatory requirement, and must include all software releases with a cumulative cost of
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more.

16.2 Requirement

Reporting: All applicable charges for application releases and/or development charges are tracked
and reported; documented by each applicable release so that an OIT determination can be made if
the asset meets IUS criteria. USCIS has determined that the best method for identifying [US
candidates is through monthly collection of contractor cost data for all releases in development,
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the
required criteria.
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Definition: TUS is software that is purchased from commercial off-the-shelf (COTS) vendors or
ready to use with little or no changes. Internal developed software is developed by employees of
USCIS, including new software and existing or purchased software that is modified with or
without a contractor’s assistance. Contractor-developed software is used to design, program,
install, and implement, in¢luding new software and the modification of existing or purchased
software and related systems, solely to meet the entity's internal or operational needs.

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of
[US associated with each specific release. [US Software is typically release centric and includes
the application and operating system programs, procedures, rules, and any associated
documentation pertaining to the operation of a computer system or program.

The contractor shall, after OIT’s determination on whether or not the release meets the
capitalization criteria, support OIT’s reporting of costs incurred for the project or release, as
required. The contractor shall provide the nature and cost of work completed within the relevant
period. Costs considered part of TUS activities include systems administration, systems
engineering, and program management. The Contractor shall provide the total cost, itemized by

release and include the total sum of all applicable IUS activities. At the contractor’s discretion, this

information may be submitted, either as an attachment or as an itemized line item within the
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource
Expenditure Format. For information purposes, the following activities within the development
lifecycle have been identified as [US reportable costs by the USCIS Management Directive No.
128-001:

a) Design: System Design: Design System, Update System Test Plan, Update Security Test
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and
Issue Memo.

b) Programming/Construction: Establish Development Environment, Create or Modify
Programs, Conduct Unit & Integration Testing, Develop Operator’s Manual, Update
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo

¢) Testing

i.  Acceptance Testing: Develop Security Test Report, Issue Security Certification,

Develop System Documentation, Conduct User Acceptance Testing, Update Project

Plan, Update Business Case, Conduct Production Readiness Review, Develop
Implementation Plan, Issue Production Readiness Review Memo.
ii. Coding
iii.  Installation to hardware
iv.  Testing, including parallel processing phase
d) Implementation Activities: Implementation/Transition: Security Accreditation (initial
system accreditation only), Issue Implementation Notice, Parallel Operations, Update
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue
Operational Readiness Memo.
e) In addition, these cost shall contain, if not already itemized in the attachment (PER) or the

invoice, the following additional costs information: Full cost (i.e., direct and indirect costs)

relating to software development phase; Travel expenses by employees/contractor directly
associated with developing software; Documentation Manuals; COTS purchases.

C-43 Revised 02/10/2015

159



1. CONTRACT (D CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/'MODIFICATION OF CONTRACT 1 L 3

2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ, NO. 5. PROJECT NO. ( applicablt)
6, ISSUED BY COUE {r1g 7. ADMINISTERED BY (if athor than ltom 8) CODE I

USCIS Contracting Office
Department of Homeland Security
70 Kimball Avenue

South Burlington VT 05403

8 NAME AND ADDRESS OF CONTRACTOR (o, aros, count, Sttt sxa P Code) (x) [P AMENDMENT GF SOLICITATION NO.

CASCADES TECHNOLOGIES INC

2121 COOPERATIVE WAY B. DATED (SEE ITEM 11)
SUITE 200

HERNDON VA 20171 T0A MODIFICATION OF GONTRAGTIORDER NO.
X [HHSN316201200122W

HSSCCG-14-F-00293
108, DATED (SEE ITEM 13}

COBE 1267503270000 FACILITY CODE 06/27/2014

" {JThe above numbered soficitation is amendad 83 ot forth In [tem 14, The hour gnd data specified for raceipt of Otfers [is oxtendod.  (Jis not extendod.,
Offers must acknowtadge raceipl of this amendment prior to the hour end date specified in the solicitation or 23 amended, by one of the following mathods: (a) By completing
ltoms 8 and 15, and ratuming copies of the amendment; (b) By acknowlsaging receipt of this amendment o sach copy of the offer submtted; of (c) By
saparate leiter or talagram which inchudes a reference to the sclicilation end gmendment numbers. FAILURE OF YOUR ACKNOWLEOGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY REBULT IN REJECTION OF YOUR OFFER. by
virtuo of this amendmant you desira to change an offer alraady submitted, such change may be made by telagram or letter, provided each telegram or laiter mekes refetence
to the solicitation end this amendment, and is received prior to the opening hour and deto specifisd.

12 ACCOUNTING AND APPROPRIATION DATA (i requirod) t Increas 4)
ITFADSO OIT EX 20-05-00-000 20-00-0000-00- 00—00 00" GE-25-86-00 000000

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACTIORDER NO, AS DESCRIBED IN (TEM 14,

EHECKONE } A THIS CHANGE ORDER I6 ISSUED PURSUANT TO: (Specily authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE [N THE CONTRACT
ORDER NO. NITEM 10A. ¢ 4

8. THE ABOVE NUMBERED CONTRACTI 0 E 15 MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying offica,
appropristion date, elc.) SET FORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). ¢ e

D, OTHER (Specly Typo of mod#caton and authonly)
X FAR 52,217-9 Option to Extend the Term of the Contract
E.IMPORTANT:  Contracler Disnot.  [0!s required to sign this document and retum 1 coplas to tha issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organizad by UCF soction headings, including $oliciletonsoontroct subjoct matter whoro foasidie.)
DUNS Number: 126750327+0000

The purpose of this modification is to exercise Option Period 1, period of performance
03/25/2015 - 09/24/2015,

As a result of the line items added below, this task order's obligation is hereby increased
byL Jerom | lto IAttachment 1 with Level of Effort
(LOE) for Option 1 is included with this modification,

In addition, Stuart Sellears is the newly appointed Contract Specialist for this task
order. (b)(4)

Continued ...
Except a8 provided haroin, all tems and conditions of the document referenced in tiem A or 10A, as horetoforo d\nngod remaing unchangoad and in full forcs and effect.
T e

6A. NAME AND TITLE OF CONTRAGTING OFFICER (Type or pani) .+
(b)( ) Donata Sikon-Amato
15C. DATE SIGNED 16B. UNITED STATES OF AM'EEICA 16C. DATE SIGNED
Dontte  Alor ek 3 ZD/I)"
03/_2_0&015 (Signators of Contracing Offcar)

STANDARD FORM 30 (REV. 10-83)
Proscribed by GSA

FAR (48 CFR) 53243

160



c NUATION SHEET| REFERENCE NO. 0F DOCUMENT BEING CONTINUED AGE OF
ONTI HHSN316201200122W/HSSCCG-14~F-00293/P00006 2 3
NAME OF QFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(a) (B) €y o (E) (F)

All other terms and conditions remain unchanged.

USCIS COR Sheila Murali
Telephone 202-272-0930
Email: Sheila.M.Muralifuscis.dhs.gov

USCIS Contracting Specialist Stuart Sellears
Telephone 802-872-4165
Email Stuart.Sellears@uscis.dhs.gov

USCIS Contracting Officer Donata A, Sikon-Amato
Telephone 802-872-4523
Email Donata.A.Sikon-Amato@uscis.dhs.gov

AAP Number: 201205005 DO/DPAS Rating: NONE
Discount Terms:
Net 30
FOB: Destination
Period of Performance: 09/25/2014 to 09/24/2016 (b)(4)

Change Item 1001 to read as follows(amount shown
is the obligated amount):

1001 Project Management

Estimated Cost

Fixed Fee
Estimated Cos 1xed Fee 4
(b)(4) Contractor to provide Level of Effort (LOE)

specified in Attachment 1

Change Item 1002 to read as follows(amount shown
is the obligated amount):

1002 Agile Development Team

Estimated
Fixed Fee
Estimated Cos xed Fee

Contractor to provide Level of Effort (LOE)
specified in Attachment 1

Change Item 1003AA to read as follows(amount
shown is the obligated amount):
Continued ...

NSN7540.01.152.6067 OPTIONAL FORM 336 (4-86)
Sponsorad by GSA
FAR (48 CFR) §3.110

161



REFERENCE NO. OF DOCUMENT BEING CONTINUED AGE OF
CONTINUATION SHEET| . <141 62012001226 /HSSCCG~14-F~00293/P00006 3 |s
NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIY PRICE AMOUNT
(R) (B) (€ o (E) (Fr (0)(4)
S i i
1003AA |Agile Development Team

(b)(4)

1004 [

Estimated
Fixed Fee
Estimated d Fee :

Contractor to provide Level
specified in Attachment 1

Change Item 1004 to read as follows(amount shown
is the obligated amount):

ontract Access Fee
dollar amount obligated in CLINs
=TUV3AS)

NSN 7540-01-152-8087

OPTIONAL FORM 338 (4-88)
Sponsared by GSA
FAR (42 CFRY 53.110

162



(b)(4)
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SECTION C - PERFORMANCE WORK STATEMENT

Flexible Agile Development Services (FADS)

Not business as usual ...

1. OVERVIEW

FADS will provide USCIS with a Flexible Agile Development capability to accomplish IT
development projects across the agency. FADS contractors will supply Agile development teams
to participate in IT development projects using Scrum and other Agile and Lean processes. They
will be part of an ecosystem, participating with federal employees and other contractors in a team-
based Scaled Agile approach to deliver mission value frequently, cost-effectively, responsively,
and with high quality.

The Government will oversee the architecture and design of systems, the Agile methodologies to
be used, product planning and the flow of requirements, and code integration and deployment; the
FADS contractors will be responsible for developing high-quality IT systems to work within those
architectures and processes to meet the business requirements.

USCIS is a leader in the federal government’s movement to Agile and lean IT delivery approaches,
and the FADS contractors will participate in blazing new trails and innovating new ways to deliver
government IT services.

2. AGENCY MISSION AND GOALS

The Department of Homeland Security (DHS), U.S. Citizenship and Immigration Services
(USCIS) oversees lawful immigration to the United States. USCIS secures America’s promise as a
nation of immigrants by providing accurate and useful information to our customers, granting
immigration and citizenship benefits, promoting an awareness and understanding of citizenship,
and ensuring the integrity of our immigration system.

USCIS has 18,000 government employees and contractors working at 250 offices worldwide.
USCIS’ strategic goals include:
& Strengthening the security and integrity of the immigration system.
e Providing effective customer-oriented immigration benefit and information services.
o Supporting immigrants’ integration and participation in American civic culture.
» Promoting flexible and sound immigration policies and programs.
¢ Strengthening the infrastructure supporting the USCIS mission.

e Operating as a high-performance organization that promotes a highly talented workforce
and a dynamic work culture.
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3. BACKGROUND

USCIS currently relies largely on the movement of paper to deliver immigration benefits and
services. USCIS has launched and is currently using the paperless Electronic Immigration System
(ELIS) that will transform nearly all of the Agency's processes. ELIS will take the immigration
benefit process from a paper-based to an electronic environment and enable the agency to better
serve its customers through a process that is more customer-centric, transparent, efficient, and
accessible. The new approach will give USCIS a more comprehensive view of the customer and
any potentially fraudulent transactions; improve audit functionality and record management;
improve resource management; and increase the sharing of information with partners both inside
and outside of DHS.

While ELIS will provide the core benefit-processing capabilities for the agency, the agency’s
responsibilities are broad and the Office of Information Technology (OIT) supports and develops a
wide range of systems that fulfill the agency’s needs. The FADS contract will provide
development services for ELIS and other agency systems.

The agency is currently moving towards a new standard enterprise architecture for new systems.
The new architecture is more scalable, maintainable, and less complex than the current USCIS
architectures. This new architecture employs open source frameworks and platform-agnostic
software wherever possible, to make it easier to deploy solutions on standard DHS private cloud
infrastructure. ELIS will be the first USCIS system to transition to this new architecture.

4. FADS VISION

FADS will provide high-productivity Flexible Agile Development Services to help move the
agency toward its envisioned state of a technologically innovative, state-of-the-art, electronic and
customer-centric architecture to support the agency’s mission.

USCIS is a leader in the federal movement toward the adoption of Agile approaches and use of
cloud services to support the IT development pipeline, and is a leader in the DHS movement
toward open source frameworks for application development and production. FADS contractors
will participate in a team-based Agile environment. They will work alongside other teams of
government contractors and federal employees to accomplish projects as assigned by the agency.
For some development efforts (notably ELIS), there will be a number of Agile teams from several
contractors working in parallel in a collaborative environment. These development teams will be
supplemented by separate contractor-supported teams responsible for Architecture and Design,
Processes and Practices (methodology), Continuous Integration and Continuous Delivery, Testing,
Quality Assurance and Training Development for fielded capability.

The FADS contractors will be expected to work with a technical architecture and design specified
by the government, and to work within the Agile process and SELC frameworks defined by the
government team. Individual development teams will include government employees functioning
as Product Owners, Subject Matter Experts, and so on. Teams may also have participation from
IV&V testers. FADS contractors are expected to work well in these team environments and
demonstrate a highly collaborative and cooperative attitude.
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5 SCOPE

USCIS will create and maintain system roadmaps, project plans, and product and release backlogs
that will be the basis for the FADS contractors’ work. The Product Owner will specify high-level
requirements to the Agile teams. As in typical Scrum-based Agile processes, the USCIS Product
Owners will work together with the FADS teams to develop and estimate user stories and establish
acceptance criteria. These acceptance criteria will specify expected functionality for a user story,
as well as any non-functional requirements that must be met in the development of the story. The
USCIS Product Owners, supported by SMEs and business analysts will determine whether or not
acceptance criteria have been satisfied. USCIS may adopt other Agile processes such as but not
limited to Kanban and Lean, and the contractor will be expected to conform its processes to these
approaches.

FADS contractors are expected to provide high-performing, skilled development teams. Critical
elements will be:

¢ High productivity

o High quality work

» Collaboration and cooperation with other teams and participants
o Technical skills and expertise as necessary (see below)

o Estimation and planning skills

¢ Innovation and creativity in problem solving

As DHS requires Section 508- compliant user interfaces, the contractor shall accredit a member of
the team as a DHS trusted Section 508 tester. The providers of FADS services shall adopt evolving
USCIS design and coding standards in the course of their application development. The contractor
shall provide technical methods, techniques, and concepts that are innovative, practical, cost-
effective, and conducive to Agile application development. The contractor shall develop
applications based on requirements that are evolving and emerge as the business climate shifts. It
is expected that all code developed by the teams will be for new functionality. FADS teams will
not be responsible for maintenance of existing USCIS systems. FADS developers will be required
to develop high quality code and are responsible for any technical debt that is incurred as a result
of their development activities. Technical debt may be incurred as a result of design and
development decisions made by the team due to competing priorities that may potentially increase
the complexity of the code base, necessitating refactoring at a later date. Incurring technical debt
may not be avoidable; however it must be addressed and “paid down” in future development
activities.

Services in support of FADS shall be provided by teams of experts with demonstrated experience
with USCIS specified tools and technologies as described in section 5.1 Technical Landscape.
Agile development work involves some degree of analysis, requirements collection, design,
development, and test, in addition to the support functions of configuration management, planning,
project management, and infrastructure. The specific tasks applicable under this task order are
detailed in section 6 TASKS.
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Delivery is expected to follow Agile industry best practices, to include: version control, automated
builds, automated testing, and continuous integration. FADS contractors shall participate in the
deployment pipeline, which in will be managed by different contractor and USCIS teams.

5.1 Technical Landscape

The contractor shall use USCIS/DHS development and test environments, including the Enterprise
System Development Office (ESDO) Development Test as a Service (DTaaS)

The USCIS technical landscape is shifting from a proprietary COTS-based framework to open
source. The current ELIS2 development architecture has demonstrated success with a stack of
predominately open source development and test tools that are currently under consideration for
standardization across development teams. The FADS contractor shall utilize such a standardized
development and test suite, with the expectation that the development and test architecture will
evolve.

The simplified architecture for ELIS and other future development efforts may be based on Java,
Oracle, Spring, JPA/Hibernate, Adobe, MongoDB, Drools, etc.

The COTS and open source tools, languages, utilities, and applications currently used and under
consideration for the standardized environment are identified in Table 1: Current Development and
Test Tool Suite. FADS contractors will have the opportunity to influence the development and test
tool suite if sufficient justification is presented. FADS contractors shall have expertise in the
technologies used in the new ELIS architecture.

Name Version Manufacturer Function
Workflow and Business Process
Activiti Activiti.org Management (BPM) Platform
Adobe Livecycle Adobe | Adobe Livecycle
Chef 0.1 Opscode Open source software deployment
Eclipse Indigo sr2 | Eclipse IDE for software development
Git 1.7.10 Apache Distributed version control
Gradle 1.0rc3 | Gradle.org Open source build automation tool
Open source object / relational mapping
Hibernate 4 JBoss library for Java
Java | 71X Oracle _ Lang_ugge for software development
JBoss Application
Server 7.0.2 JBoss Open source application server
JBoss Rules Engine b) JBoss _| Open source rules engine
Jenkins 1.4 Jenkins CI Open source continuous integration server
Junit Unit testing
Liquibase 2.0.5 Liquibase.org Open source database source code control
Maven | 3.04 Apache Open source build repository
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Name Version | Manufacturer Function
Open source document oriented database

MongoDB 10gen, Inc system
Nexus - [ 24 Sonatype | Open source repository manager
Notepad++ 6.1.3 Notepad++ | Text editor for software develoﬁment
Oracle Database 11gR2 | Oracle Commercial database
MuleSoft Stt;dio | 1.3.1x64 | MuleSoft | Open source integration framework
Rally Rally COTS ALM tool
Selenium - Browserfesting in Firefox _
Spring Framework 3.1.0e3.8 | SpringSource.org Open source Java framework
Drools - | Apache | Open source rules engine

Table I: Current Development and Test Tool Suite

6 TASKS

The tasks identified in the following sections describe the work that will occur in order to
accomplish the vision, as identified in section 4 FADS VISION. FADS contractor shall propose
teams that are able to perform the tasks as described, while conforming with the expectations
outlined above, and with expert level ability in the technologies stated in section 5./ Technical
Landscape.

6.1 Provide Agile Teams

a) Contractor shall provide Agile teams for the purpose of responding to specific
application development requirements USCIS identifies. The contractor’s work shall
conform to the architecture and design provided by the USCIS Architecture and Design
team and the Agile processes set up by the USCIS Processes and Practices team.

6.2 Development

Agile software development is a group of software development methods based on iterative and
incremental development, where requirements and solutions evolve through collaboration between
self-organizing, cross-functional teams. It promotes adaptive planning, evolutionary development
and delivery, a time-boxed iterative approach, and encourages rapid and flexible response to
change. It is a conceptual framework that promotes foreseen interactions throughout the
development cycle. The Agile Manifesto introduced the term in 2001.

a) Contractor shall be responsible for development teams performing the full suite of
development tasks using Agile methodologies, including, but not limited to:
participating in creating user stories for both business functionality, technical
requirements and defining acceptance criteria; estimating the size of stories; solution
design; development; and testing.
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b) Contractors shall assist in the documentation of user stories, acceptance criteria and tasks
to be completed to fulfill the definition of done for a story.

¢) Contractors shall develop code and other artifacts against the user stories documented in
task 6.2.a or as assigned by the government.

6.3 Code Quality and Standards Compliance

a) Contractor shall develop code that does not add new technical debt to a release; the
contractor shall correct any defects identified by testers, code reviewers, automated
tools, or as part of the CI/CD activities etc.

b) Contractor’s work shall conform to the architecture and standards provided by the
government and the Agile processes set up by the USCIS Processes and Practices team.
This will include providing input to any documentation required to maintain
compliance with DHS and USCIS standards, as specified by USCIS.

¢) The contractor’s code shall meet the functional and non-functional requirements, meet
database development requirements, and be deployable and fully tested in preparation
for USCIS OIT Independent Validation & Verification (IV&V) review.

6.4 Test and Integrate

a) Contractor shall be responsible for creating test cases and automated test scripts to
support test automation activities.

b) Contractor shall collaborate with other teams to support continuous code integration

¢) Contractor shall share test scripts (manual and automated) as needed with other testing
entities.

d) Contractor shall assist with crafting validation steps (both positive and negative testing)
for user acceptance testing on an as needed basis. '

e) Contractor shall support the activities of the Integration and Configuration team to
ensure the automatic build and deployment process works effectively across all
environments, including the contractor’s dev/test enclave. Deployment and testing in
the dev/test environment should mimic closely the actions performed for deployment
and testing in staging and production.

f) Contractor shall perform development testing before the commit stage in the CI pipeline

6.5 Quality Control
a) Contractor shall create a Quality Management Plan.
b) Contractor shall ensure development-related activities are in accordance with the
contractor’s Quality Management Plan.
6.6 Administrative Activities

a) The contractor shall collaborate with stakeholders, support contractors, and third party
vendors throughout system integration, performance, security, Section 508, system
acceptance, user acceptance, usability, and test and evaluation reporting.
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b) The contractor shall manage all contractor resources and supervise all contractor staff in the
performance of work on this task order. The contractor shall manage and coordinate its
team(s) on a day-to-day basis and ensure plans are communicated to team members.
Likewise, the contractor must ensure that the health and progress against those plans are
adequately reported.

c¢) The contractor shall organize, direct and coordinate planning and execution of all task order
activities.

d) Vehicles for transparency, such as the agency Agile Application Lifecycle Management
(ALM) tool, shall be maintained with data so that reports and charts can be generated as
needed, and so that user stories, defects, and tasks and their status are available to
stakeholders. Task boards and Sharepoint sites, meetings, and demos can be used to share
information and report progress.

7 KEY PERSONNEL

The contractor shall identify key personnel and provide statements of qualifications for these
individuals. All key personnel shall be current full time employees, with the following exception.
The contractor may fill one key position with a subcontractor based on qualifications outlined
within this section, with prior Contracting Officer approval. Contingent hires will not be accepted
as key personnel. The contractor shall identify key personnel who shall be the management lead
and the technical lead for the task order as a whole. These individuals must have extensive
expertise in the Agile development methodology and experience using many of the tools included in
the Development/Test Tool Suite identified previously.

The management lead shall ensure that all work on this contract complies with contract terms and
conditions and shall have access to contractor corporate senior leadership when necessary. The
contractor’s management lead shall be the primary interface with the USCIS Contracting Officer’s
Representative (COR) and Contracting Officer (CO) and shall attend status meetings and ad hoc
meetings with stakeholders as required, accompanied by the technical lead when necessary.

8 TRANSITION SUPPORT

In accordance with Agile principles, knowledge acquisition is expected to occur within the sprints,
and thus a formal transition in plan is not required. Upon notice to proceed, the Contractor
transition in will begin with the first sprint.

At the completion of performance of this task order, the contractor shall fully support the transition
of the contractor’s work that is turned over to another entity, either government or a successor
offeror(s). The contractor shall assist with transition planning and shall comply with transition
milestones and schedules of events.

The contractor shall be responsible for the implementation of the transition and application cutover
activities. The transition shall cause no disruption in development services. To ensure the
necessary continuity of services and to maintain the current level of support, USCIS may retain
services of the incumbent Contractor for some, or all of, the transition period, as may be required.

The contractor shall be responsible for the transition of all technical activities identified in this task
order. As part of the transition, the contractor shall be responsible for:
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e Inventory and orderly transfer of all GFP, to include hardware, software, and licenses,
Contractor Acquired Government Property, and Government Furnished Information (GFT)

o Transfer of documentation currently in process
¢ Transfer of all software code in process

o Certification that all non-public DHS information has been purged from any contractor-
owned system

» Exchange of accounts to access software and hosted infrastructure components
e Participate in knowledge transfer activities in accordance with the transition plan
¢ Provide members to and participate in transition management team

If the government provides a Transition Plan template, the contractor shall complete it as
assigned, otherwise the contractor shall submit a Transition Plan at the direction of the
government. The Transition Plan shall:

¢ Document the strategic approach

o Identify equipment, hardware, software, documents and other artifacts that are included in
the transition

o Establish milestones and schedules

o Establish activities

¢ Identify transition risks and risk mitigation

o Define roles and responsibilities

o Define transition approval authorities and lines of communication
e Define a knowledge transfer approach

¢ Define a property inventory and transition approach

e (reate bi-party or tri-party agreements

e Provide checklists

A Transition Plan shall be delivered 30 calendar days prior to the task order expiration date or, if
directed by the government, 30 days prior to the end of each option period. The Transition Plan
shall include support activities for all transition efforts for follow-on requirements to minimize
disruption of services. The contractor shall account for a 10 business day Government review
process prior to transition execution. The 10-day review and approval process is not included in the
30-day transition activities.

Transition support shall commence 15 business days prior to expiration of the Task Order. Upon
award of a follow-on contract, the incumbent contractor will work with the new contractor to
provide knowledge transfer and transition support, as required by the COR and PM.
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9 DELIVERABLES

The primary deliverable of this task order is deployable application code. The contractor shall
deliver this code (in conformance with procedures established by the Integration and Configuration
team) throughout the period of performance for integration with an existing codebase in
preparation for deployment.

The contractor shall submit electronic copies of document deliverables that are indicated in the
table below to the CO and COR (and other cc’s as may be specified by the CO and/or COR) via e-
mail in the format specified. All document deliverables shall be made by close of business (COB)
4:30pm local time Monday through Friday, unless stated otherwise.

All deliverables submitted in electronic format shall be free of any known computer virus or
defects. If a virus or defect is found, the deliverable will not be accepted. The replacement file
shall be provided within two (2) business days after notification of the presence of a virus.

9.1 Task Order Management Artifacts

The contractor shall provide standard and ad hoc reports that support task order management, as
described below:

o Performance and Expenditure Report (PER)
The PER shall contain a narrative of the month’s activities and resources expenditures:
o Performance Summary

The Performance Summary includes documenting any major risks and/or issues and
any significant progress and events. Progress and events includes the delivery of
documents, artifacts, and code. The summary should provide enough detail for the
reader with some but not detailed familiarity with the task order to comprehend the

value that the contractor is providing to the overall application development effort at
USCIS.

Included with this summary shall be burn-down charts for those releases and
iterations that ended within the month, and a snapshot of the burn-down chart for all
releases and iterations in progress on the last day of the PER reporting period.

o Resource Expenditures

Resource expenditures track funds expended during the reporting period and their
purpose in order to understand the burn rate and provide fiscal accountability to
external stakeholders. Reporting of resource expenditures shall conform to the
format provided in section /0.5 Payment of Invoices.

o Status Briefings

As required by the COR, the contractor shall attend meetings with the COR and/or other
USCIS stakeholders in order to review work accomplished, work in progress, plans for
future work, transition plans and status, and issues pertinent to the performance of work
tasks that require USCIS attention. The meetings may be scheduled regularly or may be ad
hoc.

In the event the government requires additional information related to contract technical,
cost, or schedule performance, risks, resources, or any contract-related data, the contractor
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9.2

The deliverables that apply to this task order, and that the contractor shall provide are outlined in

Deliverables Schedule

Table 2: Deliverables Schedule.

9.3

Various government stakeholders will inspect contractor services and deliverables. The CO will
provide official notification of rejection of deliverables. Inspection and acceptance of deliverables

shall provide this report information in the format requested by the government. Requests
for ad-hoc reporting may vary in scope and complexity and may require the contractor to
attend OIT meetings to obtain required information, review and research applicable
documentation, and extract applicable database information required to assemble the ad-hoc
report.

Item

Frequency of
Delivery

Acceptable Formats

in-process“épplication code

Continuously, with
each build

Application source code

Shippable application code

Continuously, with

Application source code

each commit and compiled code
Quality Management Plan Updates 30 days After | MS Word 2010
o ' ‘ : Receipt of Order- B
(ARO) '
Updated annually
Agile development lifecycle Each release MS Word 2010
documents, such as System Design
Document (SDD), etc.
Status Briefings, such as presentations, | As directed MS Word 2010, Excel,
database extractions, meeting reports ‘ Visio, or PowerPoint
burndown charts, etc.
Program and Expenditure Report 10™ calendar day of | MS Word 2010, Excel
(PER) each month
Transition Plan As directed MS Word 2010
Security Plan 30 days ARO MS Word 2010
Test Seripts Continuously, with | Application source code,
each commit MS Word 2010

Table 2: Deliverables Schedule

Inspection and Acceptance

will use the following procedures:

¢ The government will provide written acceptance, comments, and/or change requests, if any,

within fifteen (15) business days of receipt of task order deliverables.

13

Revised 04/27/2015

177



o If government acceptance, comments, and/or change requests are not provided to the
contractor within 15 business days after delivery of a deliverable, the contractor shall
assume government acceptance.

o Upon receipt of the government comments, the contractor shall, within three (3) business
days, rectify the situation and re-submit the contract deliverable(s).

10 TASK ORDER ADMINISTRATION DATA

10.1 Place of Performance

The principal place of performance in the base period shall be at the Government-provided work
site. The place of performance for optional CLINs X001, X002 and X003AA-Al will be at the
Government-provided work site while the place of performance for optional CLINs X003AJ-AS, if
exercised, will be at the Contractor-provided work site. The contractor facility shall be in close
proximity to the USCIS facility at 111 Massachusetts Ave NW, Washington D.C., not to exceed a
distance of 15 miles. Meetings will usually take place at USCIS offices in the Washington, D.C.
Metropolitan Area, including, but not limited to 20 Massachusetts Avenue, N.W., and 111
Massachusetts Avenue, N.W., Washington DC. Meetings may also occur at the contractor’s work
site, especially when close collaboration between stakeholders and the development team is
needed. The Contractor shall provide workspace, such as a team room, to accommodate up to five
Government representatives per contract. Further, the contractor should provide workspace to
accommodate one USCIS IV&V/TICS tester contractor per development team. The contractor
shall provide meeting space for periodic hosting of meetings with both USCIS federal and
contractor personnel.

Because significant collaboration amongst Federal and multiple-vendor teams is required
telecommuting is generally discouraged. However, in extenuating circumstances, such as
inclement weather, when the Office of Personnel Management (OPM) changes the federal
Operating Status in the National Capital Region contractors are permitted to allow their employees
to telework based on the contractor’s telework guidance. Notice shall be given to the COR.

10.2 Hours of Operation

Normal duty hours for the Government are from 8am to Spm, Monday through Friday. At times,
based on the needs of the mission, the Government will require service outside of the normal duty
hours and upon COR direction, and given an advanced notice if possible, the contractor shall work
weekends and Government holidays. USCIS Government employees must be present during such
instances. The contractor shall be available during this time period. The contractor shall manage
the hours in which staff operates so that service is provided when required within a level of effort
(LOE) specified in Attachment 1.

10.3 Government Furnished property (GFP)

Only GFP laptops and Virtual Private Network (VPN) tokens will be issued and used in performing
work on this contract. No personal or company owned storage devices, (thumb drives, DVDs, or
CDs) will be used with the GFP. A webinar account, such as AT&T Connect, will be provided to
the contractor to facilitate virtual demos and other meetings with stakeholders at various physical
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locations. Blackberry devices may be provided as identified by the COR or Government Program
Manager.

10.4 Travel

Travel within the local commuting area will not be reimbursed. For the purpose of this Task Order the
local commuting area is defined as a fifty (50) mile radius from USCIS offices located at 111
Massachusetts Ave NW, Washington D.C. Home to work travel is not reimbursable.

10.5 Payment of Invoices

a) In accordance with FAR Part 32.905, all invoices submitted to USCIS for payment shall
include the following:

(1) Name and address of the contractor.

(2) Invoice date and invoice number.

(3) Contract number or other authorization for supplies delivered or services performed
(including order number and contract line item number).

(4) Description, quantity, unit of measure, period of performance, unit price, and extended
price of supplies delivered or services performed.

(5) Shipping and payment terms.

(6) Name and address of contractor official to whom payment is to be sent.

(7) Name (where practicable), title, phone number, and mailing address of person to notify
in the event of a defective invoice.

(8) Taxpayer Identification Number (TIN).

b) Invoices not meeting these requirements will be rejected and not paid until a corrected
invoice meeting the requirements is received.

c) USCIS’ preferred method for invoice submission is electronically. Invoices shall be
submitted in Adobe pdf format with each pdf file containing only one invoice. The pdf files shall
be submitted electronically to USCISInvoice.Consolidation@ice.dhs.gov with each email
conforming to a size limit of 500 KB.

d) If a paper invoice is submitted, mail the invoice to:

USCIS Invoice Consolidation
PO Box 1000
Williston, VT 05495

An invoice is a “proper invoice” as defined under FAR Clause 52.232-25. Payment will be based
on receipt of a proper invoice and satisfactory performance. Invoices shall be for approved
expenses, such as travel, and services incurred against the work performed during the previous
month’s period of performance which shall begin on the first of the month and end on the last day
of the month.

Invoices shall be received by the tenth calendar day of each month and include billable items for
the previous month’s period of performance. The contractor shall include with the invoice all
supporting documents (e.g., travel reports/receipts) and the associated PER.
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The contractor: shall also report, in wntmg, to the CO and the COR | per: *FAR clause 52:232-20
Limitation of Cost (b) The Contractor shall notify the Conitracting Officer in writing whenever it
has reason to believe that --

(1)-The costs the Contractor expects to incur under this contract in the next 60 days, when added to

all costs prewously incurred, will exceed 75 percent of the estimated cost specified in the
Schedule, or

substantlally less than had been prewously esnmated

(c) As part of the notlﬁcatlon, the Contractor shall provide the Contracting Officer a revised
estimate of the total cost of performing this contract.

The invoice shall include backup documentation in a format supplied by the Government. The
Resource Expenditure Report and its associated Resource Expenditure Format constitute the
invoice backup data that the Government requires. The invoice’s Resource Expenditure Report
shall follow the format provided in Figure 1: Resource Expenditure Report. The contractor shall
provide this in MS Excel format. A description of the data items in the report are provided in Table
3: Resource Expenditure Format. The report data shall represent the labor resources billed in the
invoice. In other words, the amount billed shall be consistent with the resource expenditures
documented for that reporting period. The Resource Expenditure Report reporting period shall be
consistent with the invoice’s.

Item
No. Item Description

1 Contractor Enter the contmctor name m (a) and the contractor facility 2 address and
. mailing location in (b)

2 Contract Enter the contract name in (a), the contract number in (b), and the
contract type, such as T&M (c)

3 Contract Period Enter the contract period of performhnce start and end dates

4 Reporting Period Enter the start and end dates for the period covering the report

The dollar value (excluding fee or profit) on which the contractual
agreement has been reached as of the cutoff date of the report. Amounts
for changes shall not be included in this item until they have been priced
and incorporated in the contract through contract change order or
supplemental agreement.

. The amount (excluding fee or profit) estimated for that work for which
b i‘?::;:) ?Ezgfﬁitp:ie d written authorization has been received, but for which definitized contract
Work prices have not been incorporated in the contract through contract change
order or supplemental agreement.
Based on the most likely estimate of cost at completion for all authorized
contract work and the appropriate profit/fee, incentive, and cost sharing
provisions. Enter the estimated final contract price (total estimated cost to
the Government). This number shall be based on the most likely
management estimate at complete and normally will change whenever the
management estimate or the contract is revised. ,

5a | Negotiated Cost

5¢ EstMted Price
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5d

Contract Ceiling

Contract ceiling price applicable to the definitized effort.

Se

Esfimafed Confract
Ceiling

The estimated ceiling price applicable to all-authorized contract effort
including both definitized and undefinitized effort.

5f

Contract Budget Base

Enter the total of negotiated cost (5.a) and estimated cost of authorized,
unpriced work (5.b).

Authorized Contractor - |

Representative

Enter the name of the authorized person (program manager or designee)
signing the report in (a), enter that person's title in (b), and enter the date
signed in (d). The authorized person shall sign in (c). Electronic
signatures are encouraged.

()

Item

Create rows and sub-rows of data that represent the following items in
nested order:

Application - The name of each of the applications the contractor
supports, such as “ELIS”. All data in this row will be a roll-up of all
costs associated with this application.

Release - The nomenclature of each of the releases the contractor
supports that is associated with the named application, such as
“A2,17. All data in this row will be a roll-up of all costs associated
with this release.

Iteration - The nomenclature that identifies each of the iterations
the contractor is supporting as part of the named release, such as
“Sprint 47, “Sprint 5”, etc. All data in these rows will be a roll-up
of all costs associated with the named iteration.

Individual — The names of all of the individuals who charged
or planning to charge to the contract during the named sprint,
followed by their labor category, such as “Sean O'Rally
/Functional Analyst”. All data in these rows will be itemized
costs associated with the named resources for the given
iteration. Resources may be placed in planning packages for
future releases and iterations that have yet to be identified
during the contract period of performance.

1)

Current Period Budget |
Cost

For the reporting time period, indicate the cost of plannedreﬁdﬂfces
based on the release and iteration planning closest to the start of the
period of performance.

7(3)

Current Period Actual
Cost

For the reporting time period, indicate the actual costs of all resources
used.

7(4)

Current Period Variance

For the reporting time period, indicate the difference between the actual
and planned costs in terms of dollars with the percent represented in

parenthesis following the dollar figures, such as “-243,900 (-6%)".

7(5)

Cumulative Budget Cost

For the contract time period, indicate the cumulative cost of planned
resources from the start of the contract to the end of the reporting period.

16)

: Cumulative Actual Cost

_For the contract time period, indicate the cumulative actual costs of all

resources used.

7

Cumulative Variance

For the contract time period, indicate the cumulative differences
between the actual and planned costs in terms of dollars with the percent
represented in parenthesis following the dollar figures, such as “-
243,900 (-6%)”.

8(8)

Contract at Completion

Enter the budgeted cost at completion for the items listed in Column (1).

This entry shall consist of the sum of the original budgets.
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Budgeted

79)

Contract at Completion
Estimated

Enter the latest revised estimate of cost at completion including estimated
overrun/underrun for all authorized work.

7(10)

Contract at Completion
Variance

Enter the difference between the Budgeted - At Completion in Column (8)

and the Estimated — At Completion in Column (9).

(1)

Month x Budget Cost

The data in Column (11) is maintained for each month during the
contract period of performance. For the month represented, indicate the
cost of planned resources.

712)

Month x Actual Cosf

The data in Column‘(12) is maintainéd for each month during the
contract period of performance. For the month represented, indicate the
actual costs of all resources used.

7(13)

Month x Variance

The data in Column (13) is maintained for each month during the
contract period of performance. For the month represented, indicate the
difference between the actual and planned costs in terms of dollars with
the percent represented in parenthesis following the dollar figures, such
as “-243,900 (-6%)".

%14)

Fiscal Year and Quarter

Budgeted Cost

For the government fiscal year (Oct 1 to Sept 30) and for each of the 4
quarters in the fiscal year, indicate the cumulative cost of planned
resources. This will be cumulative costs of the relevant monthly costs

-(Column 14) in the fiscal year and the fiscal quarters that fall within the
contract period of performance. If the contract period of performance
ends prior to the conclusion of a fiscal year (Sept. 30), then the

* contractor shall estimate all of the available months within the fiscal
| year, recognizing that no work is scheduled to be performed during

some of those months.

7(15)

Fiscal Year and Quarter
Actual Cost

For the fiscal year and for each of the 4 quarters in the fiscal year,
indicate the cumulative actual cost of resources. This will be cumulative
costs of the relevant monthly costs (Column 15) in the fiscal year and
the fiscal quarters that fall within the contract period of performance. If
the contract period of performance ends prior to the conclusion of a
fiscal year (Sept. 30), then the contractor shall estimate all of the
available months within the fiscal year, recognizing that no work is
scheduled to be performed during some of those months.

7.a

| General &

Administrative

Enter the appropriate General and Administrative (G&A) costs. If G&A

| costs have not been included in the (Column (1)) costs, G&A shall be

shown as an add entry in (Column (1)). If G&A costs have been included
in the Column (1) costs, G&A shall be shown as a non-add entry here with
an appropriate notation to that effect. For contracts that require CCDRs,
contractors may also have to submit separate costs without G&A for the
Column (1) elements on an exception basis if the Government specifies
such a requirement in the CDRL. If a G&A classification is not used, no
entry shall be made other than an appropriate notation to that effect.

7b

Total

Enter the sum of the budgeted cost, actual costs, variances, and estimated
costs and G&A.
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11 Performance Criteria

FADS contractor teams will be evaluated every 4 weeks and the evaluation will be discussed with
the contractor. The purpose of the scorecard and discussions is to enhance performance. In
addition, in the aggregate, the scorecards and discussions will be used partially as a basis for past
performance reporting. It is anticipated that FADS contractors will be evaluated along the
following dimensions:

e Code Quality and Standards Adherence. Contractor code will be evaluated by Government
teams and IV&YV providers. Code will be evaluated against standards published by USCIS
including design standards and architecture. Automated code review tools will also be used
to validate code quality. :

o Business Satisfaction. Each feature completed by a contractor team will be evaluated by the
Government Product Owner for that team, and possibly by SMEs assigned to the team. At
each iteration review, the functionality will be evaluated by a wider audience of
Government employees.

o Test Quality and Test Coverage. Because automated tests are a key component of this
process, test scripts will be treated as deliverables under FADS. These test scripts will be
assessed for their quality and for the extent to which they test the appropriate functions.
This evaluation will be performed by the IV&V test team or Government employees.

o Collaboration. FADS contractors will operate within an ecosystem of federal and contractor
staff, with multiple contractor teams working in parallel and with constant interaction with
USCIS employees. The contractor will be graded based on their willingness, effort, and
ability to work collaboratively.

e Productivity. Team velocity and story point completion provides a relative measure of
productivity. A team’s velocity is the rate at which the team is completing user stories and
delivering them to the product owner. A team’s velocity is measured by the sum of story
points for each story completed during a sprint. Although measures such as velocity and
story point completion cannot be used directly in an Agile process to measure performance,
the Government will be able to compare across teams and also to note any unproductive
behavior.

¢ Innovation. Agile development is accomplished by self-organizing teams who innovate in
order to find ways to accomplish the work assigned. Contractors will be permitted to
submit examples of any innovative approaches they introduce, and the Government will
evaluate the contractors on their contributions (whether self-reported or not).

¢ Process and Continuous Improvement. FADS contractor teams will be assessed on the
processes they implement, their conformance to USCIS processes, their contribution to
SELC and other required frameworks, and their use of retrospectives to continuously
improve these processes.

These criteria will be used in a Balanced Scorecard type approach. After every 2 iterations (every 4
weeks), the Government will assess the performance of each team from each contractor using a
scorecard approach (grades A-F for each category and overall). The relative weights of these
categories will be adjusted by the Government based on its experiences, and will be communicated
to the contractors before the start of each release cycle. The Contracting Officer and Contractor
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will receive a copy of the evaluation. Contractors may provide comments, or responses, to the
scorecards to the COR and the Contracting Officer within a week after receipt of the scorecard and
grade.

12 ACCESSIBILITY REQUIREMENTS (SECTION 508)

Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act of 1998 (P.L.
105-220) requires that when Federal agencies develop, procure, maintain, or use electronic and
information technology (EIT), they must ensure that it is accessible to people with disabilities.
Federal employees and members of the public who have disabilities must have equal access to and
use of information and data that is comparable to that enjoyed by non-disabled Federal employees
and members of the public.

Al EIT deliverables within this work statement shall comply with the applicable technical and
functional performance criteria of Section 508 unless exempt. Specifically, the following
applicable EIT accessibility standards have been identified:

12.1 Section 508 Applicable EIT Accessibility Standards

36 CFR 1194.21 Software Applications and Operating Systems, applies to all EIT software
applications and operating systems procured or developed under this work statement including but
not limited to GOTS and COTS software. In addition, this standard is to be applied to Web-based
applications when needed to fulfill the functional performance criteria. This standard also applies
to some Web based applications as described within 36 CFR 1194.22.

36 CFR 1194.22 Web-based Intranet and Internet Information and Applications, applies to all
Web-based deliverables, including documentation and reports procured or developed under this
work statement. When any Web application uses a dynamic (non-static) interface, embeds custom
user control(s), embeds video or multimedia, uses proprietary or technical approaches such as, but
not limited to, Flash or Asynchronous Javascript and XML (AJAX) then 1194.21 Software
standards also apply to fulfill functional performance criteria.

36 CFR 1194.24 Video and Multimedia Products, applies to all video and multimedia products that
are procured or developed under this work statement. Any video or multimedia presentation shall
also comply with the software standards (1194.21) when the presentation is through the use of a
Web or Software application interface having user controls available.

36 CFR 1194.31 Functional Performance Criteria, applies to all EIT deliverables regardless of
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to
fulfill the functional performance criteria.

36 CFR 1194.41 Information Documentation and Support, applies to all documents, reports, as
well as help and support services. To ensure that documents and reports fulfill the required 1194.31
Functional Performance Criteria, they shall comply with the technical standard associated with
Web-based Intranet and Internet Information and Applications at a minimum. In addition, any help
or support provided in this work statement that offer telephone support, such as, but not limited to,
a help desk shall have the ability to transmit and receive messages using TTY.
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12.2 Section 508 Applicable Exceptions

Exceptions for this work statement have been determined by DHS and only the exceptions
described herein may be applied. Any request for additional exceptions shall be sent to the COTR
and determination will be made in accordance with DHS MD 4010.2. DHS has identified the
following exceptions that may apply: 36 CFR 1194.3(b) Incidental to Contract, all EIT that is
exclusively owned and used by the contractor to fulfill this work statement does not require
compliance with Section 508. This exception does not apply to any EIT deliverable, service or item
that will be used by any Federal employee(s) or member(s) of the public. This exception only
applies to those contractors assigned to fulfill the obligations of this work statement and for the
purposes of this requirement, are not considered members of the public.

12.3 Section 508 Compliance Requirements

36 CFR 1194.2(b) (COTS/GOTS products), When procuring a product, each agency shall procure
- products which comply with the provisions in this part when such products are available in the
commercial marketplace or when such products are developed in response to a Government
solicitation. Agencies cannot claim a product as a whole is not commercially available because no
product in the marketplace meets all the standards. If products are commercially available that
meet some but not all of the standards, the agency must procure the product that best meets the
standards. When applying this standard, all procurements of EIT shall have documentation of
market research that identify a list of products or services that first meet the agency business needs,
and from that list of products or services, an analysis that the selected product met more of the
accessibility requirements than the non-selected products as required by FAR 39.2. Any selection
of a product or service that meets less accessibility standards due to a significant difficulty or
expense shall only be permitted under an undue burden claim and requires authorization from the
DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS MD 4010.2.

Al tasks for testing of functional and/or technical requirements must include specific testing for
Section 508 compliance, and must use DHS Office of Accessible Systems and Technology
approved testing methods and tools. For information about approved testing methods and tools
send an email to accessibility@dhs.gov.

13 DHS ENTERPRISE ARCHITECTURE COMPLIANCE

“All solutions and services shall meet DHS Enterprise Architecture policies, standards, and
procedures. Specifically, the Government intends to:

a) All developed solutions and requirements shall be compliant with the HLS EA.

b) AllIT hardware and software shall be compliant with the HLS EA Technical Reference
Model (TRM) Standards and Products Profile.

¢) Description information for all data assets, information exchanges and data standards,
whether adopted or developed, shall be submitted to the Enterprise Data Management
Office (EDMO) for review, approval and insertion into the DHS Data Reference Model and
Enterprise Architecture Information Repository.

d) Development of data assets, information exchanges and data standards will comply with the
DHS Data Management Policy MD 103-01 and all data-related artifacts will be developed
and validated according to DHS data management architectural guidelines.
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e) Applicability of Internet Protocol Version 6 (IPv6) to DHS-related components (networks,
infrastructure, and applications) specific to individual acquisitions shall be in accordance
with the DHS Enterprise Architecture (per OMB Memorandum M-05-22, August 2, 2005)
regardless of whether the acquisition is for modification, upgrade, or replacement. All EA-
related component acquisitions shall be IPv6 compliant as defined in the U.S. Government
Version 6 (USGv6) Profile (National Institute of Standards and Technology (NIST) Special
Publication 500-267) and the corresponding declarations of conformance defined in the
USGv6 Test Program, ”

14 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION
TECHNOLOGY RESOURCES

The Contractor shall be responsible for Information Technology (IT) security for all systems
connected to a DHS network or operated by the Contractor for DHS, regardless of location. This
applies to all or any part of the contract that includes IT resources or services for which the
Contractor must have physical or electronic access to sensitive information contained in DHS
unclassified systems that directly support the agency’s mission.

The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall
describe the processes and procedures that will be followed to ensure appropriate security of IT
resources that are developed, processed, or used under this contract.

Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan,
which shall be consistent with and further detail the approach contained in the offeror’s proposal.
The plan, as approved by the Contracting Officer, shall be incorporated into the contract as a
compliance document.

The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited
to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.); the Government Information
Security Reform Act of 2000; and the Federal Information Security Management Act of 2002; and
with Federal policies and procedures that include, but are not limited to, OMB Circular A-130; and
the DHS Management Directive 4300 IT Systems Security Pub Volume 1 Part A; and DHS
Management Directive 11042 Safeguarding Sensitive but Unclassified (For Official Use Only)
Information.

The security plan shall specifically include instructions regarding handling and protecting sensitive
information at the Contractor's site (including any information stored, processed, or transmitted
using the Contractor's computer systems), and the secure management, operation, maintenance,
programming, and system administration of computer systems, networks, and telecommunications
systems.

At the expiration of the contract, the contractor shall return all sensitive DHS information and IT
resources provided to the contractor during the contract, and certify that all non-public DHS
information has been purged from any contractor-owned system. Contractor shall support USCIS
reviews to ensure that the security requirements in the contract are implemented and enforced.

Within 6 months after contract award, the contractor shall submit written proof of IT Security
accreditation to DHS for approval by the DHS Contracting Officer. Accreditation will proceed
according to the criteria of the DHS Sensitive System Policy Publication, 4300A (Version 9.1, July
17,2012) or any replacement publication, which the Contracting Officer will provide upon request.
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This accreditation will include a final security plan, risk assessment, security test and evaluation,
and disaster recovery plan/continuity of operations plan. This accreditation, when accepted by the
Contracting Officer, shall be incorporated into the contract as a compliance document. The
contractor shall comply with the approved accreditation documentation.

15 PERSONNEL SECURITY FOR SENSITIVE REQUIREMENTS
15.1 General

U.S. szenshlp and Immigration Services (USCIS) has determined that performance of this
contract requires that the Contractor, subcontractor(s), vendor(s), etc. (herein known as.
Contractor), requn"es access to sensmve but unclasmﬁed mformatlon and that the Contractor will

15.2 Su’italiility Determination

USCIS shall have and exercise full control over granting, denying, withholding or terminating
access of unescorted Contractor employees to government facilities and/or access of Contractor
employees to sensitive but unclassified information based upon the results of a. background
investigation. USCIS may, as it deems appropriate, authorize and make a favorable entry on duty
(EOD) decision based on preliminary security checks. The favorable EOD decision would allow
the employees to commence work temporarily prior to the completion of the full investigation, The
granting of a favorable EOD decision shall not be considered as assurance that a full employment
suitability aithorization will follow as a result thereof, The granting of a favorable EOD decision
or a full employment suitability determmatxon shall in no way prevent, preclude, or bar the
withdrawal or termination of any such access by USCIS, at any time during the term of the
contract, No Contractor employee shall be allowed unescorted access to a Government facility
without a favorable EOD decision or suitability determination by the Office of Security & Initegrity
Personnel Security Division (OSI PSD).

15.3 Background Investigation

Contractor employees (to include applicants, temporarles part-time and replacement employees)
under the contract, needing access to sensitive but unclassified information shall undergo a
position sensitivity analysis based on the duties each individual will perform on the contract as
outlined in the Position Designation Determination (PDD) for Contractor Personnel. The results of

the position sensmwty analysis shall identify the appropriate background investigation to be
conducted. All background investigations will be processed through OSI PSD.

To the extent the Position Designation Determination form reveals that the Contractor will not
require access 1o sensitive but unclassified information or access to USCIS IT systems, OSI PSD
may determine ‘that preliminary security screening anid-or a complete background investigation is
not required for performance on this contract.

Completed packages must be submitted to OSI PSD for prospectlve Contractor employees no less
than 30 days béfore the starting date of the contract ot 30 days prior to EOD of any employees,
whether a replacement, addition, subcontractor employce or vendor. The Contractor shall follow
guidelines for package submission as set forth by OSI PSD. A complete package will include the
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following forms, in conjunction with secunty questionnaire submission of the SF-85P, “Security
Questionnaire for Public Trust Positions” via e-QIP:

1. DHS Form 11000- 6 “Conditional Accessto Sensitive But Unclassified Informatlon Non-
Disclosure Agreement”

2. FD Form 258, “Fingerprint Card” (2 copies)

3. Form DHS 11000-9, “Disclosure and Authorization Pertaining to Consumer Reports Pursuant to
the Fair Credit Reporting Act”

4. Position Designation Determination for Contract Personnel Form

5. Foreign National Relatives or Associates Statement

6: OF 306, Declaration for Federal Employment (approved use for Federal Contract Employment)
7. ER-856, “Contract Employee Code Sheet”

15.4 Employment Eligibility.

Be advnsed that unless an apphcant requiring. access to sensitive but unclassified information has
resided in the U:S. for three of the past five years, 0SI PSD ; may not be able to complete a
satlsfactory background mvestlgatlon In such cases, USCIS retains the right to deem an’
applicant as ineligible due to insufficient background information.

Only U.S. citizens are eligible for employment on contracts requlnng access to Dcpartment of
Homeland Secunty (DHS) Informauon Teclmology (IT) systems or involvement i in the.
development, operation, management, or maintenance of DHS IT systems, unless a waiver has
been granted by the Director of USCIS, or designee, with the concurrernce of both the DHS Chief
Secunty Officer and the Chief Informatton Officer or their designees. In instances where non-IT
requlrements contained in the contract can be met by using Legal Permanent Residents, those
requirements shall be clearly described.

The Contractor must agree that each employee workmg on this contract will have 4 Social
Security Card issued by the Social Security Administration.

15.5 Continued Eligibility
If a prospective employee is found to be ineligible for access to USCIS facilities or information,

the Contractmg Officer’s Representatlve (COR) will advise the Contractor that the employee
shall not continiue to work or to be assigned to work under the contract.

In accordance with USCIS policy, contractors are requued to undergo a periodic reinvestigation
every five years. Secunty documents will be submitted t QSI;PSD within ten business days
followmg notification of a contractor’s reinvestigation requirement.

In support of the overall USCIS mission, Contractor employees are required to complete one-
time or annual DHS/USCIS mandatory trainings. The Contractor shall certify annually, but no
later than.

December 31st each year, that required trainings have been completed. The certification of the

completion of the trainings by all contractors shall be provided to both the COR and Contracting
Officer.
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» USCIS Security Awareness Training (required within 30 days of entry on duty for new
contractors, and annually thereafter)

« USCIS Integrity Training (Annually)

« DHS Continuity of Operations Awareness Training (one-time training for contractors identified
as providing an essential service)

» USCIS Office Safety Tralmng (one-time training for contractors working within USCIS
facllmes contractor companies may substitute their own training)

« USCIS Fire Prevention and Safety Training (one-time training for contractors working within
USCIS facilities; contractor companies may substitute their own training)

USCIS reserves the right and prerogative to deny and/or restrict the facility and information
access of any Contractor employee whose actions are in conflict with the standards of conduct or

whom USCIS determines to present a risk of compromising sensitive but unclassified
information and/or classified information.

Contract employees will report any adverse information concerning their personal conduct to
OSI PSD. The report shall include the contractor’s name along with the adverse information
bemg reported Required reportable adverse information includes, but is not limited to, ¢riminal
charges and or arrests, negative change in financial circumstances, and any additional
information that requires admission on the SF-85P security questionnaire.

In accordance with Homeland Security Presidential Directive-12 (HSPD—12)

http://www. dhs, gov/homeland-secunty-pre51dent1al~d1rect1ve-12 contractor employees who
require access to United States Citizenship and Immigration Services (USCIS) facilities and/or
utilize USCIS Information Technology (IT) systems, must be issued and maintain a Personal
Identlty Verification (PIV) card throughout the period of performance on their contract.
Government-owned contractor-operated facilities are considered USCIS facilities.

Afterthe Office of Security & Integrity, Personnel Security Division has notified the Contracting
Officer’s Representative that a favorable entry on duty (EOD) determination has been rendered,
contractor employees will need to obtain a PIV card.

For new EODs, contractor employees have [10 business days unless a different number is
inserted] from their EOD date to comply with HSPD-12. For existing EODs, contractor
employees have [10 business days unless a different number of days is inserted] from the date
this clause is incorporated into the contract to comply with HSPD-12.

Contractor employees ‘who do not have a PIV. card -must schedule an appointment to have one
issued. To schedule an appointment: e
http://ecn.uscis.dhs.gov/team/mgmt/Offices/osi/FSD/HSPD12/PIV/default.aspx

Contractors who are unable to access the hyperlink above shall contact the Contracting Officer’s
Representative (COR) for assistance.

Contractor employees who do not have a PIV card will need to be escorted at all times by a
government employee while at a USCIS facility and will not be allowed access to USCIS IT
systems.

A contractor employee required to have a PIV card shall:
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. Properly display the PIV card above the waist and below the neck with the photo facing out
sothat it is visible at all times while in a USCIS facility

» Keep their PIV card current

» Properly store the PIV.card while not in use to prevent against loss or theft
http://ecn.uscis.dhs.gov/team/mgmt/Offices/osi/FSD/HSPD12/SIR/default.aspx

OSI'PSD must be notified of all ferminations/ resignations within five diys of occurrence. The
Contractor will return any expued USCIS issued identification cards and HSPD-12 card, or those
of terminated employees to the COR. If an identification card or HSPD-12 card is not available
to be returned, a report must be submitted to the COR, referencmg the card number, name of
individual to whom issued, the last known location and disposition of the card.

15.6. Security Management

The Contractor shall appoint a senior official to act as the Corporate Security Officer. The
individual will interface with OSI through the COR on all security matters, to include physical,
personnel, and protection of all Government information and data accessed by the Contractor,

The COR and OS] shall have the right-to inspect the procedures, methods, and facilities utilized
by the Contractor in complymg with the security requirements under this contract Should the
COR determine that the Contractor is not complymg with the seciirity requirements of this
contract the Contractor will be informed in writing by the Contracting Officer of the proper
action to be taken in order to effect compliance with such requirements.

The Contractor shall be responsible for all damage or injuries resulting from the acts or omissions
of their employees and/or any subcontractor(s) and their employees to include financial
responsibility.

15.7 Security Program Background

The DHS has established a department wide IT security program based on the following
Executive Orders (EO), public laws, and national policy:

+ Public Law 107-296, Homeland Security Act of 2002.

» Federal Information Security Management Act (FISMA) of 2002, November 25, 2002.

» Public Law 104-106, Clinger-Cohen Act of 1996 [formerly, Information Technology
Management Reform Act (ITMRA)], February 10, 1996.

» Privacy Act of 1974, As Amended. 5:United States Code (U.S.C.) 5522, Public Law 93-579,
Washington, D.C., July 14, 1987.

» Executive Order 12829, National Industrial Security Program, January 6, 1993.

» Executive Order 12958, Classified National Security Information, as amended.

» Executive Order 12968, Access to Classified Information, August 2; 1995.
» Executive Order 13231, Critical Infrastructure Protection in the Information Age, October
16, 2001

» National Industrial Security Program Operating Manual (NISPOM);, February 2001.
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« DHS Sensitive Systems Policy Publication 4300A v2.1, July 26, 2004

« DHS National Security Systems Policy Publication 4300B v2.1, July 26, 2004

» Homeland Security Presidential Directive 7, Critical Infrastructure Identification, Prioritization,
and Protection, December 17, 2003.

» Office of Management and Budget (OMB) Circular A-130, Management of Federal

» Information Resources.

« National Security Directive (NSD) 42, National Policy for the Sectrity of National Security
Telecommunications and Information Systems (U), July 5, 1990, CONFIDENTIAL.

« 5 Code of Federal Regulations (CFR) §2635, Office of Government Ethics, Standards of
Ethical Conduct for Employees of the Executive Branch.

+ DHS SCG 0S-002 (IT), National Security IT Systerns Certification & Accreditation, March
2004, |

» Department of State 12 Foreign Affairs Manual (FAM) 600, Information Security

« Technology, June 22, 2000.

« Departmerit of State 12 FAM 500, Information Security, October 1, 1999.

» Executive Order 12472, Assignment of National Security and Emergency Preparedness
Télecommunications Functions, dated April 3, 1984.

» Presidential Decision Directive 67, Enduring Constitutional Government and Continuity of
Government Operations, dated October 21, 1998,

» FEMA Federal Preparedness Circular 65, Federal Executive Branch Continuity of
Operations (COOP), dated July 26, 1999.

« FEMA Federal Preparedness Circular 66, Test, Trammg and Exercise (TT&E) for Continuity
of Operations (COOP), dated April 30, 2001.

« FEMA Federal Preparedness Circular 67, Acquisition of Alternate Facilities for Continuity of
Operations, dated April 30, 2001.

« Title 36 Code of Federal Regulations 1236, Management of Vital Records, revised as of July 1,
2000.

+ National Institute of Standards and Technology (NIST) Special Publications for computer
security and FISMA compliance.

Contract employees (to include applicants, temporaries, part-time and replacement employees)
under the contract, requiring access to sensitive information, shall undergo a position sensitivity
analysis | based on the duties, outlined in the Position Designation Determination (PDD) for
Contractor Personnel, each individual will perform on the contract. The results of the position
sensitivity analySIs shall identify the appropriate background investigation to be conducted. All
background mvestlgatwns will be processed through OSI. Prospective Contractor employees
shall submit the following completed forms to OSI through the COR no less than thirty (30) days
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before the start date of the contract.or thirty (30) days prior to entry on duty of any employees,
whether a replacement, addition, subcontractor employee, or vendor:

a) Standard Form 85P, “Questionnaire for Public Trust Positions”
b) FD Form 258, “Fingerprint Card” (2 copies)

¢) -DHS Form 11000-6 “Conditional Access To Sensitive But Unclassified Information
Non:Disclosure Agreemerit”

d) DHS Form 10009
Pursuant to th

“D;sclosure and Authorization Pertaining to Consumier Reports
‘tedit Reporting Act”

e). Position Designation Determination for Contract Personnel Form

f) Foreign National Relatives or Associates Statement

15.8 Information technology Security clearance
GENERAL

Due to the sensitive nature of USCIS information, the contractor is required to develop and
maintain a comprehensive Computer and Telecommunications Security Program to address the
integrity, confidentlahty, and availability of sensitive but unclassified (SBU) information during
collection, storage, transrmssmn, and dlsposal The contractor’s security program shall adhere to
the requirements set forth in the DHS Management Directive 4300 IT S "stems Security Pub
Volume 1 Part A and DH V;_Management Directive 4300 IT Syste '
B. This shall include conforinance with the DHS Sensitive Systems He .
Management Directive 11042 Safeguardmg Sensitive but Unclassified.(F Qfﬁclal Use Only)
Information and other DHS or USCIS guidelines and directives regarding information security
requirements. The contractor shall establish a working relationship with the USCIS IT Security
Office, hieaded by the Information Systems Security Program Manager (ISSM).

15.9 IT Systems Security

In accordance with DHS Management Directive 4300.1 “Information Technology Systems
Secunty” 'USCIS Contractors shall enisure that all employees with access to USCIS IT Systems are
in compliance with the reqmrement of this Management Dlrecnve Specifically, all contractor
employees with access to/USCIS 1T Systems meet the requlrement for successfully completing the
annual “Computer Security Awareness Training (CSAT).” All contractor ‘employees are required
to complete the training within 60-days from the date of entry on duty (EOD) and are required to
complete the training yearly thereafter.

CSAT can be accessed at the followmg http://oted.uscis.dhs. gov/BDvantage Default.asp or via
remote access from a CD which can be obtained by contacting uscisitsecurity@dhs.gov.
15.10 IT Security in the Systems Development Life Cycle (SDLC)

The USCIS SDLC Manual documents all system activities required for the development,
operation, and dlsposmon of IT security systems. Required systems analysis, deliverables, and
security activities are identified in the SDLC manual by lifecycle phase. The contractor shall assist
the appropriate USCIS ISSO with development and completion of all SDLC activities and
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deliverables contained in the SDLC. The SDLC is supplemented with information from DHS and
USCIS Policies and procedures as well as the National Institute of Standards Special Procedures
related to computer security and FISMA compliance. These activities include development of the
following documents:

* Sensitive System Security Plan (SSSP): This is the primary reference that describes system
sensitivity, criticality, security controls, policies, and procedures. The SSSP shall be based upon
the completion of the DHS FIPS 199 workbook to categorize the system of application and
completion of the RMS Questionnaire. The SSSP shall be completed as part of the System or
Release Definition Process in the SDLC and shall not be waived or tailored.

* Privacy Impact Assessment (PIA) and System of Records Notification (SORN). For each new
development activity, each incremental system update, or system recertification, a PIA and SORN
shall be evaluated. If the system (or modification) triggers a PIA the contractor shall support the
development of PTA and SORN as required. The Privacy Act of 1974 requires the PIA and shall be
part of the SDLC process performed at either System or Release Definition.

» Contingency Plan (CP): This plan describes the steps to be taken to ensure that an automated
system or facility can be recovered from service disruptions in the event of emergencies and/or
disasters. The Contractor shall support annual contingency plan testing and shall provide a
Contingency Plan Test Results Report.

» Security Test and Evaluation (ST&E) This document evaluates each security control and
countermeasure to verify operatlon in the manner intended. Test parameters are established based
on results of the RA. An ST&E shall be conducted for each Major Application and each General
Support System as part of the certification process. The Contractor shall support this process.

* Risk Assessment (RA): This document identifies threats and vulnerabilities, assesses the impacts
of the threats, evaluates in-place countermeasures, and identifies additional countermeasures
necessary to ensure an aceeptable level of security. The RA shall be completed after completing
the NIST 800- 53 evaluation, Contingency Plan Testing, and the ST&E. Identified weakness shall
be documented in a Plan of Action and Milestone (POA&M) in the USCIS Trusted Agent FISMA
(TAF) tool. Each POA&M entry shall identify the cost of mitigating the weakness and the schedule
for mitigating the weakness, as well as a POC for the mitigation efforts.

» Certification and Accreditation (C&A): This program establishes the extent to which a particular
design and implementation of an automated system and the facilities housing that system meet a
specified set of security requirements, based on the RA of security features and other technical
requirements (certification), and the management authorization and approval of a system to process
sensitive but unclassified information (accreditation). As appropriate the Contractor shall be
granted access to the USCIS TAF and Risk Management System (RMS) tools to support C&A and
its annual assessment requirements. Annual assessment activities shall include completlon of the
NIST 800-26 Self-Assessment in TAF, annual review of user accounts, and annual review of the
FIPS categorization. C&A status shall be reviewed for each incremental system update and a new
full C&A process completed when a major system revision is anticipated.

15.11 Security Assurances

DHS Management Directives 4300 requires comphance with standards set forth by NIST, for
evaluating computer systems used for processing SBU information. The Contractor shall ensure that
requirements are allocated in the functional requirements and system design documents to security
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requlrements are based on the DHS policy, NIST standards and applicable legislation and regulatory
requlrements Systems shall offer the following ws1ble security features:

« User Identification and Authentication (1&A) - 1&A is the process of telling a system the identity of
a subject (for example, a user) (I) and prov1dmg that the subject is who it claims to be (A). Systems
shall be designed so that the identity of each user shall be established prior to authonzmg system
access, each system user shall have his/her own user ID and password and each user is authenticated
before access is permitted. All system and database administrative users shall have strong
authentication, with passwords that shall conform to established DHS standards. All USCIS
Identification and Authentication shall be dorie using the Password Issuance Control System (PICS) or
its successor. Under no circumstances will Identification and Authentication be performed by other
than the USCIS standard system in use at the time of a systems development.

» Discretionary Access Control (DAC) ~DAC is a. DHS access policy that restricts access to system
ob]ects (for-example, files, directories, devices) based on the identity of the users and/or groups to
which they belong: All system files shall be protected by a secondary access control measure.

+ Object Reuse - ~ Object Reuse is the reassignment to a subj ect (for example, user).of a medium that
previously contained an object (for examplc file). Systems that use memory to temporarily store user
1&A information and any other SBU information. shall be cleared before reallocation.

. Audlt DHS systems shall provide facilities for transaction audltmg, which is the examination of a
set of chronologlcal records that provide evidence of system and user actmty Evidence of active
review of audit logs shall be provided to the USCIS IT Security Ofﬁce ona monthly basis, identifying
all secutity. ﬁndlngs including failed log in‘attempts, attempts to access restricted information, and
password change activity.

* Banner Pages - -DHS systems shall provide appropnate secunty banners at start up identifying the
system or apphcatxon as being a Government asset and subject to government laws and regulations.
This requirement does not apply to public facing internet pages, but shall apply to intranet
applications:

15.12 Data Security

SBU systems shall be protected from unauthorized access, modification, and denial of service. The
Contractor shall ensure that all aspects of data security requirements (i.e., conﬁdentlahty, integrity, and
avallablhty) are included in the functional requirements and system. des1gn, and ensure that they meet
the minimum requirements as set forth in the DHS Sensitive Systems Handbook and USCIS policies
and procedures. These requirements i include;

» Integrity — The computer systems used for processing SBU shall have data integrity controls to
ensure that data is not modified (intentionally or unintentionally) or repudiated by either the sender or
the receiver of the information, A risk analysis and vulnerability assessment shall be pcrformed to
determine what type of data integrity controls (e.g., cyclical redundancy checks, message
authentication codes, security hash functions, and digital signatures, etc.) shall be used.

. Conﬁdentlahty Controls shall be included to ensure that SBU information collected, stored, and
transmitted by the system is protected against compromise. Arisk analysis and vulnerablhty
assessment shall be performed to determine if threats to the SBU exist, If it exists, data encryption
shall be used to mitigate such threats,

. Avaﬂablhty — Controls shall be included to ensure that the system is continuously working and all
services are fully available within a timeframe commensurate with the availability needs of the user
community and the criticality of the information processed.

32 Revised 04/27/2015

196



* Data Labeling. — The contractor shall ensure that documents and media are labeled consistent with
the DHS Sensitive Systems Handbook.

16 CAPITALIZED PROPERTY, PLANT & EQUIPMENT (PP&E) ASSETS
INTERNAL USE SOFTWARE (1US)

16.1 Background

The United States Citizenship and Immigration Services Management Directive No. 128-001,
USCIS/Office of Information Technology has an ongoing requirement to report Internal Use
Software (IUS) costs for the programs under their purview and assignment. This report is a
monthly mandatory requirement, and must include all software releases with a cumulative cost of
$500K or greater; bulk purchases of $1 Million, and a useful life of 2 years or more.

16.2 Requirement

Reporting: All applicable charges for application releases and/or development charges are tracked
and reported; documented by each applicable release so that an OIT determination can be made if
the asset meets IUS criteria. USCIS has determined that the best method for identifying IUS
candidates is through monthly collection of contractor cost data for all releases in development,
and will capitalize the cost of an IUS project if it is classified as a G-PP&E asset and meets the
required criteria.

Definition: IUS is software that is purchased from commercial off-the-shelf (COTS) vendors or
ready to use with little or no changes. Internal developed software is developed by employees of
USCIS, including new software and existing or purchased software that is modified with or
without a contractor’s assistance. Contractor-developed software is used to design, program,
install, and implement, including new software and the modification of existing or purchased
software and related systems, solely to meet the entity's internal or operational needs.

Invoicing and Reporting: The contractor shall identify, capture, log, track and report the costs of
IUS associated with each specific release. 1US Software is typically release centric and includes
the application and operating system programs, procedures, rules, and any associated
documentation pertaining to the operation of a computer system or program.

The contractor shall, after OIT’s determination on whether or not the release meets the
capitalization criteria, support OIT’s reporting of costs incurred for the project or release, as
required. The contractor shall provide the nature and cost of work completed within the relevant
period. Costs considered part of IUS activities include systems administration, systems
engineering, and program management. The Contractor shall provide the total cost, itemized by_
release and include the total sum of all applicable IUS activities. At the contractor’s discretion, this
information may be submitted, either as an attachment or as an itemized line item within the
monthly invoices, as outlined in Table 3: Resource Expenditure Format and Figure 1: Resource
Expenditure Format. For information purposes, the following activities within the development
lifecycle have been identified as IUS reportable costs by the USCIS Management Directive No.
128-001:

a) Design: System Design: Design System, Update System Test Plan, Update Security Test
Plan, Update Project Plan, Update Business Case, Conduct Critical Design Review and
Issue Memo.
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b)

d)

Programming/Construction: Establish Development Environment, Create or Modify
Programs, Conduct Unit & Integration Testing, Develop Operator’s Manual, Update
Project Plan, Update Business Case, Migration Turnover/Test Readiness Review, Prepare
Turnover Package, Develop Test Plans, Migration Turnover/Issue Test Readiness Memo
Testing
i.  Acceptance Testing: Develop Security Test Report, Issue Security Certification,
Develop System Documentation, Conduct User Acceptance Testing, Update Project
Plan, Update Business Case, Conduct Production Readiness Review, Develop
Implementation Plan, Issue Production Readiness Review Memo.
ii. Coding
iii. Installation to hardware
iv.  Testing, including parallel processing phase
Implementation Activities: Implementation/Transition: Security Accreditation (initial
system accreditation only), Issue Implementation Notice, Parallel Operations, Update
Project Plans, Update Business Case, Conduct Operational Readiness Review, Issue
Operational Readiness Memo.
In addition, these cost shall contain, if not already itemized in the attachment (PER) or the
invoice, the following additional costs information: Full cost (i.e., direct and indirect costs)
relating to software development phase; Travel expenses by employees/contractor directly
associated with developing software; Documentation Manuals; COTS purchases.
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D. OTHER (Specify type of modification snd authonity)
b BRR 52.217-9 Option to Extend the Term of the Contract
E. IMPORTANT: Contractor Kisnot,  |lis required to sign this document and return _M“_________O__ copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicifation/contract subject matler where feasible.)
DUNS Number: 128750327+0000

The purpose of this modification is to exercise Option Period 2, pericd of performance

(08/25/2015~03/24/2016. Attachement 1 with Level of Bffart (LOE) for Option 2 is included
with this modification.

As a result of the line items added belgu, fhis tacsk order's obligation is hersby increased
29 o I Fﬂ

All other terms and conditions remain unchanged. (b)(4)

AAP Number: 201205005 DO/DPAS Rating: NONE

Discount Terms:

Continued
Except as provided herein, all terms and conditions of the document referenced in llem § A or 104, as heretofore changed, remains unchanged and in full force and effect.
154, MAME AND TITLE OF SIGNER {Type or print) 164, NAME AND TITLE OF CONTRACTING OFFICER {Type or prini)

Donata A. Sikon~&mato

158, CONTRACTORIOFFERDR 150, DATE SIGNED 168, UNITED STATES OF AMERICA 16C. DATE SIGNED
‘ b P
Qonwrm A, flon- prak| )¢ /|
{Sign of person aul o wgn) {Sigaature akcap m«jxw Oﬁwrj S
NSN 7540-01-152-8070 STANDARD FORM 20 (REV, 10.83)
Pravious edition unusable Frescribed by GBA

FAR (48 CFR) 53.243
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

HHSN316201200122W/HSSCCG-14-F~00293/P00009

PAGE OF

4

NAME OF OFFEROR OR CONTRACTOR
CASCADES TECHNOLOGIES INC

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

2001

2002

2003

Net 30
Delivery Location Code: HQOIT
Department of Homeland Security
US Citizenship & Immigration Sves
Office of Information Technology
111 Massachusetts Ave, NW
Suite 5000
Washington DC 20529

FOB: Destination
Period of Performance: 09/25/2015 to 03/24/2016

Change Item 2001 to read as follows(amount shown
is the obligated amount):

Project Management

Fixed Fee
Estimated Cost + Fixed Fee =

Contractor to provide Level of Effort (LOE)
specified in Attachment 1

Change Item 2002 to read as follows{amount shown
is the obligated amount):

Agile Development Team

Estimated

Fixed Fee
Estimated Cost + Fixed Fee H

Contractor to provide Level of Effort (LOE)
specified in Attachment 1

Change Item 2003 to read as follows(amount shown
is the obligated amount):
Optional Agile Development Teams

Amount: $0.00(Option Line Item)
(Not Separately Priced)

Change Item 2003AA to read as follows{amount
shown is the obligated amount):

Continued ...

LO

(b)(4)

0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4.86)
Sponsored by GEA
FAR (48 CFR) 53.110
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE  OF

CONTINUATION SHEET 111 53316201200122/HSSCCG-14-F-00293/P00009 K
NAME OF OFFEROR OR CONTRAGCTOR
CASCADES TECHNOLOGIES INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
2003AA |Agile Development Team
Estimated r‘.n&h:-—
Fixed Fee
(b)(4) Estimated Cost + Fixed Fee = (b)(4)
Contractor to provide Level of Effort (LOE)
specified in Attachment 1
Change Item 2004 to read as follows(amount shown
is the obligated amount):
2004 NITAAC Contract Access Fee
f dollar amount obligated in CLINs
2001-2003A8)
(Amount to be inserted by Government at the time
Option Period 2 is exercised)
Change Item 2006 to read as follows(amount shown
is the obligated amount):
2006 Supplemental CLIN is to be used when more than 1[Lo

10% deviation under PWS Section H.4 is necessary
and it cannot be offset within the Program
Management or Agile Development Team CLINs. The
Contractor’s request and the Contracting
Officer’s written approval is required prior to
use and bill against this CLIN (as established in
PWS, Section H.4). The ceiling of this CLIN is

| Iand eeded.
Estimated cost

Fee: $0.00

USCIS COR Sheila Murali
Telephone 202-272-0930
Email: Sheila.M.Murali@uscis.dhs.gov

USCIS Contracting Specialist Stuart Sellears
Telephone 802-872-4165
Email Stuart.Sellears@uscis.dhs.gov

USCIS Contracting Officer Donata A. Sikon-Amato
Telephone 802-872-4523
Email Donata.A.Sikon-Amatofuscis.dhs.gov

NEM 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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Attachment 1

(b)(4)

Option Period 2:

CLIN 2001

Labor Category (Offeror) |Labor Category (C10-SP3 Mapped) Hours

CLIN 2002

Labor Category (Offeror Labor Category (CIO-SP3 Mapped Hours

CLIN 2003AA

Labor Category (Offeror) _[Labor Category (CIO-SP3 Mapped)  |Hours |

CLIN 2003AB

Lahar Categane (Offararl  Nabar Cataoan: (C10.SPT Mannad)  luoues

CLIN 2003AC

Labor Category (Offerort  Labor Catezory (CIO-SP3 Mapped)  [Hours |

CLIN 2003AD

Page 71
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